
APR 17, 2002 12:19 PM CRAVEN

TIP NO  6.172001R 10:00AM 1 /  4 002

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200449
CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK. 

MASTEC ITS, INC. GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC.

ATLANTA,  GA ALBANY,  GA ALTAMONTE SPRNGS,  FL

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14000.00 49669.49 60000.00MOBILIZATION
0002 2591000000-E 848  20 SY  404.00 8080.00 121.84 2436.80 575.00 11500.004" CONCRETE SIDEWALK
0003 7060000000-E 1705  11,530 LF  1.80 20754.00 1.42 16372.60 3.40 39202.00SIGNAL CABLE
0004 7120000000-E 1705  90 EA  850.00 76500.00 815.17 73365.30 878.00 79020.00VEHICLE SIGNAL HD (12", 3 SECT)
0005 7132000000-E 1705  6 EA  1044.00 6264.00 1033.06 6198.36 1082.00 6492.00VEHICLE SIGNAL HD (12", 4 SECT)
0006 7144000000-E 1705  9 EA  1381.00 12429.00 1290.07 11610.63 1302.00 11718.00VEHICLE SIGNAL HD (12", 5 SECT)
0007 7180000000-N 1706  4 EA  66.00 264.00 129.95 519.80 132.00 528.00BACKPLATE
0008 7216000000-N SP   44 EA  555.00 24420.00 600.18 26407.92 527.00 23188.00MODIFY EXT VEHIC SIGNL HD
0009 7252000000-E 1710  20,267 LF  1.45 29387.15 0.92 18645.64 1.85 37493.95MESSENGER CABLE (1/4")
0010 7264000000-E 1710  5,480 LF  2.00 10960.00 1.37 7507.60 3.30 18084.00MESSENGER CABLE (3/8")
0011 7279000000-E 1715  8,500 LF  0.40 3400.00 0.46 3910.00 0.35 2975.00TRACER WIRE
0012 7288000000-E 1715  145 LF  21.30 3088.50 21.20 3074.00 22.55 3269.75TRENCHING (PAVED)
0013 7300000000-E 1715  10,185 LF  3.90 39721.50 4.50 45832.50 6.15 62637.75TRENCHING (UNPAVED)
0014 7302000000-E SP   720 LF  19.50 14040.00 11.22 8078.40 17.25 12420.00DIR DRILL POLY COND 1.25" **** COND
0015 7324000000-N 1716  29 EA  213.00 6177.00 329.25 9548.25 299.00 8671.00JUNCTION BOX (STANDARD SIZE)
0016 7336000000-N 1716  41 EA  436.00 17876.00 653.48 26792.68 526.00 21566.00JUNCTION BOX (OVER-SIZED)
0017 7360000000-N 1720  12 EA  782.00 9384.00 744.10 8929.20 827.00 9924.00WOOD POLE
0018 7372000000-N 1721  60 EA  211.00 12660.00 364.60 21876.00 340.00 20400.00GUY ASSEMBLY
0019 7420000000-E 1722  13 EA  236.00 3068.00 478.86 6225.18 348.00 4524.002" RISER WITH WEATHERHEAD
0020 7432000000-E 1722  30 EA  366.00 10980.00 485.23 14556.90 392.00 11760.002" RISER WITH TUBING
0021 7444000000-E 1725  5,283 LF  3.85 20339.55 10.10 53358.30 5.50 29056.50INDUCTIVE LOOP SAWCUT
0022 7456000000-E 1726  25,050 LF  1.30 32565.00 0.89 22294.50 1.15 28807.50LEAD-IN CABLE
0023 7480000000-N 1727  1 EA  52228.00 52228.00 59001.54 59001.54 48490.00 48490.00LOOP EMUL DETECT SYSTEM
0024 7516000000-E 1730  44,407 LF  1.70 75491.90 1.68 74603.76 1.60 71051.20COMMUNICATIONS CABLE (** FIBER)

(12)
0025 7552000000-N 1731  17 EA  1397.00 23749.00 1384.48 23536.16 1679.00 28543.00INTERCONNECT CENTER
0026 7564000000-N 1732  17 EA  1403.00 23851.00 1427.80 24272.60 1832.00 31144.00FIBER-OPTIC TRANSCEIVER
0027 7566000000-N 1733  41 EA  84.00 3444.00 106.47 4365.27 84.00 3444.00DELINEATOR MARKER
0028 7568000000-N SP   1 EA  1477.00 1477.00 1976.00 1976.00 1478.00 1478.00FURN FIB-OPT RESTORAT KIT
0029 7570000000-N SP   1 EA  1118.00 1118.00 2319.20 2319.20 1606.00 1606.00FURN FIB-OPT POWER METER
0030 7572000000-N SP   1 EA  3048.00 3048.00 1248.00 1248.00 4145.00 4145.00FURN OPTIC LIGHT GENERATOR
0031 7574000000-N SP   1 EA  1277.00 1277.00 1398.80 1398.80 1703.00 1703.00FURN FIB-OPT TRANSCEIVER
0032 7576000000-N 1740  36 EA  4505.00 162180.00 8931.12 321520.32 7442.00 267912.00METAL STRAIN SIGNAL POLE
0033 7612000000-N 1742  36 EA  4000.00 144000.00 2123.53 76447.08 5565.00 200340.00METAL SIGNAL POLE FOUNDATION
0034 7630000000-N 1744  2 EA  635.00 1270.00 276.90 553.80 596.00 1192.00METAL STRAIN POLE DESIGN
0035 7636000000-N 1745  10 EA  171.00 1710.00 243.56 2435.60 390.00 3900.00SIGN FOR SIGNALS
0036 7684000000-N 1750  4 EA  700.00 2800.00 1506.60 6026.40 1323.00 5292.00SIGNAL CABINET FOUNDATION
0037 7756000000-N 1751  17 EA  11384.00 193528.00 10345.32 175870.44 10427.00 177259.00CONTLR WITH CBNT, 2070L BASE MTD
0038 7780000000-N 1751  158 EA  90.00 14220.00 129.09 20396.22 130.00 20540.00DETECTOR CHANNEL (TYPE 2070L)
0039 7936000000-N SP   1 EA  1784.00 1784.00 4721.60 4721.60 3351.00 3351.00CENTRAL COMPUTER
0040 7938000000-N SP   1 EA  3200.00 3200.00 4201.60 4201.60 4161.34 4161.34NOTEBOOK COMPUTER



APR 17, 2002 12:19 PM CRAVEN

TIP NO  6.172001R 10:00AM 2 /  4 002

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200449
CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK. 

MASTEC ITS, INC. GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC.

ATLANTA,  GA ALBANY,  GA ALTAMONTE SPRNGS,  FL

0041 7980000000-N SP   17 EA  275.00 4675.00 313.56 5330.52 467.00 7939.00GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER

0042 7980000000-N SP   4 EA  356.00 1424.00 594.49 2377.96 404.00 1616.00GENERIC SIGNAL ITEM (EA)
CONDUIT ENTRANCE INTO EXISTING FOUNDATION

0043 7980000000-N SP   1 EA  3285.00 3285.00 4371.12 4371.12 3243.00 3243.00GENERIC SIGNAL ITEM (EA)
MASTER CONTROLLER (TYPE 2070L)

0044 7980000000-N SP   13 EA  275.00 3575.00 948.18 12326.34 581.00 7553.00GENERIC SIGNAL ITEM (EA)
MODIFY FOUNDATION FOR CONTROL- LER CABINET

 

    TOTAL 1099692.60 TOTAL 1266510.38 TOTAL 1399139.99CONTRACT TOTAL

 

    SUB-TOTAL 1099692.60 SUB-TOTAL 1266510.38 SUB-TOTAL 1399139.99ROADWAY ITEMS



APR 17, 2002 12:19 PM CRAVEN

TIP NO  6.172001R 10:00AM 3 /  4 002

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200449
CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK. 

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00MOBILIZATION
0002 2591000000-E 848  20 SY  125.00 2500.004" CONCRETE SIDEWALK
0003 7060000000-E 1705  11,530 LF  1.15 13259.50SIGNAL CABLE
0004 7120000000-E 1705  90 EA  950.00 85500.00VEHICLE SIGNAL HD (12", 3 SECT)
0005 7132000000-E 1705  6 EA  1170.00 7020.00VEHICLE SIGNAL HD (12", 4 SECT)
0006 7144000000-E 1705  9 EA  1600.00 14400.00VEHICLE SIGNAL HD (12", 5 SECT)
0007 7180000000-N 1706  4 EA  120.00 480.00BACKPLATE
0008 7216000000-N SP   44 EA  472.00 20768.00MODIFY EXT VEHIC SIGNL HD
0009 7252000000-E 1710  20,267 LF  1.50 30400.50MESSENGER CABLE (1/4")
0010 7264000000-E 1710  5,480 LF  2.00 10960.00MESSENGER CABLE (3/8")
0011 7279000000-E 1715  8,500 LF  0.40 3400.00TRACER WIRE
0012 7288000000-E 1715  145 LF  20.00 2900.00TRENCHING (PAVED)
0013 7300000000-E 1715  10,185 LF  4.00 40740.00TRENCHING (UNPAVED)
0014 7302000000-E SP   720 LF  25.00 18000.00DIR DRILL POLY COND 1.25" **** COND
0015 7324000000-N 1716  29 EA  225.00 6525.00JUNCTION BOX (STANDARD SIZE)
0016 7336000000-N 1716  41 EA  500.00 20500.00JUNCTION BOX (OVER-SIZED)
0017 7360000000-N 1720  12 EA  490.00 5880.00WOOD POLE
0018 7372000000-N 1721  60 EA  225.00 13500.00GUY ASSEMBLY
0019 7420000000-E 1722  13 EA  300.00 3900.002" RISER WITH WEATHERHEAD
0020 7432000000-E 1722  30 EA  325.00 9750.002" RISER WITH TUBING
0021 7444000000-E 1725  5,283 LF  4.50 23773.50INDUCTIVE LOOP SAWCUT
0022 7456000000-E 1726  25,050 LF  1.25 31312.50LEAD-IN CABLE
0023 7480000000-N 1727  1 EA  52000.00 52000.00LOOP EMUL DETECT SYSTEM
0024 7516000000-E 1730  44,407 LF  2.25 99915.75COMMUNICATIONS CABLE (** FIBER)

(12)
0025 7552000000-N 1731  17 EA  4700.00 79900.00INTERCONNECT CENTER
0026 7564000000-N 1732  17 EA  2750.00 46750.00FIBER-OPTIC TRANSCEIVER
0027 7566000000-N 1733  41 EA  235.00 9635.00DELINEATOR MARKER
0028 7568000000-N SP   1 EA  1950.00 1950.00FURN FIB-OPT RESTORAT KIT
0029 7570000000-N SP   1 EA  2250.00 2250.00FURN FIB-OPT POWER METER
0030 7572000000-N SP   1 EA  6000.00 6000.00FURN OPTIC LIGHT GENERATOR
0031 7574000000-N SP   1 EA  2700.00 2700.00FURN FIB-OPT TRANSCEIVER
0032 7576000000-N 1740  36 EA  9125.00 328500.00METAL STRAIN SIGNAL POLE
0033 7612000000-N 1742  36 EA  8400.00 302400.00METAL SIGNAL POLE FOUNDATION
0034 7630000000-N 1744  2 EA  150.00 300.00METAL STRAIN POLE DESIGN
0035 7636000000-N 1745  10 EA  225.00 2250.00SIGN FOR SIGNALS
0036 7684000000-N 1750  4 EA  600.00 2400.00SIGNAL CABINET FOUNDATION
0037 7756000000-N 1751  17 EA  14775.00 251175.00CONTLR WITH CBNT, 2070L BASE MTD
0038 7780000000-N 1751  158 EA  225.00 35550.00DETECTOR CHANNEL (TYPE 2070L)
0039 7936000000-N SP   1 EA  6850.00 6850.00CENTRAL COMPUTER
0040 7938000000-N SP   1 EA  6085.00 6085.00NOTEBOOK COMPUTER



APR 17, 2002 12:19 PM CRAVEN

TIP NO  6.172001R 10:00AM 4 /  4 002

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200449
CLOSED LOOP SYSTEM.

FROM HICKMAN HILL RD TO MCCOTTER BLVD IN HAVELOCK. 

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC   

0041 7980000000-N SP   17 EA  385.00 6545.00GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER

0042 7980000000-N SP   4 EA  615.00 2460.00GENERIC SIGNAL ITEM (EA)
CONDUIT ENTRANCE INTO EXISTING FOUNDATION

0043 7980000000-N SP   1 EA  5060.00 5060.00GENERIC SIGNAL ITEM (EA)
MASTER CONTROLLER (TYPE 2070L)

0044 7980000000-N SP   13 EA  800.00 10400.00GENERIC SIGNAL ITEM (EA)
MODIFY FOUNDATION FOR CONTROL- LER CABINET

 

    TOTAL 1706544.75CONTRACT TOTAL

 

    SUB-TOTAL 1706544.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1099692.60MASTEC ITS, INC.
     2  1266510.38GEORGIA ELECTRIC COMPANY
     3  1399139.99TRAFFIC CONTROL DEVICES, INC.
     4  1706544.75ALS OF NORTH CAROLINA, INC.



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 1 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

TARBORO,  NC LYNCHBURG,  VA WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1850000.00 1746000.00 1998765.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 91259.00 60000.00 150000.00GENERIC MISCELLANEOUS ITEM (LS)

GUARD HOUSE BUILDING
0003 0000930000-E SP   290 LF  100.00 29000.00 90.00 26100.00 316.17 91689.30GENERIC MISCELLANEOUS ITEM (LF)

VINYL PLANK WALKWAY
0004 0001000000-E 200 Lump Sum 1142000.00 360000.00 2042000.00CLEARING & GRUBBING
0005 0001020000-N SP   6 EA  800.00 4800.00 200.00 1200.00 500.00 3000.00GENERIC MISCELLANEOUS ITEM (EA)

BOLLARDS
0006 0008000000-E 200  4 ACR 4400.00 17600.00 6000.00 24000.00 4400.00 17600.00SUPP CLEARING & GRUBBING
0007 0022000000-E 225  86,200 CY  2.70 232740.00 5.80 499960.00 3.62 312044.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 9950.00 11900.00 13200.00REINF BRG APPR **********

(30+27.297)
0009 0029000000-N SP  Lump Sum 9950.00 11900.00 13800.00REINF BRG APPR **********

(30+35.694)
0010 0029000000-N SP  Lump Sum 10000.00 16100.00 17400.00REINF BRG APPR **********

(64+80.54)
0011 0036000000-E 225  9,900 CY  8.00 79200.00 6.00 59400.00 10.96 108504.00UNDERCUT EXCAVATION
0012 0080000000-E SP   3,500 TON 14.00 49000.00 18.00 63000.00 18.74 65590.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-E 230  1,252,300 CY  3.94 4934062.00 5.20 6511960.00 3.00 3756900.00BORROW EXCAVATION
0014 0134000000-E 240  2,700 CY  2.00 5400.00 4.00 10800.00 5.83 15741.00DRAINAGE DITCH EXCAVATION
0015 0156000000-E 250  83,130 SY  2.25 187042.50 2.00 166260.00 2.00 166260.00REMOVAL OF EXT ASPHALT PVMT
0016 0177000000-E 250  16,130 SY  0.65 10484.50 1.50 24195.00 1.00 16130.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  106 HR  140.00 14840.00 200.00 21200.00 208.23 22072.38PROOF ROLLING
0018 0195000000-E 265  36,700 CY  3.94 144598.00 6.00 220200.00 7.00 256900.00SELECT GRANULAR MATERIAL
0019 0196000000-E 270  32,400 SY  1.10 35640.00 2.00 64800.00 2.00 64800.00SOIL STABILIZATION FABRIC
0020 0318000000-E 300  1,970 TON 23.00 45310.00 20.00 39400.00 23.19 45684.30FNDATION MATL, MINOR STRS
0021 0360000000-E 310  204 LF  16.50 3366.00 18.00 3672.00 20.62 4206.4812" RC PIPE CULV III
0022 0366000000-E 310  5,008 LF  17.00 85136.00 22.00 110176.00 21.13 105819.0415" RC PIPE CULV III
0023 0372000000-E 310  2,136 LF  24.50 52332.00 27.00 57672.00 24.39 52097.0418" RC PIPE CULV III
0024 0378000000-E 310  4,500 LF  24.20 108900.00 33.00 148500.00 27.68 124560.0024" RC PIPE CULV III
0025 0384000000-E 310  956 LF  30.50 29158.00 46.00 43976.00 36.07 34482.9230" RC PIPE CULV III
0026 0390000000-E 310  528 LF  42.25 22308.00 60.00 31680.00 48.21 25454.8836" RC PIPE CULV III
0027 0396000000-E 310  172 LF  48.00 8256.00 78.00 13416.00 55.94 9621.6842" RC PIPE CULV III
0028 0448000000-E 310  300 LF  46.10 13830.00 67.00 20100.00 53.31 15993.00***" RCP CULV CLASS IV

(36")
0029 0660000000-E 310  4,072 LF  20.00 81440.00 22.00 89584.00 19.69 80177.68***" BCCSP A *****"

(15", 0.064")
0030 0660000000-E 310  56 LF  43.50 2436.00 46.00 2576.00 44.85 2511.60***" BCCSP A *****"

(36", 0.079")
0031 0680000000-E 310  146 EA  125.00 18250.00 130.00 18980.00 162.32 23698.72**" BCCS ELB A *****"

(15", 0.064")
0032 0986000000-E SP   1,075 LF  5.50 5912.50 10.00 10750.00 26.51 28498.25GENERIC PIPE ITEM (LF)

PIPE CLEAN-OUT
0033 0995000000-E 340  4,650 LF  3.00 13950.00 8.00 37200.00 11.27 52405.50PIPE REMOVAL
0034 1000000000-E 462  300 SY  65.00 19500.00 40.00 12000.00 54.94 16482.006" SLOPE PROTECTION



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 2 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

TARBORO,  NC LYNCHBURG,  VA WILSON,  NC

0035 1011000000-N 500 Lump Sum 500000.00 200000.00 1000000.00FINE GRADING
0036 1121000000-E 520  240,600 TON 15.95 3837570.00 15.20 3657120.00 17.96 4321176.00AGGREGATE BASE COURSE
0037 1220000000-E 545  750 TON 17.00 12750.00 18.00 13500.00 16.51 12382.50INCIDENTAL STONE BASE
0038 1275000000-E 600  6,900 GAL 2.50 17250.00 3.00 20700.00 2.50 17250.00PRIME COAT
0039 1491000000-E 610  134,690 TON 30.75 4141717.50 31.50 4242735.00 30.75 4141717.50ASP CONC BASE CRS B25.0C
0040 1498000000-E 610  3,200 TON 31.00 99200.00 32.50 104000.00 31.00 99200.00ASP CONC INTR CRS I19.0B
0041 1503000000-E 610  89,050 TON 30.75 2738287.50 31.50 2805075.00 30.75 2738287.50ASP CONC INTR CRS I19.0C
0042 1519000000-E 610  4,650 TON 30.00 139500.00 31.00 144150.00 30.00 139500.00ASP CONC SURF CRS S9.5B
0043 1523000000-E 610  1,890 TON 30.75 58117.50 32.00 60480.00 30.75 58117.50ASP CONC SURF CRS S9.5C
0044 1539000000-E 610  86,020 TON 30.75 2645115.00 31.50 2709630.00 30.75 2645115.00ASP CONC SURF CRS S12.5C
0045 1560000000-E 620  5,431 TON 170.00 923270.00 175.00 950425.00 170.00 923270.00ASP FOR PLANT MIX  PG64-22
0046 1565000000-E 620  4,859 TON 180.00 874620.00 200.00 971800.00 180.00 874620.00ASP FOR PLANT MIX PG70-22
0047 1693000000-E 654  1,240 TON 100.00 124000.00 75.00 93000.00 164.31 203744.40ASPH PM PAVEMENT REPAIR
0048 2099000000-E 816  21,030 LF  1.50 31545.00 1.70 35751.00 1.50 31545.00SHOULDER DRAIN
0049 2110000000-E 816  21,030 LF  1.25 26287.50 1.40 29442.00 1.25 26287.504" SHOULDER DRAIN PIPE
0050 2121000000-E 816  2,620 LF  3.00 7860.00 3.50 9170.00 3.00 7860.004" OUTLET PIPE (SH DRNS)
0051 2132000000-N 816  82 EA  130.00 10660.00 150.00 12300.00 130.00 10660.00CONC PAD SHLDR DRN OUTLET
0052 2209000000-E 838  15 CY  600.00 9000.00 1000.00 15000.00 850.00 12750.00ENDWALLS
0053 2253000000-E 840  5 CY  750.00 3750.00 1000.00 5000.00 989.41 4947.05PIPE COLLARS
0054 2264000000-E 840  1 CY  900.00 900.00 1000.00 1000.00 989.41 989.41PIPE PLUGS
0055 2286000000-N 840  182 EA  950.00 172900.00 900.00 163800.00 1160.92 211287.44MASNRY DRAINAGE STRUCT
0056 2308000000-E 840  63 LF  210.00 13230.00 50.00 3150.00 192.30 12114.90MASNRY DRAINAGE STRUCT
0057 2352000000-N 840  20 EA  250.00 5000.00 350.00 7000.00 350.08 7001.60FRAME W/GRATE 840.***** STD

(840.16)
0058 2352000000-N 840  4 EA  180.00 720.00 300.00 1200.00 469.47 1877.88FRAME W/GRATE 840.***** STD

(840.22)
0059 2363000000-N 840  83 EA  240.00 19920.00 300.00 24900.00 300.48 24939.84FRAME W/2GRTS 840.***** STD

(840.20)
0060 2363000000-N 840  40 EA  240.00 9600.00 300.00 12000.00 500.47 20018.80FRAME W/2GRTS 840.***** STD

(840.22)
0061 2374000000-N 840  8 EA  260.00 2080.00 400.00 3200.00 362.44 2899.52FRAME-GRT-HD 840.03 **

(E)
0062 2374000000-N 840  5 EA  260.00 1300.00 400.00 2000.00 362.45 1812.25FRAME-GRT-HD 840.03 **

(F)
0063 2374000000-N 840  17 EA  260.00 4420.00 400.00 6800.00 362.45 6161.65FRAME-GRT-HD 840.03 **

(G)
0064 2396000000-N 840  1 EA  200.00 200.00 300.00 300.00 270.06 270.06FRAME W/COVER STD 840.54
0065 2407000000-N 840  2 EA  700.00 1400.00 800.00 1600.00 732.75 1465.50STL FRAM W/ 2 GTR, STD 840.37
0066 2440000000-N 840  4 EA  400.00 1600.00 900.00 3600.00 326.52 1306.08CONC APRON FOR CATCH BASIN
0067 2451000000-N 840  7 EA  400.00 2800.00 900.00 6300.00 260.83 1825.81CONC APRON FOR DROP INLET
0068 2500000000-E 842  200 CY  400.00 80000.00 575.00 115000.00 420.00 84000.00CONCRETE RETAINING WALLS
0069 2535000000-E 846  1,950 LF  9.75 19012.50 30.00 58500.00 16.65 32467.50**"X**" CONCRETE CURB

(8" X 12")
0070 2542000000-E 846  3,350 LF  9.75 32662.50 12.00 40200.00 8.51 28508.501'-6"CONC CURB & GUTTER



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 3 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

TARBORO,  NC LYNCHBURG,  VA WILSON,  NC

0071 2549000000-E 846  8,400 LF  10.50 88200.00 12.00 100800.00 10.48 88032.002'-6"CONC CURB & GUTTER
0072 2556000000-E 846  19,500 LF  10.50 204750.00 12.00 234000.00 10.81 210795.00SHOULDER BERM GUTTER
0073 2570000000-N SP   1 EA  400.00 400.00 1000.00 1000.00 2309.81 2309.81MODIFIED CONCRETE FLUME
0074 2577000000-E 846  690 LF  12.50 8625.00 27.00 18630.00 16.19 11171.10CONC EXPRESSWAY GUTTER
0075 2612000000-E 848  290 SY  36.00 10440.00 45.00 13050.00 36.33 10535.706" CONCRETE DRIVEWAY
0076 2619000000-E 850  65 SY  35.00 2275.00 55.00 3575.00 32.12 2087.804" CONCRETE PAVED DITCH
0077 2647000000-E 852  1,200 SY  38.00 45600.00 45.00 54000.00 36.34 43608.005" MONO CONC ISLANDS (SURF MTD)
0078 2682000000-E 853  5,500 LF  14.50 79750.00 18.50 101750.00 16.95 93225.00**" CONC GLARE SCREEN

(18")
0079 2703000000-E 854  1,350 LF  56.00 75600.00 97.50 131625.00 88.63 119650.50CONC BARRIER TYPE ******

(I)
0080 2703000000-E 854  4,150 LF  90.00 373500.00 152.00 630800.00 137.82 571953.00CONC BARRIER TYPE ******

(II)
0081 2710000000-N 854  7 EA  6500.00 45500.00 5650.00 39550.00 5142.00 35994.00CONC BARRIER TRANS SECTN
0082 2724000000-E 857  900 LF  61.00 54900.00 40.00 36000.00 65.00 58500.00PC REINF BARRIER SNGL FC
0083 2815000000-N 858  2 EA  800.00 1600.00 1000.00 2000.00 582.00 1164.00ADJ DROP INLETS
0084 2845000000-N 858  10 EA  250.00 2500.00 300.00 3000.00 232.80 2328.00ADJ METER OR VALVE BOXES
0085 2860000000-N 859  3 EA  800.00 2400.00 1000.00 3000.00 1779.40 5338.20CONVERT CB TO JB
0086 2875000000-N 859  1 EA  800.00 800.00 1000.00 1000.00 1106.98 1106.98CONVERT CB TO DI
0087 3000000000-N SP   4 EA  14000.00 56000.00 6500.00 26000.00 14000.00 56000.00IMPACT ATTEN TYPE 350
0088 3030000000-E 862 48,712.5 LF  7.90 384828.75 9.50 462768.75 7.90 384828.75STL BM GUARDRAIL
0089 3045000000-E 862 62.5 LF  9.00 562.50 12.00 750.00 9.00 562.50SBGR SHOP CURVED
0090 3060000000-E 862 1,712.5 LF  10.00 17125.00 16.00 27400.00 10.00 17125.00SBGR DOUBLE FACED
0091 3105000000-N 862  5 EA  25.00 125.00 45.00 225.00 25.00 125.00SBGR TERM SECT
0092 3150000000-N 862  40 EA  30.00 1200.00 35.00 1400.00 30.00 1200.00ADDIT GUARDRAIL POSTS
0093 3180000000-N 862  2 EA  900.00 1800.00 1600.00 3200.00 900.00 1800.00GR ANCHOR TYPE **********

(NJ25)
0094 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0095 3210000000-N 862  26 EA  400.00 10400.00 310.00 8060.00 400.00 10400.00GR ANCHOR TYPE CAT-1
0096 3270000000-N SP   38 EA  1575.00 59850.00 1700.00 64600.00 1575.00 59850.00GR ANCHOR TYPE 350
0097 3285000000-N SP   6 EA  1500.00 9000.00 1700.00 10200.00 1500.00 9000.00GR ANCHOR TYPE M-350
0098 3300000000-N 862  24 EA  900.00 21600.00 1100.00 26400.00 900.00 21600.00GR ANCHOR TYPE XI
0099 3315000000-N 862  20 EA  1000.00 20000.00 1200.00 24000.00 1000.00 20000.00GR ANCHOR TYPE XI (MOD)
0100 3330000000-N 862  19 EA  400.00 7600.00 550.00 10450.00 400.00 7600.00GR ANCHOR TYPE XIII
0101 3389400000-E 865  6,850 LF  4.50 30825.00 5.00 34250.00 4.50 30825.00DBL FACED CABLE GUIDERAIL
0102 3389600000-N 865  10 EA  900.00 9000.00 1200.00 12000.00 900.00 9000.00CBL GUIDERAIL ANCH UNIT
0103 3533000000-E 866  1,860 LF  6.50 12090.00 10.00 18600.00 6.50 12090.00CHN LK FENCE **" FABRIC

(96")
0104 3536000000-E 866  15,210 LF  2.61 39698.10 4.50 68445.00 2.61 39698.10CHN LK FENCE 48" FABRIC
0105 3539000000-E 866  153 EA  41.95 6418.35 50.00 7650.00 41.95 6418.35MET LINE PST **" CL FEN

(96")
0106 3542000000-E 866  1,268 EA  26.12 33120.16 32.00 40576.00 26.12 33120.16MET LINE PST 48" CL FEN
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0107 3545000000-E 866  31 EA  121.75 3774.25 120.00 3720.00 121.75 3774.25MET TERM PST **" CL FEN
(96")

0108 3548000000-E 866  69 EA  115.00 7935.00 110.00 7590.00 115.00 7935.00MET TERM PST 48" CL FEN
0109 3554000000-E 866  8 EA  174.00 1392.00 130.00 1040.00 174.00 1392.00MET GATE PST **" CL FEN D

(96")
0110 3557000000-E 866  1,500 LF  0.45 675.00 1.50 2250.00 0.45 675.00ADDITIONAL BARBED WIRE
0111 3565000000-E 866  2 EA  750.00 1500.00 750.00 1500.00 750.00 1500.00DBL GATE **HIGH, **WIDE, **OPEN

(96",13',26,)
0112 3565000000-E 866  2 EA  569.00 1138.00 550.00 1100.00 569.00 1138.00DBL GATE **HIGH, **WIDE, **OPEN

(96",7',14')
0113 3575000000-E SP   1,000 LF  12.95 12950.00 19.00 19000.00 12.95 12950.00GENERIC FENCING ITEM (LF)

96" CHAIN LINK FENCE REPAIR
0114 3575000000-E SP   2,250 LF  24.25 54562.50 29.00 65250.00 24.25 54562.50GENERIC FENCING ITEM (LF)

VINYL COATED CHAIN LINK FENCE, 48" FABRIC W/ 1/2"
MESH GUARD-RAIL MTD

0115 3628000000-E 876  395 TON 37.70 14891.50 38.00 15010.00 37.50 14812.50PLAIN RIP RAP, CLASS I
0116 3649000000-E 876  310 TON 35.50 11005.00 35.00 10850.00 37.25 11547.50PLAIN RIP RAP, CLASS B
0117 3656000000-E 876  5,805 SY  1.25 7256.25 2.00 11610.00 2.00 11610.00FILTER FABRIC FOR DRAINGE
0118 3984000000-E SP   17,500 SF  28.00 490000.00 22.00 385000.00 28.00 490000.00GENERIC WALL ITEM (SF)

SOUND BARRIER WALL
0119 4048000000-E 902  18 CY  750.00 13500.00 700.00 12600.00 700.00 12600.00REINF CL A CONC FOOTINGS
0120 4054000000-E 902  3 CY  750.00 2250.00 700.00 2100.00 700.00 2100.00PLN CL A CONC FOOTINGS
0121 4060000000-E 903  10,943 LB  2.20 24074.60 4.50 49243.50 4.00 43772.00SUPPORT, BREAKAWAY STL BM
0122 4066000000-E 903  3,515 LB  1.60 5624.00 3.50 12302.50 4.00 14060.00SIMPLE STL BM SUPPORTS
0123 4072000000-E 903  5,123 LF  7.00 35861.00 5.00 25615.00 7.00 35861.00SUPPORT, 3-LB STL U-CHAN
0124 4096000000-N 904  21 EA  110.00 2310.00 120.00 2520.00 85.00 1785.00SIGN ERECTION, TYPE D
0125 4102000000-N 904  172 EA  80.00 13760.00 60.00 10320.00 55.00 9460.00SIGN ERECTION, TYPE E
0126 4108000000-N 904  34 EA  110.00 3740.00 110.00 3740.00 110.00 3740.00SIGN ERECTION, TYPE F
0127 4110000000-N 904  18 EA  520.00 9360.00 350.00 6300.00 355.00 6390.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0128 4110000000-N 904  1 EA  260.00 260.00 300.00 300.00 200.00 200.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0129 4129000000-N 906  7 EA  160.00 1120.00 150.00 1050.00 100.00 700.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0130 4149000000-N 907  1 EA  3500.00 3500.00 4000.00 4000.00 1.00 1.00DISPOSE SIGN SYST OVRHD
0131 4152000000-N 907  1 EA  450.00 450.00 300.00 300.00 1.00 1.00DISPOSE SIGN SYST STL BM
0132 4155000000-N 907  158 EA  8.00 1264.00 6.00 948.00 1.00 158.00DISPOSE SIGN SYST U-CHAN
0133 4158000000-N 907  2 EA  10.00 20.00 20.00 40.00 1.00 2.00DISPOSE SIGN SYST WOOD
0134 4192000000-N 907  7 EA  8.00 56.00 10.00 70.00 1.00 7.00DISPOSE SUPPORT, U-CHAN
0135 4370000000-N SP  Lump Sum 25700.00 24000.00 30000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0136 4370000000-N SP  Lump Sum 25700.00 24000.00 30000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0137 4370000000-N SP  Lump Sum 18600.00 17000.00 20000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0138 4370000000-N SP  Lump Sum 17700.00 16000.00 20000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D'
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0139 4370000000-N SP  Lump Sum 20600.00 20000.00 25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0140 4370000000-N SP  Lump Sum 13000.00 12000.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0141 4370000000-N SP  Lump Sum 18700.00 17000.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0142 4370000000-N SP  Lump Sum 13000.00 12000.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0143 4370000000-N SP  Lump Sum 12900.00 12000.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0144 4370000000-N SP  Lump Sum 22200.00 20000.00 25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0145 4370000000-N SP  Lump Sum 20700.00 19000.00 25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0146 4370000000-N SP  Lump Sum 25200.00 23000.00 30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0147 4370000000-N SP  Lump Sum 23700.00 22000.00 30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0148 4370000000-N SP  Lump Sum 20900.00 19000.00 25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0149 4370000000-N SP  Lump Sum 21500.00 20000.00 25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0150 4370000000-N SP  Lump Sum 100000.00 77000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0151 4370000000-N SP  Lump Sum 105000.00 80000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0152 4370000000-N SP  Lump Sum 61900.00 50000.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0153 4370000000-N SP  Lump Sum 48600.00 42000.00 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0154 4370000000-N SP  Lump Sum 74700.00 62000.00 65000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0155 4370000000-N SP  Lump Sum 38400.00 35000.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0156 4370000000-N SP  Lump Sum 52500.00 45000.00 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0157 4370000000-N SP  Lump Sum 30300.00 24000.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0158 4370000000-N SP  Lump Sum 31700.00 25000.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0159 4370000000-N SP  Lump Sum 95000.00 75000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0160 4370000000-N SP  Lump Sum 85000.00 66000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0161 4370000000-N SP  Lump Sum 87000.00 72000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0162 4370000000-N SP  Lump Sum 88000.00 68000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0163 4370000000-N SP  Lump Sum 73500.00 64000.00 60000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"
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0164 4370000000-N SP  Lump Sum 99500.00 75000.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0165 4400000000-E 1110  960 SF  10.00 9600.00 10.00 9600.00 6.95 6672.00WORK ZONE SIGNS (STAT)
0166 4405000000-E 1110  648 SF  7.00 4536.00 15.00 9720.00 31.51 20418.48WORK ZONE SIGNS (PORTABLE
0167 4410000000-E 1110  299 SF  5.25 1569.75 15.00 4485.00 16.46 4921.54WORK ZONE SIGNS (BARRICDE
0168 4415000000-N 1115  8 EA  2000.00 16000.00 9000.00 72000.00 3431.21 27449.68FLASHING ARROW PNL TYPE C
0169 4425000000-N 1125  5 EA  25.00 125.00 200.00 1000.00 12.95 64.75WARNING FLAG SETS
0170 4430000000-N 1130  3,111 EA  40.00 124440.00 60.00 186660.00 61.23 190486.53DRUMS
0171 4435000000-N 1135  100 EA  20.00 2000.00 50.00 5000.00 31.84 3184.00CONES
0172 4440000000-E 1145  120 LF  9.00 1080.00 20.00 2400.00 21.39 2566.80BARRICADES (TYPE II)
0173 4445000000-E 1145  1,500 LF  10.00 15000.00 15.00 22500.00 22.00 33000.00BARRICADES (TYPE III)
0174 4450000000-N 1150  880 HR  11.00 9680.00 15.00 13200.00 19.98 17582.40FLAGGER
0175 4460000000-N 1155  10 EA  150.00 1500.00 200.00 2000.00 483.10 4831.00WARNING LIGHTS (TYPE B)
0176 4465000000-N 1160  7 EA  5500.00 38500.00 5000.00 35000.00 10500.00 73500.00TEMPORARY CRASH CUSHIONS
0177 4470000000-N 1160  4 EA  3000.00 12000.00 2500.00 10000.00 2500.00 10000.00RESET CRASH CUSHION
0178 4475000000-N 1165  2 EA  5000.00 10000.00 15000.00 30000.00 7735.40 15470.80TRUCK MTD IMP ATTN 45 MPH
0179 4480000000-N 1165  8 EA  2000.00 16000.00 15000.00 120000.00 9611.00 76888.00TRUCK MTD IMP ATTN 60 MPH
0180 4485000000-E 1170  1,765 LF  25.00 44125.00 20.00 35300.00 20.00 35300.00PORT CONC BARRIER
0181 4495000000-E 1170  1,765 LF  27.00 47655.00 25.00 44125.00 22.00 38830.00PORT CONC BARRIER(DRAINGE
0182 4500000000-E 1170  835 LF  7.00 5845.00 4.00 3340.00 5.00 4175.00RESET PORT CONC BARRIER
0183 4510000000-N SP   400 HR  30.00 12000.00 50.00 20000.00 40.00 16000.00POLICE
0184 4600000000-N SP   6 EA  2000.00 12000.00 10000.00 60000.00 2177.41 13064.46GENERIC TRAFFIC CONTROL ITEM (EA)

DEPT FURNISHED CHANGEABLE MESSAGE SIGNS
0185 4650000000-N 1251  3,068 EA  4.00 12272.00 4.50 13806.00 4.00 12272.00TEMP RAISED PVMT MRKS
0186 4685000000-E 1205  183,562 LF  0.35 64246.70 0.40 73424.80 0.35 64246.70THERMO PVT MKG LINES 4"90
0187 4686000000-E 1205  63,854 LF  0.41 26180.14 0.45 28734.30 0.41 26180.14THERMO PVT MKG LINES 4"120
0188 4695000000-E 1205  12,671 LF  0.75 9503.25 0.80 10136.80 0.75 9503.258"WIDE THERMO 90 MILS
0189 4705000000-E 1205  72 LF  3.00 216.00 3.50 252.00 3.00 216.00THERMO LINES 16" 120MILS
0190 4710000000-E 1205  1,148 LF  4.00 4592.00 4.50 5166.00 4.00 4592.0024"WIDE THERMO 120 MILS
0191 4721000000-E 1205  42 EA  70.00 2940.00 75.00 3150.00 70.00 2940.00THERMO PVT MKG CHARACTER 120
0192 4725000000-E 1205  195 EA  85.00 16575.00 90.00 17550.00 85.00 16575.00THERMO PVT SYMBOL 90MILS
0193 4770000000-E 1205  13,581 LF  1.20 16297.20 1.30 17655.30 1.20 16297.204" COLD APPL PLSTIC LINES
0194 4780000000-E 1205  53 LF  2.40 127.20 3.00 159.00 2.40 127.208" COLD APPL PLSTIC LINES
0195 4810000000-E 1205  293,907 LF  0.18 52903.26 0.20 58781.40 0.18 52903.26PAINT PVMT MARKINGS 4"
0196 4820000000-E 1205  12,724 LF  0.36 4580.64 0.40 5089.60 0.36 4580.64PAINT PVMT MARKINGS 8"
0197 4830000000-E 1205  72 LF  2.00 144.00 3.00 216.00 2.00 144.00PAINT PVT MKGS LINES 16"
0198 4835000000-E 1205  1,148 LF  3.00 3444.00 3.50 4018.00 3.00 3444.00PAINT PVT MKG LINES 24"
0199 4840000000-N 1205  42 EA  30.00 1260.00 35.00 1470.00 30.00 1260.00PAINT PVT MKG CHARACTER
0200 4845000000-N 1205  197 EA  35.00 6895.00 38.00 7486.00 35.00 6895.00PAINT PVT MKG SYMBOL
0201 4900000000-N 1252  83 EA  10.00 830.00 15.00 1245.00 10.00 830.00PERM RAISED PVMT MARKERS
0202 4905000000-N 1253  2,857 EA  28.00 79996.00 30.00 85710.00 28.00 79996.00SNOWPLB RAISED PVMT MRKER
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0203 5300000000-E 1505  24 TON 35.00 840.00 40.00 960.00 23.23 557.52FND CONDIT MAT CL *******
(VI)

0204 5306000000-E SP   24 TON 35.00 840.00 40.00 960.00 23.23 557.52BEDDING MATL, CL ********
(IV)

0205 5318000000-E 1505  9 TON 150.00 1350.00 170.00 1530.00 122.60 1103.40PVMT REPAIR UTILITY WORK
0206 5330000000-E 1510  78 LF  38.00 2964.00 40.00 3120.00 25.57 1994.466" DI WATER PIPE ********

(CL 50, 350# WP)
0207 5342000000-E 1510  231 LF  38.00 8778.00 42.00 9702.00 39.35 9089.8512"DI WATER PIPE ********

(CL 50, 350# WP)
0208 5444000000-E 1510  20 LF  20.00 400.00 30.00 600.00 36.72 734.406"PVC WATER PIPE ********

(SDR 21, 200# WP)
0209 5480000000-E 1510  2,035 LB  10.00 20350.00 11.00 22385.00 5.08 10337.80DI H2O FITTINGS 250# MIN
0210 5492000000-E SP   120 LF  5.00 600.00 10.00 1200.00 17.77 2132.403/4"PE WAT TUBN SDR9 ****

(200# WP)
0211 5498000000-E SP   1,578 LF  7.50 11835.00 10.00 15780.00 8.55 13491.90***"PE WAT TUBING SDR9 ****

(2", 200# WP)
0212 5576000000-E 1510  2 EA  2500.00 5000.00 3000.00 6000.00 3501.04 7002.08**X**"TAPN SLVE *****WP

(12" X 6", 200# WP)
0213 5576000000-E 1510  1 EA  1100.00 1100.00 1500.00 1500.00 2685.07 2685.07**X**"TAPN SLVE *****WP

(6" X 6", 200# WP)
0214 5648000000-N 1510  6 EA  150.00 900.00 200.00 1200.00 381.21 2287.26RELOCATE EXIST WAT METER
0215 5672000000-N 1510  4 EA  700.00 2800.00 1000.00 4000.00 1029.57 4118.28RELOCATE EXIST FIRE HYD
0216 5756000000-E 1520  350 LB  20.00 7000.00 25.00 8750.00 5.45 1907.50DI SS PIPE FITNS *******

(250# MIN WP)
0217 5822000000-N 1530  7 EA  1000.00 7000.00 1200.00 8400.00 2102.90 14720.30BREAK DOWN & REBUILD MH
0218 5882000000-N SP   2 EA  350.00 700.00 400.00 800.00 961.48 1922.96GENERIC UTILITY ITEM (EA)

THRUST COLLAR
0219 5888000000-E SP   251 LF  15.00 3765.00 20.00 5020.00 44.54 11179.54GENERIC UTILITY ITEM (LF)

4" DI FORCE MAIN SEWER PIPE, CLASS 51(350# WP)
0220 5906000000-E SP   360 LB  14.00 5040.00 20.00 7200.00 7.66 2757.60GENERIC UTILITY ITEM (LB)

DI RESTRAINED JOINT WATER PIPE FITTINGS, 200# MIN
WP

0221 6000000000-E 1605  12,065 LF  1.80 21717.00 2.00 24130.00 1.85 22320.25TEMPORARY SILT FENCE
0222 6006000000-E 1610  1,075 TON 37.70 40527.50 39.00 41925.00 38.86 41774.50EROS CONTRL STONE CL A
0223 6009000000-E 1610  10,070 TON 33.45 336841.50 34.50 347415.00 39.78 400584.60EROS CONTRL STONE CL B
0224 6012000000-E 1610  6,115 TON 26.20 160213.00 30.00 183450.00 30.95 189259.25SEDIMENT CONTROL STONE
0225 6015000000-E 1615 144.5 ACR 300.00 43350.00 320.00 46240.00 300.00 43350.00TEMPORARY MULCHING
0226 6018000000-E 1620  8,400 LB  1.90 15960.00 2.00 16800.00 4.79 40236.00SEED FOR TEMP SEEDING
0227 6021000000-E 1620 33.75 TON 550.00 18562.50 600.00 20250.00 550.00 18562.50FERT FOR TEMP SEEDING
0228 6024000000-E 1622  3,625 LF  6.50 23562.50 8.00 29000.00 14.94 54157.50TEMPORARY SLOPE DRAINS
0229 6027000000-N 1622  94 EA  95.00 8930.00 300.00 28200.00 103.24 9704.56INLET PROTCN @ SLOPE DRNS
0230 6030000000-E 1630  34,265 CY  1.00 34265.00 1.00 34265.00 7.16 245337.40SILT EXCAVATION
0231 6033000000-E 1631  11,820 SY  1.34 15838.80 1.50 17730.00 4.23 49998.60SYNTHETIC ROVING
0232 6036000000-E 1631  9,546 SY  1.34 12791.64 1.40 13364.40 4.23 40379.58MATTING FOR EROS CONTROL
0233 6038000000-E SP   445 SY  8.00 3560.00 9.00 4005.00 11.47 5104.15PERM SOIL REINF MAT
0234 6042000000-E 1632  6,400 LF  4.50 28800.00 4.00 25600.00 1.65 10560.001/4" HARDWARE CLOTH
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0235 6045000000-E SP   150 LF  25.00 3750.00 30.00 4500.00 16.50 2475.00**" TEMPORARY PIPE
(18")

0236 6069000000-E 1638  1,393 CY  10.00 13930.00 5.00 6965.00 18.00 25074.00STILLING BASINS
0237 6084000000-E 1660  224 ACR 1400.00 313600.00 950.00 212800.00 900.00 201600.00SEEDING AND MULCHING
0238 6087000000-E 1660  83 ACR 35.00 2905.00 40.00 3320.00 35.00 2905.00MOWING
0239 6090000000-E 1661  2,100 LB  5.50 11550.00 6.00 12600.00 27.27 57267.00SEED FOR REPAIR SEEDING
0240 6093000000-E 1661 2.75 TON 750.00 2062.50 800.00 2200.00 750.00 2062.50FERT FOR REPAIR SEEDING
0241 6096000000-E 1662  5,600 LB  1.60 8960.00 1.70 9520.00 4.32 24192.00SEED FOR SUPP SEEDING
0242 6102000000-E 1664  22,050 SY  3.40 74970.00 3.70 81585.00 6.12 134946.00SODDING
0243 6105000000-E 1664 1,083.9 M/G 45.00 48775.50 60.00 65034.00 45.00 48775.50WATER
0244 6108000000-E 1665  200 TON 270.00 54000.00 300.00 60000.00 270.00 54000.00FERTILIZER TOPDRESSING
0245 6111000000-E SP   500 LF  25.00 12500.00 50.00 25000.00 1.00 500.00IMPERVIOUS DIKE
0246 6114000000-N SP   114 HR  32.00 3648.00 35.00 3990.00 32.00 3648.00SPECIALIZED HAND MOWING
0247 6117000000-N 1675  44 EA  50.00 2200.00 55.00 2420.00 50.00 2200.00RESPONSE FOR EROS CONTROL
0248 6120000000-E SP   6,040 CY  10.66 64386.40 20.00 120800.00 5.50 33220.00CULVERT DIVERSION CHANNEL
0249 6123000000-E 1670 23.1 ACR 490.00 11319.00 560.00 12936.00 490.00 11319.00REFORESTATION
0250 6126000000-E SP  1.82 ACR 3500.00 6370.00 4000.00 7280.00 3500.00 6370.00STREAMBANK REFORESTATION
0251 6147000000-E SP   492 LF  2.00 984.00 2.00 984.00 1.45 713.40GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE
0252 7060000000-E 1705  19,840 LF  1.49 29561.60 1.10 21824.00 2.60 51584.00SIGNAL CABLE
0253 7120000000-E 1705  97 EA  940.00 91180.00 800.00 77600.00 959.00 93023.00VEHICLE SIGNAL HD (12", 3 SECT)
0254 7132000000-E 1705  2 EA  1160.00 2320.00 1000.00 2000.00 1249.00 2498.00VEHICLE SIGNAL HD (12", 4 SECT)
0255 7144000000-E 1705  7 EA  1491.00 10437.00 1400.00 9800.00 1495.00 10465.00VEHICLE SIGNAL HD (12", 5 SECT)
0256 7156000000-N SP   13 EA  839.00 10907.00 1200.00 15600.00 1007.00 13091.00VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0257 7168000000-N SP   7 EA  1490.00 10430.00 1700.00 11900.00 1836.00 12852.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0258 7180000000-N 1706  10 EA  210.00 2100.00 75.00 750.00 117.00 1170.00BACKPLATE
0259 7228000000-N SP   2 EA  550.00 1100.00 250.00 500.00 181.00 362.00RELOC EXT VEHIC SIGNL HD
0260 7252000000-E 1710  7,740 LF  1.99 15402.60 1.50 11610.00 2.00 15480.00MESSENGER CABLE (1/4")
0261 7264000000-E 1710  815 LF  2.90 2363.50 8.00 6520.00 2.60 2119.00MESSENGER CABLE (3/8")
0262 7279000000-E 1715  6,025 LF  0.69 4157.25 0.50 3012.50 0.30 1807.50TRACER WIRE
0263 7288000000-E 1715  57 LF  49.00 2793.00 12.00 684.00 23.00 1311.00TRENCHING (PAVED)
0264 7300000000-E 1715  7,743 LF  2.90 22454.70 4.50 34843.50 5.00 38715.00TRENCHING (UNPAVED)
0265 7302000000-E SP   130 LF  31.00 4030.00 20.00 2600.00 35.00 4550.00DIR DRILL POLY COND 1.25" **** COND
0266 7303000000-E SP   1,999 LF  34.00 67966.00 23.00 45977.00 50.00 99950.00DIR DRILL OUT-DUCT CONDUIT, 5"
0267 7324000000-N 1716  57 EA  260.00 14820.00 540.00 30780.00 171.00 9747.00JUNCTION BOX (STANDARD SIZE)
0268 7336000000-N 1716  35 EA  480.00 16800.00 1200.00 42000.00 445.00 15575.00JUNCTION BOX (OVER-SIZED)
0269 7360000000-N 1720  8 EA  740.00 5920.00 950.00 7600.00 649.00 5192.00WOOD POLE
0270 7372000000-N 1721  25 EA  221.00 5525.00 300.00 7500.00 195.00 4875.00GUY ASSEMBLY
0271 7408000000-E 1722  2 EA  329.00 658.00 580.00 1160.00 209.00 418.001" RISER WITH WEATHERHEAD
0272 7420000000-E 1722  4 EA  389.00 1556.00 600.00 2400.00 289.00 1156.002" RISER WITH WEATHERHEAD
0273 7432000000-E 1722  9 EA  399.00 3591.00 850.00 7650.00 372.00 3348.002" RISER WITH TUBING



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 9 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARNHILL CONTRACTING CO. W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

TARBORO,  NC LYNCHBURG,  VA WILSON,  NC

0274 7480000000-N 1727  10 EA  28890.00 288900.00 6000.00 60000.00 36495.00 364950.00LOOP EMUL DETECT SYSTEM
0275 7516000000-E 1730  14,356 LF  2.91 41775.96 2.10 30147.60 1.50 21534.00COMMUNICATIONS CABLE (** FIBER)

(12)
0276 7552000000-N 1731  7 EA  2360.00 16520.00 4000.00 28000.00 1541.00 10787.00INTERCONNECT CENTER
0277 7564000000-N 1732  7 EA  2181.00 15267.00 2000.00 14000.00 1730.00 12110.00FIBER-OPTIC TRANSCEIVER
0278 7566000000-N 1733  35 EA  165.00 5775.00 85.00 2975.00 83.00 2905.00DELINEATOR MARKER
0279 7568000000-N SP   1 EA  2600.00 2600.00 2300.00 2300.00 1407.00 1407.00FURN FIB-OPT RESTORAT KIT
0280 7570000000-N SP   1 EA  2260.00 2260.00 3000.00 3000.00 1525.00 1525.00FURN FIB-OPT POWER METER
0281 7572000000-N SP   1 EA  3963.00 3963.00 4200.00 4200.00 3853.00 3853.00FURN OPTIC LIGHT GENERATOR
0282 7574000000-N SP   1 EA  1850.00 1850.00 2000.00 2000.00 1664.00 1664.00FURN FIB-OPT TRANSCEIVER
0283 7575000000-N SP  Lump Sum 4250.00 18000.00 6630.00FIBER-OPTIC TRAINING
0284 7576000000-N 1740  2 EA  8100.00 16200.00 10000.00 20000.00 10175.00 20350.00METAL STRAIN SIGNAL POLE
0285 7588000000-N 1741  30 EA  6981.00 209430.00 7000.00 210000.00 7630.00 228900.00SGNL MAST ARM WITH METAL POLE
0286 7590000000-N SP   2 EA  7952.00 15904.00 8000.00 16000.00 8055.00 16110.00DBL MAST ARM WITH METAL POLE
0287 7612000000-N 1742  34 EA  5800.00 197200.00 1800.00 61200.00 4595.00 156230.00METAL SIGNAL POLE FOUNDATION
0288 7624000000-N 1743  2 EA  1400.00 2800.00 1200.00 2400.00 2102.00 4204.00SIGNAL PEDESTAL WITH FOUND
0289 7631000000-N 1744  15 EA  988.00 14820.00 900.00 13500.00 639.00 9585.00MAST ARM W/ MTL POLE DES
0290 7636000000-N 1745  11 EA  360.00 3960.00 250.00 2750.00 397.00 4367.00SIGN FOR SIGNALS
0291 7684000000-N 1750  10 EA  844.00 8440.00 2300.00 23000.00 595.00 5950.00SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751  10 EA  9960.00 99600.00 14000.00 140000.00 11650.00 116500.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751  172 EA  181.00 31132.00 110.00 18920.00 149.00 25628.00DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752  1 EA  9600.00 9600.00 10000.00 10000.00 10995.00 10995.00MASTR CONTRLR (NEMA TS-2)
0295 7936000000-N SP   1 EA  4800.00 4800.00 6000.00 6000.00 6099.00 6099.00CENTRAL COMPUTER
0296 7938000000-N SP   1 EA  4800.00 4800.00 5000.00 5000.00 5510.00 5510.00NOTEBOOK COMPUTER
0297 7942000000-N SP   1 EA  3180.00 3180.00 3000.00 3000.00 3742.00 3742.00PRINTER
0298 7948000000-N SP   1 EA  2100.00 2100.00 2000.00 2000.00 1591.50 1591.50TRAFFIC SIGNAL REMOVAL
0299 7960000000-N SP   4 EA  1800.00 7200.00 600.00 2400.00 3775.00 15100.00METAL POLE FOUND REMVL
0300 7972000000-N SP   4 EA  1200.00 4800.00 300.00 1200.00 485.00 1940.00METAL POLE REMOVAL

CULVERT ITEMS

0301 8056000000-N 402 Lump Sum 5325.00 6600.00 6000.00REMV EXIST STR **********
(30+11.32-NBC-)

0302 8126000000-N 414 Lump Sum 12975.00 5000.00 8300.00CULV EXCAV @ ************
(117+42.12-Y5REV-)

0303 8126000000-N 414 Lump Sum 10975.00 11600.00 15000.00CULV EXCAV @ ************
(12+28.500-RPC-)

0304 8126000000-N 414 Lump Sum 38700.00 40000.00 122200.00CULV EXCAV @ ************
(14+18.449-RPC-)

0305 8126000000-N 414 Lump Sum 13675.00 15000.00 45000.00CULV EXCAV @ ************
(28+94.432-LRT-)

0306 8126000000-N 414 Lump Sum 15550.00 9700.00 15100.00CULV EXCAV @ ************
(30+11.32-NBC-)

0307 8126000000-N 414 Lump Sum 2500.00 11900.00 13500.00CULV EXCAV @ ************
(367+00.00-EBC-)
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0308 8126000000-N 414 Lump Sum 2500.00 15700.00 18400.00CULV EXCAV @ ************
(370+50.00-WBC-)

0309 8133000000-E 414  1,965 TON 20.00 39300.00 27.00 53055.00 35.00 68775.00FND CONDIT MAT, BOX CULV
0310 8196000000-E 420 3,650.8 CY  200.92 733518.74 255.00 930954.00 220.00 803176.00CLASS A CONCRETE (CULV)
0311 8245000000-E 425  468,426 LB  0.49 229528.74 0.54 252950.04 0.48 224844.48REINF STEEL (CULVERT)
0312 8734000000-N SP  Lump Sum 5000.00 5000.00 5000.00ELEC CONDUIT SYS ********

(367+00.00-EBC-)
0313 8734000000-N SP  Lump Sum 5000.00 5000.00 5000.00ELEC CONDUIT SYS ********

(370+50.00-WBC-)

STRUCTURE ITEMS

0314 8091000000-N 410 Lump Sum 27200.00 28600.00 10300.00FND EXCAV B** STA *******
(1, 30+27.297-LLT-)

0315 8091000000-N 410 Lump Sum 27200.00 28600.00 11200.00FND EXCAV B** STA *******
(1, 30+35.694-LRT-)

0316 8091000000-N 410 Lump Sum 8500.00 9000.00 36150.00FND EXCAV B** STA *******
(1, 64+80.54-Y2L-)

0317 8091000000-N 410 Lump Sum 8500.00 9000.00 36150.00FND EXCAV B** STA *******
(2, 64+80.54-Y2L-)

0318 8147000000-E 420  35,508 SF  16.50 585882.00 17.35 616063.80 17.50 621390.00REINF CONCRETE DECK SLAB
0319 8161000000-E 420  30,727 SF  0.50 15363.50 0.52 15978.04 0.32 9832.64GROOVING BRIDGE FLOORS
0320 8182000000-E 420 825.6 CY  360.00 297216.00 380.00 313728.00 335.00 276576.00CLASS A CONCRETE (BRIDGE)
0321 8210000000-N 422 Lump Sum 18500.00 19500.00 18500.00BRG APPR SLAB ***********

(30+27.297-LLT-)
0322 8210000000-N 422 Lump Sum 18500.00 19500.00 18300.00BRG APPR SLAB ***********

(30+35.694-LRT-)
0323 8210000000-N 422 Lump Sum 27900.00 29300.00 29300.00BRG APPR SLAB ***********

(64+80.54-Y2L-)
0324 8217000000-E 425  109,114 LB  0.50 54557.00 0.53 57830.42 0.46 50192.44REINF STEEL (BRIDGE)
0325 8238000000-E 425  7,482 LB  1.35 10100.70 1.42 10624.44 1.07 8005.74SPIRAL COL REINF STL BRG
0326 8280000000-E 440 Lump Sum 1343500.00 1411000.00 1366000.00STRUCTURAL STEEL
0327 8364000000-E 450  3,290 LF  18.25 60042.50 19.20 63168.00 20.25 66622.50HP12X53 PILES
0328 8384000000-E 450  7,855 LF  21.00 164955.00 22.00 172810.00 20.50 161027.50HP14X73 PILES
0329 8503000000-E 460 1,520.5 LF  42.00 63861.00 44.00 66902.00 43.00 65381.50CONCRETE BARRIER RAIL
0330 8531000000-E 462  2,734 SY  45.00 123030.00 47.50 129865.00 77.00 210518.004" SLOPE PROTECTION
0331 8650000000-N SP  Lump Sum 45000.00 47000.00 22600.00POT BEARINGS
0332 8657000000-N 430 Lump Sum 18000.00 19000.00 12500.00ELASTOMERIC BEARINGS
0333 8692000000-N SP  Lump Sum 49800.00 52300.00 44000.00EVAZOTE JOINT SEALS

 

    TOTAL 37345812.23 TOTAL 39194236.69 TOTAL 40051421.92CONTRACT TOTAL

 

    SUB-TOTAL 33263657.05 SUB-TOTAL 34712007.95 SUB-TOTAL 35626580.12ROADWAY ITEMS
    SUB-TOTAL 1114547.48 SUB-TOTAL 1362459.04 SUB-TOTAL 1350295.48CULVERT ITEMS
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    SUB-TOTAL 2967607.70 SUB-TOTAL 3119769.70 SUB-TOTAL 3074546.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1905450.00 2100000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 105000.00 155000.00GENERIC MISCELLANEOUS ITEM (LS)

GUARD HOUSE BUILDING
0003 0000930000-E SP   290 LF  170.00 49300.00 90.00 26100.00GENERIC MISCELLANEOUS ITEM (LF)

VINYL PLANK WALKWAY
0004 0001000000-E 200 Lump Sum 575000.00 1200000.00CLEARING & GRUBBING
0005 0001020000-N SP   6 EA  400.00 2400.00 800.00 4800.00GENERIC MISCELLANEOUS ITEM (EA)

BOLLARDS
0006 0008000000-E 200  4 ACR 6000.00 24000.00 4400.00 17600.00SUPP CLEARING & GRUBBING
0007 0022000000-E 225  86,200 CY  4.10 353420.00 4.00 344800.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 13200.00 27900.00REINF BRG APPR **********

(30+27.297)
0009 0029000000-N SP  Lump Sum 13800.00 27900.00REINF BRG APPR **********

(30+35.694)
0010 0029000000-N SP  Lump Sum 17400.00 41600.00REINF BRG APPR **********

(64+80.54)
0011 0036000000-E 225  9,900 CY  4.75 47025.00 3.85 38115.00UNDERCUT EXCAVATION
0012 0080000000-E SP   3,500 TON 16.00 56000.00 18.00 63000.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-E 230  1,252,300 CY  4.95 6198885.00 5.61 7025403.00BORROW EXCAVATION
0014 0134000000-E 240  2,700 CY  5.50 14850.00 4.00 10800.00DRAINAGE DITCH EXCAVATION
0015 0156000000-E 250  83,130 SY  2.70 224451.00 2.60 216138.00REMOVAL OF EXT ASPHALT PVMT
0016 0177000000-E 250  16,130 SY  2.00 32260.00 1.35 21775.50BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  106 HR  75.00 7950.00 100.00 10600.00PROOF ROLLING
0018 0195000000-E 265  36,700 CY  7.00 256900.00 5.61 205887.00SELECT GRANULAR MATERIAL
0019 0196000000-E 270  32,400 SY  1.25 40500.00 1.10 35640.00SOIL STABILIZATION FABRIC
0020 0318000000-E 300  1,970 TON 25.00 49250.00 20.00 39400.00FNDATION MATL, MINOR STRS
0021 0360000000-E 310  204 LF  14.00 2856.00 16.50 3366.0012" RC PIPE CULV III
0022 0366000000-E 310  5,008 LF  17.00 85136.00 18.50 92648.0015" RC PIPE CULV III
0023 0372000000-E 310  2,136 LF  22.00 46992.00 20.00 42720.0018" RC PIPE CULV III
0024 0378000000-E 310  4,500 LF  27.00 121500.00 28.00 126000.0024" RC PIPE CULV III
0025 0384000000-E 310  956 LF  34.00 32504.00 36.00 34416.0030" RC PIPE CULV III
0026 0390000000-E 310  528 LF  45.00 23760.00 42.50 22440.0036" RC PIPE CULV III
0027 0396000000-E 310  172 LF  52.00 8944.00 54.00 9288.0042" RC PIPE CULV III
0028 0448000000-E 310  300 LF  50.00 15000.00 54.00 16200.00***" RCP CULV CLASS IV

(36")
0029 0660000000-E 310  4,072 LF  20.00 81440.00 28.00 114016.00***" BCCSP A *****"

(15", 0.064")
0030 0660000000-E 310  56 LF  40.00 2240.00 42.50 2380.00***" BCCSP A *****"

(36", 0.079")
0031 0680000000-E 310  146 EA  100.00 14600.00 100.00 14600.00**" BCCS ELB A *****"

(15", 0.064")
0032 0986000000-E SP   1,075 LF  3.50 3762.50 25.00 26875.00GENERIC PIPE ITEM (LF)

PIPE CLEAN-OUT
0033 0995000000-E 340  4,650 LF  7.00 32550.00 6.00 27900.00PIPE REMOVAL
0034 1000000000-E 462  300 SY  66.00 19800.00 60.00 18000.006" SLOPE PROTECTION
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0035 1011000000-N 500 Lump Sum 695000.00 1000000.00FINE GRADING
0036 1121000000-E 520  240,600 TON 16.50 3969900.00 18.00 4330800.00AGGREGATE BASE COURSE
0037 1220000000-E 545  750 TON 28.00 21000.00 18.00 13500.00INCIDENTAL STONE BASE
0038 1275000000-E 600  6,900 GAL 2.50 17250.00 2.50 17250.00PRIME COAT
0039 1491000000-E 610  134,690 TON 30.75 4141717.50 30.75 4141717.50ASP CONC BASE CRS B25.0C
0040 1498000000-E 610  3,200 TON 31.00 99200.00 31.00 99200.00ASP CONC INTR CRS I19.0B
0041 1503000000-E 610  89,050 TON 31.75 2827337.50 30.75 2738287.50ASP CONC INTR CRS I19.0C
0042 1519000000-E 610  4,650 TON 30.00 139500.00 30.00 139500.00ASP CONC SURF CRS S9.5B
0043 1523000000-E 610  1,890 TON 30.75 58117.50 30.75 58117.50ASP CONC SURF CRS S9.5C
0044 1539000000-E 610  86,020 TON 30.75 2645115.00 30.75 2645115.00ASP CONC SURF CRS S12.5C
0045 1560000000-E 620  5,431 TON 170.00 923270.00 170.00 923270.00ASP FOR PLANT MIX  PG64-22
0046 1565000000-E 620  4,859 TON 180.00 874620.00 180.00 874620.00ASP FOR PLANT MIX PG70-22
0047 1693000000-E 654  1,240 TON 150.00 186000.00 85.00 105400.00ASPH PM PAVEMENT REPAIR
0048 2099000000-E 816  21,030 LF  3.25 68347.50 5.00 105150.00SHOULDER DRAIN
0049 2110000000-E 816  21,030 LF  1.25 26287.50 2.65 55729.504" SHOULDER DRAIN PIPE
0050 2121000000-E 816  2,620 LF  7.00 18340.00 8.00 20960.004" OUTLET PIPE (SH DRNS)
0051 2132000000-N 816  82 EA  150.00 12300.00 140.00 11480.00CONC PAD SHLDR DRN OUTLET
0052 2209000000-E 838  15 CY  900.00 13500.00 500.00 7500.00ENDWALLS
0053 2253000000-E 840  5 CY  400.00 2000.00 900.00 4500.00PIPE COLLARS
0054 2264000000-E 840  1 CY  600.00 600.00 900.00 900.00PIPE PLUGS
0055 2286000000-N 840  182 EA  900.00 163800.00 850.00 154700.00MASNRY DRAINAGE STRUCT
0056 2308000000-E 840  63 LF  40.00 2520.00 200.00 12600.00MASNRY DRAINAGE STRUCT
0057 2352000000-N 840  20 EA  341.00 6820.00 270.00 5400.00FRAME W/GRATE 840.***** STD

(840.16)
0058 2352000000-N 840  4 EA  256.00 1024.00 175.00 700.00FRAME W/GRATE 840.***** STD

(840.22)
0059 2363000000-N 840  83 EA  298.50 24775.50 225.00 18675.00FRAME W/2GRTS 840.***** STD

(840.20)
0060 2363000000-N 840  40 EA  298.50 11940.00 225.00 9000.00FRAME W/2GRTS 840.***** STD

(840.22)
0061 2374000000-N 840  8 EA  367.30 2938.40 300.00 2400.00FRAME-GRT-HD 840.03 **

(E)
0062 2374000000-N 840  5 EA  367.30 1836.50 300.00 1500.00FRAME-GRT-HD 840.03 **

(F)
0063 2374000000-N 840  17 EA  367.30 6244.10 300.00 5100.00FRAME-GRT-HD 840.03 **

(G)
0064 2396000000-N 840  1 EA  277.20 277.20 200.00 200.00FRAME W/COVER STD 840.54
0065 2407000000-N 840  2 EA  780.70 1561.40 750.00 1500.00STL FRAM W/ 2 GTR, STD 840.37
0066 2440000000-N 840  4 EA  800.00 3200.00 1000.00 4000.00CONC APRON FOR CATCH BASIN
0067 2451000000-N 840  7 EA  800.00 5600.00 1000.00 7000.00CONC APRON FOR DROP INLET
0068 2500000000-E 842  200 CY  420.00 84000.00 410.00 82000.00CONCRETE RETAINING WALLS
0069 2535000000-E 846  1,950 LF  20.00 39000.00 20.00 39000.00**"X**" CONCRETE CURB

(8" X 12")
0070 2542000000-E 846  3,350 LF  7.50 25125.00 8.50 28475.001'-6"CONC CURB & GUTTER
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0071 2549000000-E 846  8,400 LF  11.00 92400.00 10.50 88200.002'-6"CONC CURB & GUTTER
0072 2556000000-E 846  19,500 LF  11.00 214500.00 10.00 195000.00SHOULDER BERM GUTTER
0073 2570000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00MODIFIED CONCRETE FLUME
0074 2577000000-E 846  690 LF  13.00 8970.00 15.00 10350.00CONC EXPRESSWAY GUTTER
0075 2612000000-E 848  290 SY  42.00 12180.00 40.00 11600.006" CONCRETE DRIVEWAY
0076 2619000000-E 850  65 SY  45.00 2925.00 100.00 6500.004" CONCRETE PAVED DITCH
0077 2647000000-E 852  1,200 SY  27.00 32400.00 30.00 36000.005" MONO CONC ISLANDS (SURF MTD)
0078 2682000000-E 853  5,500 LF  14.50 79750.00 14.50 79750.00**" CONC GLARE SCREEN

(18")
0079 2703000000-E 854  1,350 LF  56.00 75600.00 56.00 75600.00CONC BARRIER TYPE ******

(I)
0080 2703000000-E 854  4,150 LF  90.00 373500.00 90.00 373500.00CONC BARRIER TYPE ******

(II)
0081 2710000000-N 854  7 EA  6500.00 45500.00 6500.00 45500.00CONC BARRIER TRANS SECTN
0082 2724000000-E 857  900 LF  65.00 58500.00 110.00 99000.00PC REINF BARRIER SNGL FC
0083 2815000000-N 858  2 EA  700.00 1400.00 400.00 800.00ADJ DROP INLETS
0084 2845000000-N 858  10 EA  250.00 2500.00 300.00 3000.00ADJ METER OR VALVE BOXES
0085 2860000000-N 859  3 EA  450.00 1350.00 500.00 1500.00CONVERT CB TO JB
0086 2875000000-N 859  1 EA  400.00 400.00 500.00 500.00CONVERT CB TO DI
0087 3000000000-N SP   4 EA  7300.00 29200.00 10000.00 40000.00IMPACT ATTEN TYPE 350
0088 3030000000-E 862 48,712.5 LF  9.00 438412.50 8.50 414056.25STL BM GUARDRAIL
0089 3045000000-E 862 62.5 LF  11.00 687.50 11.00 687.50SBGR SHOP CURVED
0090 3060000000-E 862 1,712.5 LF  15.00 25687.50 13.00 22262.50SBGR DOUBLE FACED
0091 3105000000-N 862  5 EA  40.00 200.00 40.00 200.00SBGR TERM SECT
0092 3150000000-N 862  40 EA  30.00 1200.00 30.00 1200.00ADDIT GUARDRAIL POSTS
0093 3180000000-N 862  2 EA  1500.00 3000.00 1500.00 3000.00GR ANCHOR TYPE **********

(NJ25)
0094 3195000000-N 862  1 EA  250.00 250.00 250.00 250.00GR ANCHOR TYPE AT-1
0095 3210000000-N 862  26 EA  300.00 7800.00 300.00 7800.00GR ANCHOR TYPE CAT-1
0096 3270000000-N SP   38 EA  1650.00 62700.00 1400.00 53200.00GR ANCHOR TYPE 350
0097 3285000000-N SP   6 EA  1600.00 9600.00 1500.00 9000.00GR ANCHOR TYPE M-350
0098 3300000000-N 862  24 EA  1050.00 25200.00 1050.00 25200.00GR ANCHOR TYPE XI
0099 3315000000-N 862  20 EA  1150.00 23000.00 1150.00 23000.00GR ANCHOR TYPE XI (MOD)
0100 3330000000-N 862  19 EA  500.00 9500.00 500.00 9500.00GR ANCHOR TYPE XIII
0101 3389400000-E 865  6,850 LF  4.50 30825.00 4.00 27400.00DBL FACED CABLE GUIDERAIL
0102 3389600000-N 865  10 EA  1100.00 11000.00 1100.00 11000.00CBL GUIDERAIL ANCH UNIT
0103 3533000000-E 866  1,860 LF  9.00 16740.00 9.00 16740.00CHN LK FENCE **" FABRIC

(96")
0104 3536000000-E 866  15,210 LF  4.00 60840.00 4.00 60840.00CHN LK FENCE 48" FABRIC
0105 3539000000-E 866  153 EA  45.00 6885.00 45.00 6885.00MET LINE PST **" CL FEN

(96")
0106 3542000000-E 866  1,268 EA  30.00 38040.00 30.00 38040.00MET LINE PST 48" CL FEN
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0107 3545000000-E 866  31 EA  115.00 3565.00 115.00 3565.00MET TERM PST **" CL FEN
(96")

0108 3548000000-E 866  69 EA  100.00 6900.00 100.00 6900.00MET TERM PST 48" CL FEN
0109 3554000000-E 866  8 EA  120.00 960.00 120.00 960.00MET GATE PST **" CL FEN D

(96")
0110 3557000000-E 866  1,500 LF  1.00 1500.00 1.00 1500.00ADDITIONAL BARBED WIRE
0111 3565000000-E 866  2 EA  700.00 1400.00 700.00 1400.00DBL GATE **HIGH, **WIDE, **OPEN

(96",13',26,)
0112 3565000000-E 866  2 EA  500.00 1000.00 500.00 1000.00DBL GATE **HIGH, **WIDE, **OPEN

(96",7',14')
0113 3575000000-E SP   1,000 LF  18.00 18000.00 18.00 18000.00GENERIC FENCING ITEM (LF)

96" CHAIN LINK FENCE REPAIR
0114 3575000000-E SP   2,250 LF  28.00 63000.00 28.00 63000.00GENERIC FENCING ITEM (LF)

VINYL COATED CHAIN LINK FENCE, 48" FABRIC W/ 1/2"
MESH GUARD-RAIL MTD

0115 3628000000-E 876  395 TON 35.00 13825.00 42.00 16590.00PLAIN RIP RAP, CLASS I
0116 3649000000-E 876  310 TON 32.50 10075.00 42.00 13020.00PLAIN RIP RAP, CLASS B
0117 3656000000-E 876  5,805 SY  1.50 8707.50 3.00 17415.00FILTER FABRIC FOR DRAINGE
0118 3984000000-E SP   17,500 SF  28.00 490000.00 28.70 502250.00GENERIC WALL ITEM (SF)

SOUND BARRIER WALL
0119 4048000000-E 902  18 CY  600.00 10800.00 600.00 10800.00REINF CL A CONC FOOTINGS
0120 4054000000-E 902  3 CY  595.00 1785.00 595.00 1785.00PLN CL A CONC FOOTINGS
0121 4060000000-E 903  10,943 LB  3.95 43224.85 3.95 43224.85SUPPORT, BREAKAWAY STL BM
0122 4066000000-E 903  3,515 LB  2.95 10369.25 2.95 10369.25SIMPLE STL BM SUPPORTS
0123 4072000000-E 903  5,123 LF  4.75 24334.25 4.75 24334.25SUPPORT, 3-LB STL U-CHAN
0124 4096000000-N 904  21 EA  100.00 2100.00 100.00 2100.00SIGN ERECTION, TYPE D
0125 4102000000-N 904  172 EA  55.00 9460.00 55.00 9460.00SIGN ERECTION, TYPE E
0126 4108000000-N 904  34 EA  100.00 3400.00 100.00 3400.00SIGN ERECTION, TYPE F
0127 4110000000-N 904  18 EA  300.00 5400.00 30.00 540.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0128 4110000000-N 904  1 EA  275.00 275.00 275.00 275.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0129 4129000000-N 906  7 EA  100.00 700.00 100.00 700.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0130 4149000000-N 907  1 EA  5000.00 5000.00 10000.00 10000.00DISPOSE SIGN SYST OVRHD
0131 4152000000-N 907  1 EA  250.00 250.00 250.00 250.00DISPOSE SIGN SYST STL BM
0132 4155000000-N 907  158 EA  5.00 790.00 5.00 790.00DISPOSE SIGN SYST U-CHAN
0133 4158000000-N 907  2 EA  25.00 50.00 25.00 50.00DISPOSE SIGN SYST WOOD
0134 4192000000-N 907  7 EA  5.00 35.00 5.00 35.00DISPOSE SUPPORT, U-CHAN
0135 4370000000-N SP  Lump Sum 22157.80 23000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0136 4370000000-N SP  Lump Sum 22157.80 23000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0137 4370000000-N SP  Lump Sum 15384.84 16000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0138 4370000000-N SP  Lump Sum 14876.37 15000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D'
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0139 4370000000-N SP  Lump Sum 17786.17 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0140 4370000000-N SP  Lump Sum 10864.13 11000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0141 4370000000-N SP  Lump Sum 15893.30 16000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0142 4370000000-N SP  Lump Sum 10859.51 11000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0143 4370000000-N SP  Lump Sum 10745.10 11000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0144 4370000000-N SP  Lump Sum 18777.68 19000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0145 4370000000-N SP  Lump Sum 17855.51 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0146 4370000000-N SP  Lump Sum 21658.59 22000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0147 4370000000-N SP  Lump Sum 20251.07 21000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0148 4370000000-N SP  Lump Sum 17796.57 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0149 4370000000-N SP  Lump Sum 18343.17 19000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0150 4370000000-N SP  Lump Sum 74728.29 80000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0151 4370000000-N SP  Lump Sum 77848.41 85000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0152 4370000000-N SP  Lump Sum 46993.89 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0153 4370000000-N SP  Lump Sum 40060.29 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0154 4370000000-N SP  Lump Sum 59243.25 65000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0155 4370000000-N SP  Lump Sum 33357.81 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0156 4370000000-N SP  Lump Sum 42883.73 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0157 4370000000-N SP  Lump Sum 22478.90 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0158 4370000000-N SP  Lump Sum 23518.84 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0159 4370000000-N SP  Lump Sum 71954.85 80000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0160 4370000000-N SP  Lump Sum 64327.89 70000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0161 4370000000-N SP  Lump Sum 69181.41 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0162 4370000000-N SP  Lump Sum 65830.17 65830.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0163 4370000000-N SP  Lump Sum 61785.57 65000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"
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0164 4370000000-N SP  Lump Sum 73803.81 80000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0165 4400000000-E 1110  960 SF  7.50 7200.00 8.00 7680.00WORK ZONE SIGNS (STAT)
0166 4405000000-E 1110  648 SF  10.00 6480.00 35.00 22680.00WORK ZONE SIGNS (PORTABLE
0167 4410000000-E 1110  299 SF  7.50 2242.50 10.00 2990.00WORK ZONE SIGNS (BARRICDE
0168 4415000000-N 1115  8 EA  4000.00 32000.00 8000.00 64000.00FLASHING ARROW PNL TYPE C
0169 4425000000-N 1125  5 EA  50.00 250.00 20.00 100.00WARNING FLAG SETS
0170 4430000000-N 1130  3,111 EA  50.00 155550.00 50.00 155550.00DRUMS
0171 4435000000-N 1135  100 EA  25.00 2500.00 30.00 3000.00CONES
0172 4440000000-E 1145  120 LF  21.00 2520.00 20.00 2400.00BARRICADES (TYPE II)
0173 4445000000-E 1145  1,500 LF  21.00 31500.00 20.00 30000.00BARRICADES (TYPE III)
0174 4450000000-N 1150  880 HR  20.00 17600.00 14.00 12320.00FLAGGER
0175 4460000000-N 1155  10 EA  150.00 1500.00 350.00 3500.00WARNING LIGHTS (TYPE B)
0176 4465000000-N 1160  7 EA  10500.00 73500.00 12000.00 84000.00TEMPORARY CRASH CUSHIONS
0177 4470000000-N 1160  4 EA  2500.00 10000.00 2500.00 10000.00RESET CRASH CUSHION
0178 4475000000-N 1165  2 EA  39000.00 78000.00 1500.00 3000.00TRUCK MTD IMP ATTN 45 MPH
0179 4480000000-N 1165  8 EA  42000.00 336000.00 19000.00 152000.00TRUCK MTD IMP ATTN 60 MPH
0180 4485000000-E 1170  1,765 LF  20.00 35300.00 20.00 35300.00PORT CONC BARRIER
0181 4495000000-E 1170  1,765 LF  22.00 38830.00 20.00 35300.00PORT CONC BARRIER(DRAINGE
0182 4500000000-E 1170  835 LF  5.00 4175.00 10.00 8350.00RESET PORT CONC BARRIER
0183 4510000000-N SP   400 HR  50.00 20000.00 50.00 20000.00POLICE
0184 4600000000-N SP   6 EA  10000.00 60000.00 25000.00 150000.00GENERIC TRAFFIC CONTROL ITEM (EA)

DEPT FURNISHED CHANGEABLE MESSAGE SIGNS
0185 4650000000-N 1251  3,068 EA  4.00 12272.00 5.00 15340.00TEMP RAISED PVMT MRKS
0186 4685000000-E 1205  183,562 LF  0.35 64246.70 0.40 73424.80THERMO PVT MKG LINES 4"90
0187 4686000000-E 1205  63,854 LF  0.41 26180.14 0.50 31927.00THERMO PVT MKG LINES 4"120
0188 4695000000-E 1205  12,671 LF  0.75 9503.25 1.20 15205.208"WIDE THERMO 90 MILS
0189 4705000000-E 1205  72 LF  3.00 216.00 3.00 216.00THERMO LINES 16" 120MILS
0190 4710000000-E 1205  1,148 LF  4.00 4592.00 5.00 5740.0024"WIDE THERMO 120 MILS
0191 4721000000-E 1205  42 EA  70.00 2940.00 40.00 1680.00THERMO PVT MKG CHARACTER 120
0192 4725000000-E 1205  195 EA  85.00 16575.00 90.00 17550.00THERMO PVT SYMBOL 90MILS
0193 4770000000-E 1205  13,581 LF  1.20 16297.20 1.50 20371.504" COLD APPL PLSTIC LINES
0194 4780000000-E 1205  53 LF  2.40 127.20 4.50 238.508" COLD APPL PLSTIC LINES
0195 4810000000-E 1205  293,907 LF  0.18 52903.26 0.15 44086.05PAINT PVMT MARKINGS 4"
0196 4820000000-E 1205  12,724 LF  0.36 4580.64 0.35 4453.40PAINT PVMT MARKINGS 8"
0197 4830000000-E 1205  72 LF  2.00 144.00 2.00 144.00PAINT PVT MKGS LINES 16"
0198 4835000000-E 1205  1,148 LF  3.00 3444.00 3.00 3444.00PAINT PVT MKG LINES 24"
0199 4840000000-N 1205  42 EA  30.00 1260.00 25.00 1050.00PAINT PVT MKG CHARACTER
0200 4845000000-N 1205  197 EA  35.00 6895.00 50.00 9850.00PAINT PVT MKG SYMBOL
0201 4900000000-N 1252  83 EA  10.00 830.00 6.00 498.00PERM RAISED PVMT MARKERS
0202 4905000000-N 1253  2,857 EA  28.00 79996.00 32.00 91424.00SNOWPLB RAISED PVMT MRKER
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0203 5300000000-E 1505  24 TON 35.00 840.00 20.00 480.00FND CONDIT MAT CL *******
(VI)

0204 5306000000-E SP   24 TON 35.00 840.00 18.00 432.00BEDDING MATL, CL ********
(IV)

0205 5318000000-E 1505  9 TON 150.00 1350.00 85.00 765.00PVMT REPAIR UTILITY WORK
0206 5330000000-E 1510  78 LF  38.00 2964.00 36.00 2808.006" DI WATER PIPE ********

(CL 50, 350# WP)
0207 5342000000-E 1510  231 LF  38.00 8778.00 39.00 9009.0012"DI WATER PIPE ********

(CL 50, 350# WP)
0208 5444000000-E 1510  20 LF  20.00 400.00 22.00 440.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0209 5480000000-E 1510  2,035 LB  10.00 20350.00 4.25 8648.75DI H2O FITTINGS 250# MIN
0210 5492000000-E SP   120 LF  5.00 600.00 10.00 1200.003/4"PE WAT TUBN SDR9 ****

(200# WP)
0211 5498000000-E SP   1,578 LF  7.50 11835.00 11.50 18147.00***"PE WAT TUBING SDR9 ****

(2", 200# WP)
0212 5576000000-E 1510  2 EA  2500.00 5000.00 4000.00 8000.00**X**"TAPN SLVE *****WP

(12" X 6", 200# WP)
0213 5576000000-E 1510  1 EA  1100.00 1100.00 3000.00 3000.00**X**"TAPN SLVE *****WP

(6" X 6", 200# WP)
0214 5648000000-N 1510  6 EA  150.00 900.00 400.00 2400.00RELOCATE EXIST WAT METER
0215 5672000000-N 1510  4 EA  700.00 2800.00 1300.00 5200.00RELOCATE EXIST FIRE HYD
0216 5756000000-E 1520  350 LB  20.00 7000.00 4.25 1487.50DI SS PIPE FITNS *******

(250# MIN WP)
0217 5822000000-N 1530  7 EA  1000.00 7000.00 1650.00 11550.00BREAK DOWN & REBUILD MH
0218 5882000000-N SP   2 EA  350.00 700.00 800.00 1600.00GENERIC UTILITY ITEM (EA)

THRUST COLLAR
0219 5888000000-E SP   251 LF  15.00 3765.00 44.00 11044.00GENERIC UTILITY ITEM (LF)

4" DI FORCE MAIN SEWER PIPE, CLASS 51(350# WP)
0220 5906000000-E SP   360 LB  14.00 5040.00 5.00 1800.00GENERIC UTILITY ITEM (LB)

DI RESTRAINED JOINT WATER PIPE FITTINGS, 200# MIN
WP

0221 6000000000-E 1605  12,065 LF  1.75 21113.75 2.00 24130.00TEMPORARY SILT FENCE
0222 6006000000-E 1610  1,075 TON 55.00 59125.00 45.00 48375.00EROS CONTRL STONE CL A
0223 6009000000-E 1610  10,070 TON 55.00 553850.00 42.00 422940.00EROS CONTRL STONE CL B
0224 6012000000-E 1610  6,115 TON 55.00 336325.00 28.50 174277.50SEDIMENT CONTROL STONE
0225 6015000000-E 1615 144.5 ACR 500.00 72250.00 350.00 50575.00TEMPORARY MULCHING
0226 6018000000-E 1620  8,400 LB  3.25 27300.00 4.00 33600.00SEED FOR TEMP SEEDING
0227 6021000000-E 1620 33.75 TON 400.00 13500.00 600.00 20250.00FERT FOR TEMP SEEDING
0228 6024000000-E 1622  3,625 LF  6.50 23562.50 10.00 36250.00TEMPORARY SLOPE DRAINS
0229 6027000000-N 1622  94 EA  300.00 28200.00 100.00 9400.00INLET PROTCN @ SLOPE DRNS
0230 6030000000-E 1630  34,265 CY  6.00 205590.00 1.25 42831.25SILT EXCAVATION
0231 6033000000-E 1631  11,820 SY  1.30 15366.00 1.30 15366.00SYNTHETIC ROVING
0232 6036000000-E 1631  9,546 SY  1.30 12409.80 1.30 12409.80MATTING FOR EROS CONTROL
0233 6038000000-E SP   445 SY  4.10 1824.50 4.00 1780.00PERM SOIL REINF MAT
0234 6042000000-E 1632  6,400 LF  6.00 38400.00 5.00 32000.001/4" HARDWARE CLOTH



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 19 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

0235 6045000000-E SP   150 LF  20.00 3000.00 25.00 3750.00**" TEMPORARY PIPE
(18")

0236 6069000000-E 1638  1,393 CY  18.00 25074.00 10.00 13930.00STILLING BASINS
0237 6084000000-E 1660  224 ACR 820.00 183680.00 1900.00 425600.00SEEDING AND MULCHING
0238 6087000000-E 1660  83 ACR 50.00 4150.00 45.00 3735.00MOWING
0239 6090000000-E 1661  2,100 LB  8.25 17325.00 13.00 27300.00SEED FOR REPAIR SEEDING
0240 6093000000-E 1661 2.75 TON 725.00 1993.75 1200.00 3300.00FERT FOR REPAIR SEEDING
0241 6096000000-E 1662  5,600 LB  3.00 16800.00 2.80 15680.00SEED FOR SUPP SEEDING
0242 6102000000-E 1664  22,050 SY  4.00 88200.00 3.25 71662.50SODDING
0243 6105000000-E 1664 1,083.9 M/G 50.00 54195.00 60.00 65034.00WATER
0244 6108000000-E 1665  200 TON 300.00 60000.00 275.00 55000.00FERTILIZER TOPDRESSING
0245 6111000000-E SP   500 LF  1.00 500.00 25.00 12500.00IMPERVIOUS DIKE
0246 6114000000-N SP   114 HR  30.00 3420.00 25.00 2850.00SPECIALIZED HAND MOWING
0247 6117000000-N 1675  44 EA  100.00 4400.00 100.00 4400.00RESPONSE FOR EROS CONTROL
0248 6120000000-E SP   6,040 CY  9.50 57380.00 11.00 66440.00CULVERT DIVERSION CHANNEL
0249 6123000000-E 1670 23.1 ACR 1000.00 23100.00 620.00 14322.00REFORESTATION
0250 6126000000-E SP  1.82 ACR 2000.00 3640.00 4100.00 7462.00STREAMBANK REFORESTATION
0251 6147000000-E SP   492 LF  7.25 3567.00 2.00 984.00GENERIC EROSION CONTROL ITEM (LF)

SAFETY FENCE
0252 7060000000-E 1705  19,840 LF  1.06 21030.40 1.10 21824.00SIGNAL CABLE
0253 7120000000-E 1705  97 EA  749.07 72659.79 750.00 72750.00VEHICLE SIGNAL HD (12", 3 SECT)
0254 7132000000-E 1705  2 EA  971.41 1942.82 875.00 1750.00VEHICLE SIGNAL HD (12", 4 SECT)
0255 7144000000-E 1705  7 EA  1320.86 9246.02 1350.00 9450.00VEHICLE SIGNAL HD (12", 5 SECT)
0256 7156000000-N SP   13 EA  1065.47 13851.11 1100.00 14300.00VEHIC SIGNAL HD W/ 1 OPT PROG SECT
0257 7168000000-N SP   7 EA  1604.45 11231.15 1650.00 11550.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0258 7180000000-N 1706  10 EA  70.96 709.60 75.00 750.00BACKPLATE
0259 7228000000-N SP   2 EA  217.73 435.46 220.00 440.00RELOC EXT VEHIC SIGNL HD
0260 7252000000-E 1710  7,740 LF  1.33 10294.20 1.40 10836.00MESSENGER CABLE (1/4")
0261 7264000000-E 1710  815 LF  7.95 6479.25 8.00 6520.00MESSENGER CABLE (3/8")
0262 7279000000-E 1715  6,025 LF  0.45 2711.25 0.50 3012.50TRACER WIRE
0263 7288000000-E 1715  57 LF  11.07 630.99 11.00 627.00TRENCHING (PAVED)
0264 7300000000-E 1715  7,743 LF  4.14 32056.02 4.20 32520.60TRENCHING (UNPAVED)
0265 7302000000-E SP   130 LF  18.79 2442.70 19.00 2470.00DIR DRILL POLY COND 1.25" **** COND
0266 7303000000-E SP   1,999 LF  21.93 43838.07 22.00 43978.00DIR DRILL OUT-DUCT CONDUIT, 5"
0267 7324000000-N 1716  57 EA  512.91 29235.87 520.00 29640.00JUNCTION BOX (STANDARD SIZE)
0268 7336000000-N 1716  35 EA  1079.18 37771.30 1100.00 38500.00JUNCTION BOX (OVER-SIZED)
0269 7360000000-N 1720  8 EA  905.45 7243.60 910.00 7280.00WOOD POLE
0270 7372000000-N 1721  25 EA  270.47 6761.75 275.00 6875.00GUY ASSEMBLY
0271 7408000000-E 1722  2 EA  554.71 1109.42 560.00 1120.001" RISER WITH WEATHERHEAD
0272 7420000000-E 1722  4 EA  588.51 2354.04 600.00 2400.002" RISER WITH WEATHERHEAD
0273 7432000000-E 1722  9 EA  793.62 7142.58 800.00 7200.002" RISER WITH TUBING



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 20 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

0274 7480000000-N 1727  10 EA  5855.60 58556.00 6000.00 60000.00LOOP EMUL DETECT SYSTEM
0275 7516000000-E 1730  14,356 LF  2.03 29142.68 2.10 30147.60COMMUNICATIONS CABLE (** FIBER)

(12)
0276 7552000000-N 1731  7 EA  3741.36 26189.52 3800.00 26600.00INTERCONNECT CENTER
0277 7564000000-N 1732  7 EA  1851.37 12959.59 1900.00 13300.00FIBER-OPTIC TRANSCEIVER
0278 7566000000-N 1733  35 EA  80.80 2828.00 81.00 2835.00DELINEATOR MARKER
0279 7568000000-N SP   1 EA  2180.62 2180.62 2200.00 2200.00FURN FIB-OPT RESTORAT KIT
0280 7570000000-N SP   1 EA  2889.00 2889.00 2900.00 2900.00FURN FIB-OPT POWER METER
0281 7572000000-N SP   1 EA  4044.60 4044.60 4100.00 4100.00FURN OPTIC LIGHT GENERATOR
0282 7574000000-N SP   1 EA  1733.40 1733.40 1750.00 1750.00FURN FIB-OPT TRANSCEIVER
0283 7575000000-N SP  Lump Sum 17334.00 17500.00FIBER-OPTIC TRAINING
0284 7576000000-N 1740  2 EA  9363.75 18727.50 9500.00 19000.00METAL STRAIN SIGNAL POLE
0285 7588000000-N 1741  30 EA  6578.75 197362.50 6600.00 198000.00SGNL MAST ARM WITH METAL POLE
0286 7590000000-N SP   2 EA  7236.53 14473.06 7300.00 14600.00DBL MAST ARM WITH METAL POLE
0287 7612000000-N 1742  34 EA  1663.05 56543.70 1700.00 57800.00METAL SIGNAL POLE FOUNDATION
0288 7624000000-N 1743  2 EA  1080.00 2160.00 1100.00 2200.00SIGNAL PEDESTAL WITH FOUND
0289 7631000000-N 1744  15 EA  868.10 13021.50 900.00 13500.00MAST ARM W/ MTL POLE DES
0290 7636000000-N 1745  11 EA  215.41 2369.51 220.00 2420.00SIGN FOR SIGNALS
0291 7684000000-N 1750  10 EA  2129.14 21291.40 2200.00 22000.00SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751  10 EA  12930.75 129307.50 13000.00 130000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751  172 EA  106.53 18323.16 110.00 18920.00DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752  1 EA  9822.60 9822.60 10000.00 10000.00MASTR CONTRLR (NEMA TS-2)
0295 7936000000-N SP   1 EA  5200.20 5200.20 5200.00 5200.00CENTRAL COMPUTER
0296 7938000000-N SP   1 EA  4622.40 4622.40 4700.00 4700.00NOTEBOOK COMPUTER
0297 7942000000-N SP   1 EA  2889.00 2889.00 2900.00 2900.00PRINTER
0298 7948000000-N SP   1 EA  1741.82 1741.82 1800.00 1800.00TRAFFIC SIGNAL REMOVAL
0299 7960000000-N SP   4 EA  580.61 2322.44 600.00 2400.00METAL POLE FOUND REMVL
0300 7972000000-N SP   4 EA  290.30 1161.20 300.00 1200.00METAL POLE REMOVAL

CULVERT ITEMS

0301 8056000000-N 402 Lump Sum 7800.00 5325.00REMV EXIST STR **********
(30+11.32-NBC-)

0302 8126000000-N 414 Lump Sum 16500.00 12975.00CULV EXCAV @ ************
(117+42.12-Y5REV-)

0303 8126000000-N 414 Lump Sum 36150.00 10975.00CULV EXCAV @ ************
(12+28.500-RPC-)

0304 8126000000-N 414 Lump Sum 208000.00 38700.00CULV EXCAV @ ************
(14+18.449-RPC-)

0305 8126000000-N 414 Lump Sum 91400.00 13625.00CULV EXCAV @ ************
(28+94.432-LRT-)

0306 8126000000-N 414 Lump Sum 24000.00 15500.00CULV EXCAV @ ************
(30+11.32-NBC-)

0307 8126000000-N 414 Lump Sum 71400.00 2500.00CULV EXCAV @ ************
(367+00.00-EBC-)



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 21 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

0308 8126000000-N 414 Lump Sum 76300.00 2500.00CULV EXCAV @ ************
(370+50.00-WBC-)

0309 8133000000-E 414  1,965 TON 35.00 68775.00 20.00 39300.00FND CONDIT MAT, BOX CULV
0310 8196000000-E 420 3,650.8 CY  220.00 803176.00 205.92 751772.74CLASS A CONCRETE (CULV)
0311 8245000000-E 425  468,426 LB  0.48 224844.48 0.49 229528.74REINF STEEL (CULVERT)
0312 8734000000-N SP  Lump Sum 5000.00 5000.00ELEC CONDUIT SYS ********

(367+00.00-EBC-)
0313 8734000000-N SP  Lump Sum 5000.00 5000.00ELEC CONDUIT SYS ********

(370+50.00-WBC-)

STRUCTURE ITEMS

0314 8091000000-N 410 Lump Sum 14000.00 25300.00FND EXCAV B** STA *******
(1, 30+27.297-LLT-)

0315 8091000000-N 410 Lump Sum 14800.00 25300.00FND EXCAV B** STA *******
(1, 30+35.694-LRT-)

0316 8091000000-N 410 Lump Sum 40000.00 31200.00FND EXCAV B** STA *******
(1, 64+80.54-Y2L-)

0317 8091000000-N 410 Lump Sum 40000.00 31200.00FND EXCAV B** STA *******
(2, 64+80.54-Y2L-)

0318 8147000000-E 420  35,508 SF  17.50 621390.00 17.15 608962.20REINF CONCRETE DECK SLAB
0319 8161000000-E 420  30,727 SF  0.32 9832.64 0.38 11676.26GROOVING BRIDGE FLOORS
0320 8182000000-E 420 825.6 CY  335.00 276576.00 394.00 325286.40CLASS A CONCRETE (BRIDGE)
0321 8210000000-N 422 Lump Sum 18500.00 22500.00BRG APPR SLAB ***********

(30+27.297-LLT-)
0322 8210000000-N 422 Lump Sum 18300.00 22500.00BRG APPR SLAB ***********

(30+35.694-LRT-)
0323 8210000000-N 422 Lump Sum 29300.00 31000.00BRG APPR SLAB ***********

(64+80.54-Y2L-)
0324 8217000000-E 425  109,114 LB  0.46 50192.44 0.65 70924.10REINF STEEL (BRIDGE)
0325 8238000000-E 425  7,482 LB  1.07 8005.74 1.18 8828.76SPIRAL COL REINF STL BRG
0326 8280000000-E 440 Lump Sum 1366000.00 1400000.00STRUCTURAL STEEL
0327 8364000000-E 450  3,290 LF  20.25 66622.50 19.50 64155.00HP12X53 PILES
0328 8384000000-E 450  7,855 LF  20.50 161027.50 23.10 181450.50HP14X73 PILES
0329 8503000000-E 460 1,520.5 LF  43.00 65381.50 41.80 63556.90CONCRETE BARRIER RAIL
0330 8531000000-E 462  2,734 SY  77.00 210518.00 52.00 142168.004" SLOPE PROTECTION
0331 8650000000-N SP  Lump Sum 22600.00 27000.00POT BEARINGS
0332 8657000000-N 430 Lump Sum 12500.00 11800.00ELASTOMERIC BEARINGS
0333 8692000000-N SP  Lump Sum 44000.00 70000.00EVAZOTE JOINT SEALS

 

    TOTAL 40190562.45 TOTAL 41789892.15CONTRACT TOTAL

 

    SUB-TOTAL 35462670.65 SUB-TOTAL 37482382.55ROADWAY ITEMS
    SUB-TOTAL 1638345.48 SUB-TOTAL 1132701.48CULVERT ITEMS



APR 17, 2002 12:19 PM ONSLOW

TIP NO U-2107A, U-2107BC 6.269002T, 8.1261402 10:00AM 22 /  22 003

FED AID NO NHS-24(19), STATE FUNDED 5.040 MI APR 16 2002 C200419
WIDENING,  PAVING & STRUCTURES.

JACKSONVILLE BYPASS FROM US-258/NC-24 TO NC-24 WEST OF JACKSONVILLE.

   

    SUB-TOTAL 3089546.32 SUB-TOTAL 3174808.12STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  37345812.23BARNHILL CONTRACTING CO.
     2  39194236.69W. C. ENGLISH, INC.
     3  40051421.92S. T. WOOTEN CORPORATION
     4  40190562.45BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     5  41789892.15PLT CONSTRUCTION CO., INC.



APR 17, 2002 12:19 PM SAMPSON

TIP NO W-4433 7.2811138, 8.7328003 10:00AM 1 /  1 004

FED AID NO STATE FUNDED, STP-13(11) 9.300 MI APR 16 2002 C200450
WIDENING, RESURFACING & PAVEMENT MARKINGS.

US-13 FROM THE CUMBERLAND CO LINE TO US-421. 

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

BARNHILL CONTRACTING CO. APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

LILLINGTON,  NC TARBORO,  NC FAYETTEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87752.90 64000.00 30765.00MOBILIZATION
0002 1220000000-E 545  375 TON 19.50 7312.50 29.65 11118.75 29.00 10875.00INCIDENTAL STONE BASE
0003 1245000000-E SP  18.6 SMI 1250.00 23250.00 1370.00 25482.00 1400.00 26040.00SHOULDER RECONSTRUCTION
0004 1491000000-E 610  19,168 TON 26.86 514852.48 28.15 539579.20 29.45 564497.60ASP CONC BASE CRS B25.0C
0005 1503000000-E 610  24,136 TON 26.42 637673.12 28.45 686669.20 27.35 660119.60ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  16,389 TON 24.80 406447.20 28.35 464628.15 27.50 450697.50ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  1,959 TON 152.48 298708.32 139.36 273006.24 165.00 323235.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  1,066 TON 168.45 179567.70 155.33 165581.78 180.00 191880.00ASP FOR PLANT MIX PG70-22
0009 1880000000-E SP   20 TON 125.00 2500.00 150.00 3000.00 155.00 3100.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0010 1880000000-E SP   180 TON 75.00 13500.00 150.00 27000.00 85.00 15300.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0011 2612000000-E 848  25 SY  40.00 1000.00 105.00 2625.00 145.00 3625.006" CONCRETE DRIVEWAY
0012 3030000000-E 862 287.5 LF  8.20 2357.50 9.25 2659.38 8.75 2515.63STL BM GUARDRAIL
0013 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0014 3180000000-N 862  4 EA  1163.00 4652.00 1100.00 4400.00 920.00 3680.00GR ANCHOR TYPE **********

(BP)
0015 3210000000-N 862  2 EA  295.00 590.00 400.00 800.00 350.00 700.00GR ANCHOR TYPE CAT-1
0016 3270000000-N SP   6 EA  1485.00 8910.00 1400.00 8400.00 1875.00 11250.00GR ANCHOR TYPE 350
0017 4685000000-E 1205  98,200 LF  0.35 34370.00 0.35 34370.00 0.35 34370.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  60,490 LF  0.55 33269.50 0.55 33269.50 0.55 33269.50THERMO PVT MKG LINES 4"120
0019 4697000000-E 1205  660 LF  2.00 1320.00 2.00 1320.00 2.00 1320.00THERMO PVT MKG LINE 8"120
0020 4710000000-E 1205  24 LF  10.00 240.00 10.00 240.00 10.00 240.0024"WIDE THERMO 120 MILS
0021 4725000000-E 1205  83 EA  110.00 9130.00 110.00 9130.00 110.00 9130.00THERMO PVT SYMBOL 90MILS
0022 4905000000-N 1253  820 EA  32.00 26240.00 32.00 26240.00 32.00 26240.00SNOWPLB RAISED PVMT MRKER
0023 6084000000-E 1660  10 ACR 925.00 9250.00 925.00 9250.00 1100.00 11000.00SEEDING AND MULCHING

 

    TOTAL 2303068.22 TOTAL 2392944.20 TOTAL 2413999.83CONTRACT TOTAL

 

    SUB-TOTAL 2303068.22 SUB-TOTAL 2392944.20 SUB-TOTAL 2413999.83ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2303068.22JOHNSON BROTHERS UTILITY & PAVING CO., INC.
     2  2392944.20BARNHILL CONTRACTING CO.
     3  2413999.83APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-3329 8.1290701 10:00AM 1 /  4 005

FED AID NO BRSTP-43(5) 0.118 MI APR 16 2002 C200500
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43. 

ATWELL CONSTRUCTION CO., INC. C. C. MANGUM CONTRACTORS,
LLC

SANFORD CONTRACTORS, INC.

GREENVILLE,  NC RALEIGH,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17820.00 27000.00 26000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 191000.00 220000.00 203500.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 8100.00 5000.00 1.00CM&R TEMP ACCESS ***********
(24+68.00-L-)

0004 8035000000-N 402 Lump Sum 18630.00 20000.00 20000.00REMV EXIST STR **********
(24+68.00-L-)

0005 8364000000-E 450  810 LF  32.00 25920.00 20.00 16200.00 20.00 16200.00HP12X53 PILES
0006 8384000000-E 450  980 LF  35.00 34300.00 35.00 34300.00 28.50 27930.00HP14X73 PILES
0007 8608000000-E 876  595 TON 26.00 15470.00 30.00 17850.00 31.00 18445.00PLAIN RIP RAP II (2'-0")
0008 8860000000-N SP  Lump Sum 34000.00 43000.00 58295.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0009 8860000000-N SP  Lump Sum 154000.00 154000.00 170500.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0010 8860000000-N SP  Lump Sum 2500.00 3500.00 2600.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 501740.00 TOTAL 540850.00 TOTAL 543471.00CONTRACT TOTAL

 

    SUB-TOTAL 208820.00 SUB-TOTAL 247000.00 SUB-TOTAL 229500.00ROADWAY ITEMS
    SUB-TOTAL 292920.00 SUB-TOTAL 293850.00 SUB-TOTAL 313971.00STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-3329 8.1290701 10:00AM 2 /  4 005

FED AID NO BRSTP-43(5) 0.118 MI APR 16 2002 C200500
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43. 

R. E. BURNS & SONS CO., INC. T. A. LOVING COMPANY S. T. WOOTEN CORPORATION

STATESVILLE,  NC GOLDSBORO,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 29800.00 30300.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 200000.00 201600.00 220000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 20000.00 100.00 11250.00CM&R TEMP ACCESS ***********
(24+68.00-L-)

0004 8035000000-N 402 Lump Sum 25400.00 72300.00 30700.00REMV EXIST STR **********
(24+68.00-L-)

0005 8364000000-E 450  810 LF  16.00 12960.00 24.35 19723.50 22.50 18225.00HP12X53 PILES
0006 8384000000-E 450  980 LF  22.00 21560.00 37.50 36750.00 44.50 43610.00HP14X73 PILES
0007 8608000000-E 876  595 TON 0.01 5.95 32.00 19040.00 28.00 16660.00PLAIN RIP RAP II (2'-0")
0008 8860000000-N SP  Lump Sum 54300.00 41960.00 49650.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0009 8860000000-N SP  Lump Sum 200000.00 172407.16 183000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0010 8860000000-N SP  Lump Sum 2000.00 6142.50 3500.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 564225.95 TOTAL 599823.16 TOTAL 606895.00CONTRACT TOTAL

 

    SUB-TOTAL 228000.00 SUB-TOTAL 231400.00 SUB-TOTAL 250300.00ROADWAY ITEMS
    SUB-TOTAL 336225.95 SUB-TOTAL 368423.16 SUB-TOTAL 356595.00STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-3329 8.1290701 10:00AM 3 /  4 005

FED AID NO BRSTP-43(5) 0.118 MI APR 16 2002 C200500
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43. 

CROWDER CONSTRUCTION
COMPANY

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

CHARLOTTE,  NC MOORESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 30900.00 31500.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 135000.00 214100.00 240000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 104000.00 42000.00 20000.00CM&R TEMP ACCESS ***********
(24+68.00-L-)

0004 8035000000-N 402 Lump Sum 50000.00 20000.00 30000.00REMV EXIST STR **********
(24+68.00-L-)

0005 8364000000-E 450  810 LF  25.00 20250.00 21.75 17617.50 23.00 18630.00HP12X53 PILES
0006 8384000000-E 450  980 LF  42.00 41160.00 40.00 39200.00 40.00 39200.00HP14X73 PILES
0007 8608000000-E 876  595 TON 0.01 5.95 31.50 18742.50 36.00 21420.00PLAIN RIP RAP II (2'-0")
0008 8860000000-N SP  Lump Sum 80000.00 47000.00 40000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0009 8860000000-N SP  Lump Sum 148000.00 185000.00 185000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0010 8860000000-N SP  Lump Sum 2500.00 3175.00 3600.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 610915.95 TOTAL 617735.00 TOTAL 629350.00CONTRACT TOTAL

 

    SUB-TOTAL 165000.00 SUB-TOTAL 245000.00 SUB-TOTAL 271500.00ROADWAY ITEMS
    SUB-TOTAL 445915.95 SUB-TOTAL 372735.00 SUB-TOTAL 357850.00STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-3329 8.1290701 10:00AM 4 /  4 005

FED AID NO BRSTP-43(5) 0.118 MI APR 16 2002 C200500
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TOWN CREEK & APPROACHES ON NC-43. 

D. W. LYLE CORPORATION TRADER CONSTRUCTION CO. DELLINGER, INC.

MCKENNEY,  VA NEW BERN,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37195.87 32500.00 25000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 215537.75 256500.00 195000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 12177.08 25000.00 10000.00CM&R TEMP ACCESS ***********
(24+68.00-L-)

0004 8035000000-N 402 Lump Sum 57095.54 35000.00 20000.00REMV EXIST STR **********
(24+68.00-L-)

0005 8364000000-E 450  810 LF  27.16 21999.60 35.00 28350.00 25.00 20250.00HP12X53 PILES
0006 8384000000-E 450  980 LF  51.23 50205.40 45.00 44100.00 35.00 34300.00HP14X73 PILES
0007 8608000000-E 876  595 TON 36.72 21848.40 31.40 18683.00 35.00 20825.00PLAIN RIP RAP II (2'-0")
0008 8860000000-N SP  Lump Sum 47184.50 57000.00 150000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0009 8860000000-N SP  Lump Sum 206502.88 196000.00 500000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0010 8860000000-N SP  Lump Sum 4760.07 2500.00 8000.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 674507.09 TOTAL 695633.00 TOTAL 983375.00CONTRACT TOTAL

 

    SUB-TOTAL 252733.62 SUB-TOTAL 289000.00 SUB-TOTAL 220000.00ROADWAY ITEMS
    SUB-TOTAL 421773.47 SUB-TOTAL 406633.00 SUB-TOTAL 763375.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  501740.00ATWELL CONSTRUCTION CO., INC.
     2  540850.00C. C. MANGUM CONTRACTORS, LLC
     3  543471.00SANFORD CONTRACTORS, INC.
     4  564225.95R. E. BURNS & SONS CO., INC.
     5  599823.16T. A. LOVING COMPANY
     6  606895.00S. T. WOOTEN CORPORATION
     7  610915.95CROWDER CONSTRUCTION COMPANY
     8  617735.00DANE CONSTRUCTION, INC.
     9  629350.00SMITH-ROWE, INC.
     10  674507.09D. W. LYLE CORPORATION
     11  695633.00TRADER CONSTRUCTION CO.
     12  983375.00DELLINGER, INC.



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 1 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY

TARBORO,  NC MERIDEN,  CT CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 880000.00 925000.00 1000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 175000.00 250000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 91000.00 110000.00 91000.00GENERIC MISCELLANEOUS ITEM (LS)

RAIL RETROFIT
0004 0227000000-E SP   10 ACR 6000.00 60000.00 2000.00 20000.00 6000.00 60000.00GENERIC GRADING ITEM (ACR)

SAFETY CLEARING
0006 0022000000-E 225  26,750 CY  15.00 401250.00 12.00 321000.00 12.50 334375.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  24,450 CY  4.00 97800.00 10.00 244500.00 16.00 391200.00UNDERCUT EXCAVATION
0008 0080000000-E SP   48,250 TON 10.00 482500.00 11.00 530750.00 15.75 759937.50CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  22,700 CY  3.50 79450.00 0.10 2270.00 12.50 283750.00BORROW EXCAVATION
0010 0134000000-E 240  50 CY  8.00 400.00 10.00 500.00 25.00 1250.00DRAINAGE DITCH EXCAVATION
0011 0156000000-E 250  160,100 SY  2.50 400250.00 1.00 160100.00 3.25 520325.00REMOVAL OF EXT ASPHALT PVMT
0012 0170000000-E SP   26,000 SY  13.00 338000.00 26.00 676000.00 13.00 338000.00REMOVAL OF CONC PVMT SLBS
0013 0195000000-E 265  1,000 CY  12.70 12700.00 26.00 26000.00 28.00 28000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  58,650 SY  0.50 29325.00 1.20 70380.00 1.75 102637.50SOIL STABILIZATION FABRIC
0015 0318000000-E 300  11 TON 22.00 242.00 35.00 385.00 30.00 330.00FNDATION MATL, MINOR STRS
0016 0372000000-E 310  72 LF  45.00 3240.00 50.00 3600.00 25.00 1800.0018" RC PIPE CULV III
0017 0384000000-E 310  24 LF  85.00 2040.00 75.00 1800.00 42.00 1008.0030" RC PIPE CULV III
0018 0453000000-E 310  1 EA  410.00 410.00 900.00 900.00 300.00 300.00**" PIPE END SECTION

(18")
0019 1011000000-N 500 Lump Sum 296500.00 280000.00 500000.00FINE GRADING
0020 1022000000-E SP   30,000 LB  1.95 58500.00 1.50 45000.00 2.00 60000.00SEALING PVMT CRACKS
0021 1491000000-E 610  171,150 TON 23.00 3936450.00 23.60 4039140.00 27.00 4621050.00ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  101,500 TON 23.10 2344650.00 25.00 2537500.00 27.00 2740500.00ASP CONC INTR CRS I19.0C
0023 1523000000-E 610  21,050 TON 23.20 488360.00 28.00 589400.00 27.00 568350.00ASP CONC SURF CRS S9.5C
0024 1539000000-E 610  92,500 TON 23.00 2127500.00 24.00 2220000.00 27.00 2497500.00ASP CONC SURF CRS S12.5C
0025 1560000000-E 620  12,130 TON 155.00 1880150.00 160.00 1940800.00 145.00 1758850.00ASP FOR PLANT MIX  PG64-22
0026 1565000000-E 620  6,456 TON 165.00 1065240.00 190.00 1226640.00 160.00 1032960.00ASP FOR PLANT MIX PG70-22
0027 1693000000-E 654  100 TON 110.00 11000.00 100.00 10000.00 180.00 18000.00ASPH PM PAVEMENT REPAIR
0028 1840000000-E 665  216,600 LF  0.08 17328.00 0.15 32490.00 0.10 21660.00MILLED RUMBLE STRIPS
0029 1891000000-E SP   6,560 SY  9.30 61008.00 5.00 32800.00 6.50 42640.00GENERIC PAVING ITEM (SY)

INCIDENTAL MILLING, CONCRETE  PAVEMENT
0030 2022000000-E 815  112 CY  4.40 492.80 15.00 1680.00 45.00 5040.00SUBDRAIN EXCAVATION
0031 2033000000-E 815  84 CY  17.60 1478.40 40.00 3360.00 75.00 6300.00SUBDRAIN FINE AGGREGATE
0032 2044000000-E 815  500 LF  4.50 2250.00 3.00 1500.00 40.00 20000.006" PERF SUBDRN PIPE
0033 2055000000-E 815  15 EA  9.00 135.00 10.00 150.00 65.00 975.006" SUBDRN Y,T,OR L
0034 2066000000-N 815  1 EA  150.00 150.00 120.00 120.00 500.00 500.00CONC PAD SUBDRN OUTLET
0035 2077000000-E 815  6 LF  11.00 66.00 5.00 30.00 75.00 450.006" OUTLET PIPE (SUBDRNS)
0036 2253000000-E 840 2.442 CY  2075.00 5067.15 800.00 1953.60 600.00 1465.20PIPE COLLARS
0037 2286000000-N 840  11 EA  1290.00 14190.00 1000.00 11000.00 1100.00 12100.00MASNRY DRAINAGE STRUCT
0038 2352000000-N 840  1 EA  230.00 230.00 200.00 200.00 300.00 300.00FRAME W/GRATE 840.***** STD

(840.22)



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 2 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY

TARBORO,  NC MERIDEN,  CT CHARLOTTE,  NC

0039 2363000000-N 840  10 EA  260.00 2600.00 200.00 2000.00 300.00 3000.00FRAME W/2GRTS 840.***** STD
(840.22)

0040 2407000000-N 840  1 EA  680.00 680.00 1200.00 1200.00 400.00 400.00STL FRAM W/ 2 GTR, STD 840.37
0041 2451000000-N 840  75 EA  730.00 54750.00 300.00 22500.00 400.00 30000.00CONC APRON FOR DROP INLET
0042 2549000000-E 846  210 LF  22.35 4693.50 12.00 2520.00 18.00 3780.002'-6"CONC CURB & GUTTER
0043 2577000000-E 846  850 LF  15.50 13175.00 15.00 12750.00 19.00 16150.00CONC EXPRESSWAY GUTTER
0044 2752000000-E SP   420 LF  14.85 6237.00 5.00 2100.00 68.00 28560.00GENERIC PAVING ITEM (LF)

REMOVE & RESET SINGLE FACED CONCRETE BARRIER
0045 3030000000-E 862  12,975 LF  9.00 116775.00 10.00 129750.00 9.00 116775.00STL BM GUARDRAIL
0046 3150000000-N 862  10 EA  30.00 300.00 50.00 500.00 30.00 300.00ADDIT GUARDRAIL POSTS
0047 3210000000-N 862  20 EA  350.00 7000.00 40.00 800.00 350.00 7000.00GR ANCHOR TYPE CAT-1
0048 3270000000-N SP   23 EA  1700.00 39100.00 1600.00 36800.00 1700.00 39100.00GR ANCHOR TYPE 350
0049 3285000000-N SP   13 EA  1650.00 21450.00 1600.00 20800.00 1650.00 21450.00GR ANCHOR TYPE M-350
0050 3345000000-E 864  22,150 LF  5.00 110750.00 5.00 110750.00 5.00 110750.00REMOVE & RESET GUARDRAIL
0051 3360000000-E 863  14,225 LF  1.00 14225.00 1.00 14225.00 1.00 14225.00REMOVE EXISTING GUARDRAIL
0052 3420000000-E SP   1,000 LF  3.50 3500.00 5.00 5000.00 3.50 3500.00GENERIC GUARDRAIL ITEM (LF)

REMOVE & RESET CABLE GUIDERAIL
0053 3503000000-E 866  2,000 LF  1.80 3600.00 2.00 4000.00 2.75 5500.00WOVEN WIRE FENCE 47" FAB
0054 3509000000-E 866  120 EA  14.00 1680.00 20.00 2400.00 16.00 1920.004" TIMBER POSTS 7'-6"LONG
0055 3515000000-E 866  16 EA  28.00 448.00 40.00 640.00 32.00 512.005" TIMBER POSTS 8'-0"LONG
0056 3649000000-E 876  5 TON 60.00 300.00 50.00 250.00 65.00 325.00PLAIN RIP RAP, CLASS B
0057 3656000000-E 876  14 SY  5.00 70.00 5.00 70.00 5.00 70.00FILTER FABRIC FOR DRAINGE
0058 4048000000-E 902  38 CY  550.00 20900.00 600.00 22800.00 550.00 20900.00REINF CL A CONC FOOTINGS
0059 4054000000-E 902  11 CY  550.00 6050.00 550.00 6050.00 550.00 6050.00PLN CL A CONC FOOTINGS
0060 4060000000-E 903  38,103 LB  2.25 85731.75 2.25 85731.75 2.25 85731.75SUPPORT, BREAKAWAY STL BM
0061 4066000000-E 903  5,156 LB  1.55 7991.80 2.25 11601.00 1.55 7991.80SIMPLE STL BM SUPPORTS
0062 4072000000-E 903  3,924 LF  6.15 24132.60 4.00 15696.00 6.15 24132.60SUPPORT, 3-LB STL U-CHAN
0063 4078000000-E 903  24 EA  35.00 840.00 27.00 648.00 35.00 840.00SUPPORT, 2-LB STL U-CHAN
0064 4096000000-N 904  39 EA  73.00 2847.00 90.00 3510.00 73.00 2847.00SIGN ERECTION, TYPE D
0065 4102000000-N 904  115 EA  63.00 7245.00 75.00 8625.00 63.00 7245.00SIGN ERECTION, TYPE E
0066 4108000000-N 904  36 EA  100.00 3600.00 80.00 2880.00 100.00 3600.00SIGN ERECTION, TYPE F
0067 4110000000-N 904  45 EA  450.00 20250.00 400.00 18000.00 450.00 20250.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0068 4110000000-N 904  44 EA  225.00 9900.00 200.00 8800.00 225.00 9900.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0069 4114000000-N 904  24 EA  26.00 624.00 25.00 600.00 26.00 624.00SIGN ERECTION, MILEMARKERS
0070 4129000000-N 906  7 EA  525.00 3675.00 200.00 1400.00 525.00 3675.00RELOCATE SIGN, TYPE *****

(A)
0071 4129000000-N 906  9 EA  265.00 2385.00 200.00 1800.00 265.00 2385.00RELOCATE SIGN, TYPE *****

(B)
0072 4129000000-N 906  7 EA  135.00 945.00 200.00 1400.00 135.00 945.00RELOCATE SIGN, TYPE *****

(D)
0073 4360000000-N SP   2 EA  10450.00 20900.00 5000.00 10000.00 10450.00 20900.00GENERIC SIGNING ITEM (EA)

INSTALL LED OPEN/CLOSED SIGN



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 3 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY

TARBORO,  NC MERIDEN,  CT CHARLOTTE,  NC

0074 4360000000-N SP   2 EA  150.00 300.00 1000.00 2000.00 150.00 300.00GENERIC SIGNING ITEM (EA)
REMOVE & DISPOSE OF EXISTING OPEN/CLOSED SIGN

0075 4370000000-N SP  Lump Sum 8400.00 25000.00 8400.00GENERIC SIGNING ITEM (LS)
INSTALLATION OF VOLUME MONIT- ORING STATION

0076 4370000000-N SP  Lump Sum 12000.00 3000.00 12000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0077 4370000000-N SP  Lump Sum 18600.00 6000.00 18600.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0078 4370000000-N SP  Lump Sum 19100.00 6000.00 19100.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C1"

0079 4370000000-N SP  Lump Sum 23800.00 8000.00 23800.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C2"

0080 4370000000-N SP  Lump Sum 28900.00 60000.00 28900.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0081 4370000000-N SP  Lump Sum 47100.00 80000.00 47100.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0082 4370000000-N SP  Lump Sum 119000.00 150000.00 119000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0083 4400000000-E 1110  3,972 SF  9.20 36542.40 12.00 47664.00 7.50 29790.00WORK ZONE SIGNS (STAT)
0084 4405000000-E 1110  1,724 SF  19.50 33618.00 9.00 15516.00 10.50 18102.00WORK ZONE SIGNS (PORTABLE
0085 4410000000-E 1110  44 SF  4.70 206.80 8.00 352.00 23.00 1012.00WORK ZONE SIGNS (BARRICDE
0086 4415000000-N 1115  4 EA  2500.00 10000.00 6000.00 24000.00 5500.00 22000.00FLASHING ARROW PNL TYPE C
0087 4420000000-N 1120  8 EA  12000.00 96000.00 25000.00 200000.00 23000.00 184000.00CHANGEABLE MESSAGE SIGNS
0088 4425000000-N 1125  10 EA  25.00 250.00 25.00 250.00 265.00 2650.00WARNING FLAG SETS
0089 4430000000-N 1130  932 EA  57.00 53124.00 55.00 51260.00 55.00 51260.00DRUMS
0090 4445000000-E 1145  40 LF  12.00 480.00 20.00 800.00 55.00 2200.00BARRICADES (TYPE III)
0091 4450000000-N 1150  100 HR  20.00 2000.00 15.00 1500.00 15.00 1500.00FLAGGER
0092 4460000000-N 1155  14 EA  160.00 2240.00 1500.00 21000.00 200.00 2800.00WARNING LIGHTS (TYPE B)
0093 4465000000-N 1160  4 EA  5000.00 20000.00 14000.00 56000.00 8500.00 34000.00TEMPORARY CRASH CUSHIONS
0094 4470000000-N 1160  26 EA  195.00 5070.00 2000.00 52000.00 900.00 23400.00RESET CRASH CUSHION
0095 4480000000-N 1165  4 EA  5000.00 20000.00 30000.00 120000.00 25000.00 100000.00TRUCK MTD IMP ATTN 60 MPH
0096 4510000000-N SP   1,000 HR  20.00 20000.00 35.00 35000.00 55.00 55000.00POLICE
0097 4580000000-E SP   31,250 LF  3.65 114062.50 5.00 156250.00 4.35 135937.50RESET MOVBLE CONCRETE BARRIER
0098 4590000000-E SP   5,000 LF  8.75 43750.00 14.00 70000.00 14.00 70000.00GENERIC TRAFFIC CONTROL ITEM (LF)

MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED

0099 4600000000-N SP   1 EA  14400.00 14400.00 5000.00 5000.00 35000.00 35000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRANSFER & TRANSPORT VEHICLE  FOR MOV- ABLE
CONC BARRIER - DEPARTMENTFURNISHED

0100 4620000000-E 1205  183,913 LF  1.20 220695.60 1.30 239086.90 1.20 220695.60REM TAPE PVMT MRKINGS 6"
0101 4650000000-N 1251  2,504 EA  4.00 10016.00 5.00 12520.00 4.00 10016.00TEMP RAISED PVMT MRKS
0102 4688000000-E 1205  247,572 LF  0.58 143591.76 0.60 148543.20 0.58 143591.766"WIDE THERMO 90 MILS
0103 4690000000-E 1205  28,299 LF  0.68 19243.32 0.80 22639.20 0.68 19243.326"WIDE THERMO 120 MILS
0104 4695000000-E 1205  75 LF  1.00 75.00 0.75 56.25 1.00 75.008"WIDE THERMO 90 MILS
0105 4700000000-E 1205  4,990 LF  1.16 5788.40 2.00 9980.00 1.16 5788.4012"WIDE THERMO 90 MILS
0106 4725000000-E 1205  19 EA  100.00 1900.00 75.00 1425.00 100.00 1900.00THERMO PVT SYMBOL 90MILS



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 4 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY

TARBORO,  NC MERIDEN,  CT CHARLOTTE,  NC

0107 4775000000-E 1205  2,235 LF  1.30 2905.50 2.00 4470.00 1.30 2905.506" COLD APPL PLSTIC LINES
0108 4815000000-E 1205  1,418,302 LF  0.25 354575.50 0.20 283660.40 0.25 354575.50PAINT PVMT MARKINGS 6"
0109 4825000000-E 1205  29,940 LF  0.40 11976.00 0.50 14970.00 0.40 11976.00PAINT PVMT MARKINGS 12"
0110 4845000000-N 1205  38 EA  40.00 1520.00 80.00 3040.00 40.00 1520.00PAINT PVT MKG SYMBOL
0111 4855000000-E 1205  213,240 LF  0.40 85296.00 0.50 106620.00 0.40 85296.00LINE REMOVAL 6" WIDE
0112 4860000000-E 1205  5,400 LF  0.80 4320.00 0.75 4050.00 0.80 4320.00LINE REMOVAL 8" WIDE
0113 4865000000-E 1205  1,000 LF  1.20 1200.00 1.00 1000.00 1.20 1200.00LINE REMOVAL 12" WIDE
0114 4875000000-N 1205  4 EA  45.00 180.00 45.00 180.00 45.00 180.00REMOVAL OF SYMBL & CHARAC
0115 4900000000-N 1252  18 EA  10.00 180.00 10.00 180.00 10.00 180.00PERM RAISED PVMT MARKERS
0116 4905000000-N 1253  1,916 EA  28.00 53648.00 35.00 67060.00 28.00 53648.00SNOWPLB RAISED PVMT MRKER
0117 4935000000-N 1267  157 EA  25.25 3964.25 30.00 4710.00 35.00 5495.00FLEX DELINATR (CRYSTAL)
0118 4940000000-N 1267  43 EA  25.25 1085.75 30.00 1290.00 35.00 1505.00FLEX DELINATR (YELLOW)
0119 4945000000-N 1267  15 EA  27.25 408.75 30.00 450.00 35.00 525.00FLEX DELINATR (CRY & RED)
0120 4950000000-N 1267  15 EA  27.25 408.75 30.00 450.00 35.00 525.00FLEX DELINATR (YEL & RED)
0121 5255000000-N 1413 Lump Sum 15000.00 25000.00 400000.00PORTABLE LIGHTING
0122 5270000000-N SP   3 EA  1700.00 5100.00 1200.00 3600.00 1700.00 5100.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0123 6000000000-E 1605  650 LF  3.35 2177.50 1.60 1040.00 8.25 5362.50TEMPORARY SILT FENCE
0124 6006000000-E 1610  100 TON 32.00 3200.00 30.00 3000.00 35.00 3500.00EROS CONTRL STONE CL A
0125 6009000000-E 1610  640 TON 32.00 20480.00 30.00 19200.00 35.00 22400.00EROS CONTRL STONE CL B
0126 6012000000-E 1610  690 TON 20.00 13800.00 20.00 13800.00 35.00 24150.00SEDIMENT CONTROL STONE
0127 6015000000-E 1615  42 ACR 325.00 13650.00 800.00 33600.00 300.00 12600.00TEMPORARY MULCHING
0128 6018000000-E 1620  1,550 LB  3.00 4650.00 1.50 2325.00 2.00 3100.00SEED FOR TEMP SEEDING
0129 6021000000-E 1620 6.25 TON 355.60 2222.50 300.00 1875.00 280.00 1750.00FERT FOR TEMP SEEDING
0130 6030000000-E 1630  1,500 CY  2.00 3000.00 5.00 7500.00 26.00 39000.00SILT EXCAVATION
0131 6033000000-E 1631  10,000 SY  1.30 13000.00 2.00 20000.00 1.25 12500.00SYNTHETIC ROVING
0132 6036000000-E 1631  5,000 SY  1.30 6500.00 2.00 10000.00 1.20 6000.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  1,750 LF  4.70 8225.00 2.00 3500.00 9.00 15750.001/4" HARDWARE CLOTH
0134 6072000000-E 1650  10 ACR 1200.00 12000.00 6000.00 60000.00 3500.00 35000.00WOODED AREA CLEANUP
0135 6084000000-E 1660  42 ACR 882.90 37081.80 1000.00 42000.00 910.00 38220.00SEEDING AND MULCHING
0136 6087000000-E 1660  25 ACR 60.75 1518.75 50.00 1250.00 35.00 875.00MOWING
0137 6090000000-E 1661  500 LB  5.80 2900.00 12.00 6000.00 7.50 3750.00SEED FOR REPAIR SEEDING
0138 6093000000-E 1661 0.75 TON 700.00 525.00 1000.00 750.00 550.00 412.50FERT FOR REPAIR SEEDING
0139 6096000000-E 1662  1,050 LB  3.20 3360.00 4.00 4200.00 5.00 5250.00SEED FOR SUPP SEEDING
0140 6108000000-E 1665 31.5 TON 350.00 11025.00 600.00 18900.00 290.00 9135.00FERTILIZER TOPDRESSING
0141 6114000000-N SP   2 HR  30.00 60.00 40.00 80.00 35.00 70.00SPECIALIZED HAND MOWING
0142 6117000000-N 1675  8 EA  150.00 1200.00 100.00 800.00 1.00 8.00RESPONSE FOR EROS CONTROL
0143 7980000000-N SP   4 EA  1700.00 6800.00 4000.00 16000.00 1700.00 6800.00GENERIC SIGNAL ITEM (EA)

INTERCONNECT CENTER
0144 7980000000-N SP   10 EA  450.00 4500.00 500.00 5000.00 450.00 4500.00GENERIC SIGNAL ITEM (EA)

OVER-SIZED BULL BOX



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 5 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

BARNHILL CONTRACTING CO. THE LANE CONSTRUCTION CORP. REA CONSTRUCTION COMPANY

TARBORO,  NC MERIDEN,  CT CHARLOTTE,  NC

0145 7980000000-N SP   4 EA  1700.00 6800.00 2500.00 10000.00 1700.00 6800.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER

0146 7985000000-N SP  Lump Sum 415.00 2000.00 415.00GENERIC SIGNAL ITEM (LS)
MODIFY CONDUIT ON BRIDGE

0147 7990000000-E SP   2,800 LF  2.50 7000.00 3.00 8400.00 2.50 7000.00GENERIC SIGNAL ITEM (LF)
12 FIBER SMFO CABLE

0148 7990000000-E SP   100 LF  16.00 1600.00 20.00 2000.00 16.00 1600.00GENERIC SIGNAL ITEM (LF)
CONDUIT, 2", BORED & JACKED

0149 7990000000-E SP   50 LF  8.50 425.00 10.00 500.00 8.50 425.00GENERIC SIGNAL ITEM (LF)
CONDUIT, 2", TRENCHED

0150 8990000000-N SP   10,000 DOL 523.00 5230000.00 523.00 5230000.00 523.00 5230000.00CONTRACT TIME

 

    TOTAL 22948840.83 TOTAL 24485838.30 TOTAL 26566372.93CONTRACT TOTAL

 

    SUB-TOTAL 22948840.83 SUB-TOTAL 24485838.30 SUB-TOTAL 26566372.93ROADWAY ITEMS



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 6 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1480000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 500000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 91000.00GENERIC MISCELLANEOUS ITEM (LS)

RAIL RETROFIT
0004 0227000000-E SP   10 ACR 10000.00 100000.00GENERIC GRADING ITEM (ACR)

SAFETY CLEARING
0006 0022000000-E 225  26,750 CY  8.00 214000.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  24,450 CY  10.00 244500.00UNDERCUT EXCAVATION
0008 0080000000-E SP   48,250 TON 13.00 627250.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  22,700 CY  8.00 181600.00BORROW EXCAVATION
0010 0134000000-E 240  50 CY  14.00 700.00DRAINAGE DITCH EXCAVATION
0011 0156000000-E 250  160,100 SY  5.00 800500.00REMOVAL OF EXT ASPHALT PVMT
0012 0170000000-E SP   26,000 SY  8.50 221000.00REMOVAL OF CONC PVMT SLBS
0013 0195000000-E 265  1,000 CY  12.00 12000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  58,650 SY  3.00 175950.00SOIL STABILIZATION FABRIC
0015 0318000000-E 300  11 TON 25.00 275.00FNDATION MATL, MINOR STRS
0016 0372000000-E 310  72 LF  40.00 2880.0018" RC PIPE CULV III
0017 0384000000-E 310  24 LF  60.00 1440.0030" RC PIPE CULV III
0018 0453000000-E 310  1 EA  400.00 400.00**" PIPE END SECTION

(18")
0019 1011000000-N 500 Lump Sum 800000.00FINE GRADING
0020 1022000000-E SP   30,000 LB  3.50 105000.00SEALING PVMT CRACKS
0021 1491000000-E 610  171,150 TON 28.42 4864083.00ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  101,500 TON 28.84 2927260.00ASP CONC INTR CRS I19.0C
0023 1523000000-E 610  21,050 TON 29.25 615712.50ASP CONC SURF CRS S9.5C
0024 1539000000-E 610  92,500 TON 29.23 2703775.00ASP CONC SURF CRS S12.5C
0025 1560000000-E 620  12,130 TON 170.00 2062100.00ASP FOR PLANT MIX  PG64-22
0026 1565000000-E 620  6,456 TON 185.00 1194360.00ASP FOR PLANT MIX PG70-22
0027 1693000000-E 654  100 TON 210.00 21000.00ASPH PM PAVEMENT REPAIR
0028 1840000000-E 665  216,600 LF  0.13 28158.00MILLED RUMBLE STRIPS
0029 1891000000-E SP   6,560 SY  20.00 131200.00GENERIC PAVING ITEM (SY)

INCIDENTAL MILLING, CONCRETE  PAVEMENT
0030 2022000000-E 815  112 CY  12.00 1344.00SUBDRAIN EXCAVATION
0031 2033000000-E 815  84 CY  45.00 3780.00SUBDRAIN FINE AGGREGATE
0032 2044000000-E 815  500 LF  8.00 4000.006" PERF SUBDRN PIPE
0033 2055000000-E 815  15 EA  30.00 450.006" SUBDRN Y,T,OR L
0034 2066000000-N 815  1 EA  250.00 250.00CONC PAD SUBDRN OUTLET
0035 2077000000-E 815  6 LF  20.00 120.006" OUTLET PIPE (SUBDRNS)
0036 2253000000-E 840 2.442 CY  1000.00 2442.00PIPE COLLARS
0037 2286000000-N 840  11 EA  2000.00 22000.00MASNRY DRAINAGE STRUCT
0038 2352000000-N 840  1 EA  500.00 500.00FRAME W/GRATE 840.***** STD

(840.22)



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 7 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

0039 2363000000-N 840  10 EA  500.00 5000.00FRAME W/2GRTS 840.***** STD
(840.22)

0040 2407000000-N 840  1 EA  1000.00 1000.00STL FRAM W/ 2 GTR, STD 840.37
0041 2451000000-N 840  75 EA  650.00 48750.00CONC APRON FOR DROP INLET
0042 2549000000-E 846  210 LF  20.00 4200.002'-6"CONC CURB & GUTTER
0043 2577000000-E 846  850 LF  20.00 17000.00CONC EXPRESSWAY GUTTER
0044 2752000000-E SP   420 LF  30.00 12600.00GENERIC PAVING ITEM (LF)

REMOVE & RESET SINGLE FACED CONCRETE BARRIER
0045 3030000000-E 862  12,975 LF  9.90 128452.50STL BM GUARDRAIL
0046 3150000000-N 862  10 EA  33.00 330.00ADDIT GUARDRAIL POSTS
0047 3210000000-N 862  20 EA  385.00 7700.00GR ANCHOR TYPE CAT-1
0048 3270000000-N SP   23 EA  1870.00 43010.00GR ANCHOR TYPE 350
0049 3285000000-N SP   13 EA  1815.00 23595.00GR ANCHOR TYPE M-350
0050 3345000000-E 864  22,150 LF  5.50 121825.00REMOVE & RESET GUARDRAIL
0051 3360000000-E 863  14,225 LF  1.10 15647.50REMOVE EXISTING GUARDRAIL
0052 3420000000-E SP   1,000 LF  3.85 3850.00GENERIC GUARDRAIL ITEM (LF)

REMOVE & RESET CABLE GUIDERAIL
0053 3503000000-E 866  2,000 LF  2.00 4000.00WOVEN WIRE FENCE 47" FAB
0054 3509000000-E 866  120 EA  15.40 1848.004" TIMBER POSTS 7'-6"LONG
0055 3515000000-E 866  16 EA  31.00 496.005" TIMBER POSTS 8'-0"LONG
0056 3649000000-E 876  5 TON 68.00 340.00PLAIN RIP RAP, CLASS B
0057 3656000000-E 876  14 SY  3.00 42.00FILTER FABRIC FOR DRAINGE
0058 4048000000-E 902  38 CY  605.00 22990.00REINF CL A CONC FOOTINGS
0059 4054000000-E 902  11 CY  605.00 6655.00PLN CL A CONC FOOTINGS
0060 4060000000-E 903  38,103 LB  2.48 94495.44SUPPORT, BREAKAWAY STL BM
0061 4066000000-E 903  5,156 LB  1.70 8765.20SIMPLE STL BM SUPPORTS
0062 4072000000-E 903  3,924 LF  6.77 26565.48SUPPORT, 3-LB STL U-CHAN
0063 4078000000-E 903  24 EA  38.50 924.00SUPPORT, 2-LB STL U-CHAN
0064 4096000000-N 904  39 EA  80.30 3131.70SIGN ERECTION, TYPE D
0065 4102000000-N 904  115 EA  69.30 7969.50SIGN ERECTION, TYPE E
0066 4108000000-N 904  36 EA  110.00 3960.00SIGN ERECTION, TYPE F
0067 4110000000-N 904  45 EA  495.00 22275.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0068 4110000000-N 904  44 EA  248.00 10912.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0069 4114000000-N 904  24 EA  29.00 696.00SIGN ERECTION, MILEMARKERS
0070 4129000000-N 906  7 EA  577.00 4039.00RELOCATE SIGN, TYPE *****

(A)
0071 4129000000-N 906  9 EA  292.00 2628.00RELOCATE SIGN, TYPE *****

(B)
0072 4129000000-N 906  7 EA  149.00 1043.00RELOCATE SIGN, TYPE *****

(D)
0073 4360000000-N SP   2 EA  11495.00 22990.00GENERIC SIGNING ITEM (EA)

INSTALL LED OPEN/CLOSED SIGN



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 8 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

0074 4360000000-N SP   2 EA  165.00 330.00GENERIC SIGNING ITEM (EA)
REMOVE & DISPOSE OF EXISTING OPEN/CLOSED SIGN

0075 4370000000-N SP  Lump Sum 9245.00GENERIC SIGNING ITEM (LS)
INSTALLATION OF VOLUME MONIT- ORING STATION

0076 4370000000-N SP  Lump Sum 1320.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0077 4370000000-N SP  Lump Sum 20460.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0078 4370000000-N SP  Lump Sum 21010.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C1"

0079 4370000000-N SP  Lump Sum 26180.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C2"

0080 4370000000-N SP  Lump Sum 31790.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0081 4370000000-N SP  Lump Sum 51810.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0082 4370000000-N SP  Lump Sum 130900.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0083 4400000000-E 1110  3,972 SF  18.00 71496.00WORK ZONE SIGNS (STAT)
0084 4405000000-E 1110  1,724 SF  15.00 25860.00WORK ZONE SIGNS (PORTABLE
0085 4410000000-E 1110  44 SF  22.00 968.00WORK ZONE SIGNS (BARRICDE
0086 4415000000-N 1115  4 EA  12000.00 48000.00FLASHING ARROW PNL TYPE C
0087 4420000000-N 1120  8 EA  28000.00 224000.00CHANGEABLE MESSAGE SIGNS
0088 4425000000-N 1125  10 EA  20.00 200.00WARNING FLAG SETS
0089 4430000000-N 1130  932 EA  80.00 74560.00DRUMS
0090 4445000000-E 1145  40 LF  38.00 1520.00BARRICADES (TYPE III)
0091 4450000000-N 1150  100 HR  30.00 3000.00FLAGGER
0092 4460000000-N 1155  14 EA  500.00 7000.00WARNING LIGHTS (TYPE B)
0093 4465000000-N 1160  4 EA  15000.00 60000.00TEMPORARY CRASH CUSHIONS
0094 4470000000-N 1160  26 EA  2600.00 67600.00RESET CRASH CUSHION
0095 4480000000-N 1165  4 EA  20000.00 80000.00TRUCK MTD IMP ATTN 60 MPH
0096 4510000000-N SP   1,000 HR  40.00 40000.00POLICE
0097 4580000000-E SP   31,250 LF  4.50 140625.00RESET MOVBLE CONCRETE BARRIER
0098 4590000000-E SP   5,000 LF  14.00 70000.00GENERIC TRAFFIC CONTROL ITEM (LF)

MOVABLE CONCRETE BARRIER - DEPARTMENT
FURNISHED

0099 4600000000-N SP   1 EA  80000.00 80000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRANSFER & TRANSPORT VEHICLE  FOR MOV- ABLE
CONC BARRIER - DEPARTMENTFURNISHED

0100 4620000000-E 1205  183,913 LF  1.05 193108.65REM TAPE PVMT MRKINGS 6"
0101 4650000000-N 1251  2,504 EA  5.50 13772.00TEMP RAISED PVMT MRKS
0102 4688000000-E 1205  247,572 LF  0.65 160921.806"WIDE THERMO 90 MILS
0103 4690000000-E 1205  28,299 LF  0.65 18394.356"WIDE THERMO 120 MILS
0104 4695000000-E 1205  75 LF  2.20 165.008"WIDE THERMO 90 MILS
0105 4700000000-E 1205  4,990 LF  3.30 16467.0012"WIDE THERMO 90 MILS
0106 4725000000-E 1205  19 EA  110.00 2090.00THERMO PVT SYMBOL 90MILS



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 9 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

0107 4775000000-E 1205  2,235 LF  2.20 4917.006" COLD APPL PLSTIC LINES
0108 4815000000-E 1205  1,418,302 LF  0.32 453856.64PAINT PVMT MARKINGS 6"
0109 4825000000-E 1205  29,940 LF  0.39 11676.60PAINT PVMT MARKINGS 12"
0110 4845000000-N 1205  38 EA  38.50 1463.00PAINT PVT MKG SYMBOL
0111 4855000000-E 1205  213,240 LF  0.55 117282.00LINE REMOVAL 6" WIDE
0112 4860000000-E 1205  5,400 LF  0.83 4482.00LINE REMOVAL 8" WIDE
0113 4865000000-E 1205  1,000 LF  2.20 2200.00LINE REMOVAL 12" WIDE
0114 4875000000-N 1205  4 EA  38.50 154.00REMOVAL OF SYMBL & CHARAC
0115 4900000000-N 1252  18 EA  5.50 99.00PERM RAISED PVMT MARKERS
0116 4905000000-N 1253  1,916 EA  30.50 58438.00SNOWPLB RAISED PVMT MRKER
0117 4935000000-N 1267  157 EA  40.00 6280.00FLEX DELINATR (CRYSTAL)
0118 4940000000-N 1267  43 EA  40.00 1720.00FLEX DELINATR (YELLOW)
0119 4945000000-N 1267  15 EA  30.00 450.00FLEX DELINATR (CRY & RED)
0120 4950000000-N 1267  15 EA  30.00 450.00FLEX DELINATR (YEL & RED)
0121 5255000000-N 1413 Lump Sum 600000.00PORTABLE LIGHTING
0122 5270000000-N SP   3 EA  1870.00 5610.00GENERIC LIGHTING ITEM (EA)

RELOCATE LIGHT STANDARD
0123 6000000000-E 1605  650 LF  2.60 1690.00TEMPORARY SILT FENCE
0124 6006000000-E 1610  100 TON 40.00 4000.00EROS CONTRL STONE CL A
0125 6009000000-E 1610  640 TON 40.00 25600.00EROS CONTRL STONE CL B
0126 6012000000-E 1610  690 TON 40.00 27600.00SEDIMENT CONTROL STONE
0127 6015000000-E 1615  42 ACR 440.00 18480.00TEMPORARY MULCHING
0128 6018000000-E 1620  1,550 LB  4.40 6820.00SEED FOR TEMP SEEDING
0129 6021000000-E 1620 6.25 TON 330.00 2062.50FERT FOR TEMP SEEDING
0130 6030000000-E 1630  1,500 CY  8.00 12000.00SILT EXCAVATION
0131 6033000000-E 1631  10,000 SY  2.25 22500.00SYNTHETIC ROVING
0132 6036000000-E 1631  5,000 SY  1.45 7250.00MATTING FOR EROS CONTROL
0133 6042000000-E 1632  1,750 LF  3.50 6125.001/4" HARDWARE CLOTH
0134 6072000000-E 1650  10 ACR 1540.00 15400.00WOODED AREA CLEANUP
0135 6084000000-E 1660  42 ACR 1232.00 51744.00SEEDING AND MULCHING
0136 6087000000-E 1660  25 ACR 38.50 962.50MOWING
0137 6090000000-E 1661  500 LB  5.40 2700.00SEED FOR REPAIR SEEDING
0138 6093000000-E 1661 0.75 TON 440.00 330.00FERT FOR REPAIR SEEDING
0139 6096000000-E 1662  1,050 LB  2.75 2887.50SEED FOR SUPP SEEDING
0140 6108000000-E 1665 31.5 TON 330.00 10395.00FERTILIZER TOPDRESSING
0141 6114000000-N SP   2 HR  55.00 110.00SPECIALIZED HAND MOWING
0142 6117000000-N 1675  8 EA  110.00 880.00RESPONSE FOR EROS CONTROL
0143 7980000000-N SP   4 EA  1870.00 7480.00GENERIC SIGNAL ITEM (EA)

INTERCONNECT CENTER
0144 7980000000-N SP   10 EA  495.00 4950.00GENERIC SIGNAL ITEM (EA)

OVER-SIZED BULL BOX



APR 17, 2002 12:19 PM HALIFAX, NASH

TIP NO I-3102A 8.1321202 10:00AM 10 /  10 006

FED AID NO IMS-95-3(73)143 10.246 MI APR 16 2002 C200429
PAVEMENT REHABILITATION, SIGNING & RAIL RETROFIT.

I-95 FROM NORTH OF SR-1524 IN NASH COUNTY TO SOUTH OF NC-481 IN HALIFAX COUNTY.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

0145 7980000000-N SP   4 EA  1870.00 7480.00GENERIC SIGNAL ITEM (EA)
SMFO TRANSCEIVER

0146 7985000000-N SP  Lump Sum 457.00GENERIC SIGNAL ITEM (LS)
MODIFY CONDUIT ON BRIDGE

0147 7990000000-E SP   2,800 LF  2.75 7700.00GENERIC SIGNAL ITEM (LF)
12 FIBER SMFO CABLE

0148 7990000000-E SP   100 LF  17.60 1760.00GENERIC SIGNAL ITEM (LF)
CONDUIT, 2", BORED & JACKED

0149 7990000000-E SP   50 LF  9.35 467.50GENERIC SIGNAL ITEM (LF)
CONDUIT, 2", TRENCHED

0150 8990000000-N SP   10,000 DOL 570.00 5700000.00CONTRACT TIME

 

    TOTAL 29732456.86CONTRACT TOTAL

 

    SUB-TOTAL 29732456.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22948840.83BARNHILL CONTRACTING CO.
     2  24485838.30THE LANE CONSTRUCTION CORP.
     3  26566372.93REA CONSTRUCTION COMPANY
     4  29732456.86ROSE BROTHERS PAVING CO., INC.



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 1 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

DELLINGER, INC. DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MONROE,  NC MOORESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 105750.00 106000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 27000.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13000.00 9500.00 9500.00REINF BRG APPR **********

(30+94.00)
0004 0057000000-E 226  700 CY  3.50 2450.00 3.50 2450.00 3.50 2450.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 120000.00 145000.00 95000.00GRADING
0006 0106000000-E 230  57,300 CY  4.75 272175.00 4.75 272175.00 4.75 272175.00BORROW EXCAVATION
0007 0134000000-E 240  83 CY  5.80 481.40 5.80 481.40 5.80 481.40DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  4.75 2375.00 4.75 2375.00 4.75 2375.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.00 500.00 1.00 500.00 1.00 500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  73 TON 20.00 1460.00 20.00 1460.00 20.00 1460.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  60 LF  24.00 1440.00 24.00 1440.00 24.00 1440.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  28 LF  24.00 672.00 24.00 672.00 24.00 672.0015" RC PIPE CULV III
0013 0396000000-E 310  80 LF  63.00 5040.00 63.00 5040.00 63.00 5040.0042" RC PIPE CULV III
0014 0582000000-E 310  208 LF  20.00 4160.00 20.00 4160.00 20.00 4160.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  162.00 648.00 162.00 648.00 162.00 648.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0708000000-E 310  280 LF  24.00 6720.00 24.00 6720.00 24.00 6720.0015" BCCSP B 0.064"
0017 0806000000-E 310  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  24 LF  6.50 156.00 6.50 156.00 6.50 156.00PIPE REMOVAL
0019 1121000000-E 520  178 TON 14.25 2536.50 14.25 2536.50 14.25 2536.50AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 15.00 1500.00 15.00 1500.00 15.00 1500.00INCIDENTAL STONE BASE
0021 1489000000-E 610  790 TON 38.00 30020.00 35.00 27650.00 35.00 27650.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  682 TON 38.00 25916.00 35.00 23870.00 35.00 23870.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  875 TON 38.00 33250.00 35.00 30625.00 35.00 30625.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  123 TON 160.00 19680.00 155.00 19065.00 155.00 19065.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  29 EA  200.00 5800.00 150.00 4350.00 100.00 2900.00RIGHT OF WAY MARKERS
0026 2209000000-E 838  5 CY  700.00 3500.00 650.00 3250.00 640.00 3200.00ENDWALLS
0027 2253000000-E 840  1 CY  550.00 550.00 500.00 500.00 500.00 500.00PIPE COLLARS
0028 2264000000-E 840  1 CY  550.00 550.00 500.00 500.00 500.00 500.00PIPE PLUGS
0029 2286000000-N 840  4 EA  1650.00 6600.00 1595.00 6380.00 1595.00 6380.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  4 EA  500.00 2000.00 375.00 1500.00 375.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
0031 2556000000-E 846  470 LF  22.00 10340.00 19.50 9165.00 19.50 9165.00SHOULDER BERM GUTTER
0032 3030000000-E 862  625 LF  10.00 6250.00 8.75 5468.75 8.75 5468.75STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1000.00 4000.00 875.00 3500.00 875.00 3500.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1500.00 6000.00 1575.00 6300.00 1575.00 6300.00GR ANCHOR TYPE 350
0036 3649000000-E 876  7 TON 45.00 315.00 45.00 315.00 45.00 315.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  605 SY  1.10 665.50 1.10 665.50 1.10 665.50FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  52 SF  7.00 364.00 9.00 468.00 12.00 624.00WORK ZONE SIGNS (STAT)



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 2 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

DELLINGER, INC. DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MONROE,  NC MOORESVILLE,  NC MOUNT AIRY,  NC

0039 4405000000-E 1110  96 SF  3.75 360.00 4.75 456.00 24.00 2304.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  20 SF  4.00 80.00 4.50 90.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0041 4425000000-N 1125  2 EA  13.00 26.00 16.00 32.00 18.00 36.00WARNING FLAG SETS
0042 4430000000-N 1130  30 EA  34.00 1020.00 100.00 3000.00 50.00 1500.00DRUMS
0043 4435000000-N 1135  30 EA  10.00 300.00 11.75 352.50 20.00 600.00CONES
0044 4445000000-E 1145  50 LF  10.00 500.00 8.45 422.50 16.00 800.00BARRICADES (TYPE III)
0045 4450000000-N 1150  160 HR  18.00 2880.00 12.00 1920.00 15.00 2400.00FLAGGER
0046 4460000000-N 1155  4 EA  120.00 480.00 250.00 1000.00 110.00 440.00WARNING LIGHTS (TYPE B)
0047 4650000000-N 1251  35 EA  10.00 350.00 5.00 175.00 5.00 175.00TEMP RAISED PVMT MRKS
0048 4810000000-E 1205  20,300 LF  0.20 4060.00 0.24 4872.00 0.24 4872.00PAINT PVMT MARKINGS 4"
0049 5300000000-E 1505  10 TON 45.00 450.00 20.00 200.00 15.00 150.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   10 TON 45.00 450.00 20.00 200.00 15.00 150.00BEDDING MATL, CL ********

(IV)
0051 5444000000-E 1510  509 LF  35.00 17815.00 21.00 10689.00 20.00 10180.006"PVC WATER PIPE ********

(21,200 WP)
0052 5480000000-E 1510  300 LB  10.00 3000.00 6.00 1800.00 1.50 450.00DI H2O FITTINGS 250# MIN
0053 6000000000-E 1605  500 LF  2.50 1250.00 3.50 1750.00 2.80 1400.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  50 TON 41.00 2050.00 41.00 2050.00 41.00 2050.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  400 TON 41.00 16400.00 41.00 16400.00 41.00 16400.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  140 TON 24.00 3360.00 24.00 3360.00 24.00 3360.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 11.5 ACR 350.00 4025.00 400.00 4600.00 400.00 4600.00TEMPORARY MULCHING
0058 6018000000-E 1620  550 LB  3.00 1650.00 3.00 1650.00 3.00 1650.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 2.25 TON 260.00 585.00 600.00 1350.00 600.00 1350.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  340 LF  9.00 3060.00 9.00 3060.00 9.00 3060.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  7 EA  130.00 910.00 130.00 910.00 130.00 910.00INLET PROTCN @ SLOPE DRNS
0062 6030000000-E 1630  2,380 CY  3.00 7140.00 3.00 7140.00 3.00 7140.00SILT EXCAVATION
0063 6033000000-E 1631  850 SY  2.00 1700.00 1.65 1402.50 1.65 1402.50SYNTHETIC ROVING
0064 6036000000-E 1631  425 SY  2.45 1041.25 1.55 658.75 1.55 658.75MATTING FOR EROS CONTROL
0065 6042000000-E 1632  80 LF  4.25 340.00 6.00 480.00 4.25 340.001/4" HARDWARE CLOTH
0066 6048000000-E SP   470 SY  40.00 18800.00 10.00 4700.00 12.00 5640.00FLOAT TURBIDITY CURTAIN
0067 6084000000-E 1660  15 ACR 1100.00 16500.00 1070.00 16050.00 1070.00 16050.00SEEDING AND MULCHING
0068 6087000000-E 1660 6.5 ACR 40.00 260.00 42.00 273.00 42.00 273.00MOWING
0069 6090000000-E 1661  150 LB  10.00 1500.00 6.00 900.00 6.00 900.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 600.00 150.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  400 LB  5.00 2000.00 1.45 580.00 1.45 580.00SEED FOR SUPP SEEDING
0072 6102000000-E 1664  320 SY  5.00 1600.00 9.00 2880.00 9.00 2880.00SODDING
0073 6105000000-E 1664 5.5 M/G 150.00 825.00 110.00 605.00 110.00 605.00WATER
0074 6108000000-E 1665 11.5 TON 340.00 3910.00 300.00 3450.00 300.00 3450.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  40.00 80.00 42.00 84.00 42.00 84.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  50.00 400.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 4000.00 2000.00 2100.00 1050.00 2100.00 1050.00REFORESTATION



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 3 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

DELLINGER, INC. DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MONROE,  NC MOORESVILLE,  NC MOUNT AIRY,  NC

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 30000.00 115000.00 157000.00CM&R TEMP ACCESS ***********
(30+94.00-L-REV.)

0079 8035000000-N 402 Lump Sum 80000.00 80000.00 82000.00REMV EXIST STR **********
(30+94.00-L-REV.)

0080 8105500000-E SP   576 LF  350.00 201600.00 290.00 167040.00 340.00 195840.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0081 8111000000-E SP   114 LF  220.00 25080.00 180.00 20520.00 220.00 25080.00PERM STL CASING FOR ** PIER
(4'-6")

0082 8113000000-N SP   9 EA  500.00 4500.00 500.00 4500.00 500.00 4500.00SID INSPECTION
0083 8114000000-N SP   9 EA  700.00 6300.00 200.00 1800.00 225.00 2025.00SPT TESTING
0084 8147000000-E 420  13,930 SF  17.50 243775.00 17.31 241128.30 16.75 233327.50REINF CONCRETE DECK SLAB
0085 8161000000-E 420  11,355 SF  0.35 3974.25 0.27 3065.85 0.30 3406.50GROOVING BRIDGE FLOORS
0086 8182000000-E 420 184.4 CY  700.00 129080.00 480.00 88512.00 485.00 89434.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 20000.00 14500.00 22500.00BRG APPR SLAB ***********

(30+94.00-L-REV.)
0088 8217000000-E 425  109,217 LB  0.45 49147.65 0.48 52424.16 0.55 60069.35REINF STEEL (BRIDGE)
0089 8238000000-E 425  21,562 LB  0.80 17249.60 0.90 19405.80 1.20 25874.40SPIRAL COL REINF STL BRG
0090 8268000000-E 430 1,666.68 LF  210.00 350002.80 233.00 388336.44 204.00 340002.7263" PRESTR CONCRETE GIRDR
0091 8364000000-E 450  1,045 LF  16.00 16720.00 21.00 21945.00 20.00 20900.00HP12X53 PILES
0092 8503000000-E 460 842.13 LF  40.00 33685.20 31.25 26316.56 46.00 38737.98CONCRETE BARRIER RAIL
0093 8608000000-E 876  436 TON 30.00 13080.00 30.50 13298.00 20.00 8720.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  485 SY  1.00 485.00 2.30 1115.50 2.75 1333.75FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5000.00 4000.00 4000.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 5500.00 3550.00 3700.00EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 27000.00 16500.00 24000.00STR DRN SYS ************

(30+94.00-L-REV.)

 

    TOTAL 2067976.15 TOTAL 2119036.01 TOTAL 2119893.60CONTRACT TOTAL

 

    SUB-TOTAL 805796.65 SUB-TOTAL 836078.40 SUB-TOTAL 777442.40ROADWAY ITEMS
    SUB-TOTAL 1262179.50 SUB-TOTAL 1282957.61 SUB-TOTAL 1342451.20STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 4 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

CROWDER CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION W. C. ENGLISH, INC.

CHARLOTTE,  NC WILSON,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 108400.00 110000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 19250.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9500.00 9500.00 14000.00REINF BRG APPR **********

(30+94.00)
0004 0057000000-E 226  700 CY  3.50 2450.00 3.50 2450.00 6.00 4200.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 195000.00 95000.00 100000.00GRADING
0006 0106000000-E 230  57,300 CY  4.75 272175.00 4.75 272175.00 4.70 269310.00BORROW EXCAVATION
0007 0134000000-E 240  83 CY  5.80 481.40 5.80 481.40 10.00 830.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  4.75 2375.00 4.75 2375.00 6.00 3000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.00 500.00 1.00 500.00 2.00 1000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  73 TON 20.00 1460.00 20.00 1460.00 22.00 1606.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  60 LF  24.00 1440.00 24.00 1440.00 25.00 1500.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  28 LF  24.00 672.00 24.00 672.00 27.00 756.0015" RC PIPE CULV III
0013 0396000000-E 310  80 LF  63.00 5040.00 63.00 5040.00 74.00 5920.0042" RC PIPE CULV III
0014 0582000000-E 310  208 LF  20.00 4160.00 20.00 4160.00 24.00 4992.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  162.00 648.00 162.00 648.00 150.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0708000000-E 310  280 LF  24.00 6720.00 24.00 6720.00 26.00 7280.0015" BCCSP B 0.064"
0017 0806000000-E 310  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  24 LF  6.50 156.00 6.50 156.00 10.00 240.00PIPE REMOVAL
0019 1121000000-E 520  178 TON 14.25 2536.50 14.25 2536.50 20.00 3560.00AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 15.00 1500.00 15.00 1500.00 25.00 2500.00INCIDENTAL STONE BASE
0021 1489000000-E 610  790 TON 35.00 27650.00 35.00 27650.00 46.00 36340.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  682 TON 35.00 23870.00 35.00 23870.00 46.00 31372.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  875 TON 35.00 30625.00 35.00 30625.00 46.00 40250.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  123 TON 155.00 19065.00 155.00 19065.00 216.00 26568.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  29 EA  100.00 2900.00 100.00 2900.00 100.00 2900.00RIGHT OF WAY MARKERS
0026 2209000000-E 838  5 CY  640.00 3200.00 640.00 3200.00 1200.00 6000.00ENDWALLS
0027 2253000000-E 840  1 CY  500.00 500.00 500.00 500.00 900.00 900.00PIPE COLLARS
0028 2264000000-E 840  1 CY  500.00 500.00 500.00 500.00 900.00 900.00PIPE PLUGS
0029 2286000000-N 840  4 EA  1595.00 6380.00 1595.00 6380.00 1300.00 5200.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  4 EA  375.00 1500.00 375.00 1500.00 300.00 1200.00FRAME W/2GRTS 840.***** STD

(840.29)
0031 2556000000-E 846  470 LF  19.50 9165.00 19.50 9165.00 30.00 14100.00SHOULDER BERM GUTTER
0032 3030000000-E 862  625 LF  8.75 5468.75 8.75 5468.75 9.50 5937.50STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 46.00 230.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  875.00 3500.00 875.00 3500.00 1135.00 4540.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00 1625.00 6500.00GR ANCHOR TYPE 350
0036 3649000000-E 876  7 TON 45.00 315.00 45.00 315.00 50.00 350.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  605 SY  1.10 665.50 1.10 665.50 2.00 1210.00FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  52 SF  12.00 624.00 12.00 624.00 10.00 520.00WORK ZONE SIGNS (STAT)



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 5 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

CROWDER CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION W. C. ENGLISH, INC.

CHARLOTTE,  NC WILSON,  NC LYNCHBURG,  VA

0039 4405000000-E 1110  96 SF  24.00 2304.00 24.00 2304.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  20 SF  8.00 160.00 8.00 160.00 15.00 300.00WORK ZONE SIGNS (BARRICDE
0041 4425000000-N 1125  2 EA  18.00 36.00 18.00 36.00 300.00 600.00WARNING FLAG SETS
0042 4430000000-N 1130  30 EA  50.00 1500.00 50.00 1500.00 75.00 2250.00DRUMS
0043 4435000000-N 1135  30 EA  20.00 600.00 20.00 600.00 50.00 1500.00CONES
0044 4445000000-E 1145  50 LF  16.00 800.00 16.00 800.00 10.00 500.00BARRICADES (TYPE III)
0045 4450000000-N 1150  160 HR  15.00 2400.00 15.00 2400.00 15.00 2400.00FLAGGER
0046 4460000000-N 1155  4 EA  110.00 440.00 110.00 440.00 500.00 2000.00WARNING LIGHTS (TYPE B)
0047 4650000000-N 1251  35 EA  10.00 350.00 5.00 175.00 8.00 280.00TEMP RAISED PVMT MRKS
0048 4810000000-E 1205  20,300 LF  0.18 3654.00 0.24 4872.00 0.27 5481.00PAINT PVMT MARKINGS 4"
0049 5300000000-E 1505  10 TON 25.00 250.00 45.00 450.00 25.00 250.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   10 TON 25.00 250.00 45.00 450.00 25.00 250.00BEDDING MATL, CL ********

(IV)
0051 5444000000-E 1510  509 LF  20.00 10180.00 15.00 7635.00 28.00 14252.006"PVC WATER PIPE ********

(21,200 WP)
0052 5480000000-E 1510  300 LB  4.00 1200.00 5.25 1575.00 5.00 1500.00DI H2O FITTINGS 250# MIN
0053 6000000000-E 1605  500 LF  2.80 1400.00 2.80 1400.00 3.00 1500.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  50 TON 41.00 2050.00 41.00 2050.00 30.00 1500.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  400 TON 41.00 16400.00 41.00 16400.00 30.00 12000.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  140 TON 24.00 3360.00 24.00 3360.00 25.00 3500.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 11.5 ACR 500.00 5750.00 300.00 3450.00 435.00 5002.50TEMPORARY MULCHING
0058 6018000000-E 1620  550 LB  4.00 2200.00 2.50 1375.00 3.50 1925.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 2.25 TON 500.00 1125.00 260.00 585.00 660.00 1485.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  340 LF  9.00 3060.00 9.00 3060.00 10.00 3400.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  7 EA  130.00 910.00 130.00 910.00 300.00 2100.00INLET PROTCN @ SLOPE DRNS
0062 6030000000-E 1630  2,380 CY  3.00 7140.00 3.00 7140.00 2.00 4760.00SILT EXCAVATION
0063 6033000000-E 1631  850 SY  1.80 1530.00 2.00 1700.00 2.00 1700.00SYNTHETIC ROVING
0064 6036000000-E 1631  425 SY  1.50 637.50 2.45 1041.25 2.00 850.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  80 LF  4.25 340.00 4.50 360.00 5.00 400.001/4" HARDWARE CLOTH
0066 6048000000-E SP   470 SY  36.00 16920.00 53.00 24910.00 30.00 14100.00FLOAT TURBIDITY CURTAIN
0067 6084000000-E 1660  15 ACR 1280.00 19200.00 1008.00 15120.00 1180.00 17700.00SEEDING AND MULCHING
0068 6087000000-E 1660 6.5 ACR 60.00 390.00 40.00 260.00 45.00 292.50MOWING
0069 6090000000-E 1661  150 LB  6.00 900.00 10.00 1500.00 7.00 1050.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 400.00 100.00 600.00 150.00 875.00 218.75FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  400 LB  2.50 1000.00 5.00 2000.00 1.50 600.00SEED FOR SUPP SEEDING
0072 6102000000-E 1664  320 SY  12.00 3840.00 5.00 1600.00 10.00 3200.00SODDING
0073 6105000000-E 1664 5.5 M/G 120.00 660.00 150.00 825.00 118.00 649.00WATER
0074 6108000000-E 1665 11.5 TON 300.00 3450.00 340.00 3910.00 325.00 3737.50FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  35.00 70.00 40.00 80.00 47.00 94.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  100.00 800.00 50.00 400.00 113.00 904.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 500.00 250.00 4000.00 2000.00 2315.00 1157.50REFORESTATION



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 6 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

CROWDER CONSTRUCTION
COMPANY

S. T. WOOTEN CORPORATION W. C. ENGLISH, INC.

CHARLOTTE,  NC WILSON,  NC LYNCHBURG,  VA

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 225000.00 150000.00 100000.00CM&R TEMP ACCESS ***********
(30+94.00-L-REV.)

0079 8035000000-N 402 Lump Sum 25000.00 117750.00 67000.00REMV EXIST STR **********
(30+94.00-L-REV.)

0080 8105500000-E SP   576 LF  270.00 155520.00 300.00 172800.00 302.00 173952.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0081 8111000000-E SP   114 LF  165.00 18810.00 180.00 20520.00 185.00 21090.00PERM STL CASING FOR ** PIER
(4'-6")

0082 8113000000-N SP   9 EA  1000.00 9000.00 500.00 4500.00 1000.00 9000.00SID INSPECTION
0083 8114000000-N SP   9 EA  200.00 1800.00 200.00 1800.00 200.00 1800.00SPT TESTING
0084 8147000000-E 420  13,930 SF  18.00 250740.00 20.75 289047.50 19.50 271635.00REINF CONCRETE DECK SLAB
0085 8161000000-E 420  11,355 SF  0.52 5904.60 0.21 2384.55 0.50 5677.50GROOVING BRIDGE FLOORS
0086 8182000000-E 420 184.4 CY  500.00 92200.00 466.00 85930.40 450.00 82980.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 15000.00 23000.00 17000.00BRG APPR SLAB ***********

(30+94.00-L-REV.)
0088 8217000000-E 425  109,217 LB  0.50 54608.50 0.50 54608.50 0.50 54608.50REINF STEEL (BRIDGE)
0089 8238000000-E 425  21,562 LB  1.00 21562.00 1.00 21562.00 0.90 19405.80SPIRAL COL REINF STL BRG
0090 8268000000-E 430 1,666.68 LF  175.00 291669.00 190.00 316669.20 240.00 400003.2063" PRESTR CONCRETE GIRDR
0091 8364000000-E 450  1,045 LF  20.00 20900.00 21.00 21945.00 23.00 24035.00HP12X53 PILES
0092 8503000000-E 460 842.13 LF  37.50 31579.88 46.00 38737.98 44.00 37053.72CONCRETE BARRIER RAIL
0093 8608000000-E 876  436 TON 0.01 4.36 31.00 13516.00 35.00 15260.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  485 SY  1.00 485.00 3.00 1455.00 3.00 1455.00FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5600.00 4500.00 5000.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 4600.00 5000.00 4000.00EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 25000.00 27800.00 42000.00STR DRN SYS ************

(30+94.00-L-REV.)

 

    TOTAL 2147981.99 TOTAL 2170551.53 TOTAL 2207295.97CONTRACT TOTAL

 

    SUB-TOTAL 892998.65 SUB-TOTAL 797025.40 SUB-TOTAL 854340.25ROADWAY ITEMS
    SUB-TOTAL 1254983.34 SUB-TOTAL 1373526.13 SUB-TOTAL 1352955.72STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 7 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

D. W. LYLE CORPORATION SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA SANFORD,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115688.03 118000.00 77311.06MOBILIZATION
0002 0000400000-N 801 Lump Sum 13844.25 30000.00 22000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9975.00 9500.00 9500.00REINF BRG APPR **********

(30+94.00)
0004 0057000000-E 226  700 CY  3.68 2576.00 3.50 2450.00 3.50 2450.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 99750.00 95000.00 95000.00GRADING
0006 0106000000-E 230  57,300 CY  4.99 285927.00 4.75 272175.00 4.75 272175.00BORROW EXCAVATION
0007 0134000000-E 240  83 CY  6.09 505.47 5.80 481.40 5.80 481.40DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  4.99 2495.00 4.75 2375.00 4.75 2375.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.05 525.00 1.00 500.00 1.00 500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  73 TON 21.00 1533.00 20.00 1460.00 20.00 1460.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  60 LF  25.20 1512.00 24.00 1440.00 24.00 1440.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  28 LF  25.20 705.60 24.00 672.00 24.00 672.0015" RC PIPE CULV III
0013 0396000000-E 310  80 LF  66.15 5292.00 63.00 5040.00 63.00 5040.0042" RC PIPE CULV III
0014 0582000000-E 310  208 LF  21.00 4368.00 20.00 4160.00 20.00 4160.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  170.10 680.40 162.00 648.00 162.00 648.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0708000000-E 310  280 LF  25.20 7056.00 24.00 6720.00 24.00 6720.0015" BCCSP B 0.064"
0017 0806000000-E 310  8 EA  157.50 1260.00 150.00 1200.00 150.00 1200.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  24 LF  6.83 163.92 6.50 156.00 6.50 156.00PIPE REMOVAL
0019 1121000000-E 520  178 TON 14.96 2662.88 14.25 2536.50 14.25 2536.50AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 15.75 1575.00 15.00 1500.00 15.00 1500.00INCIDENTAL STONE BASE
0021 1489000000-E 610  790 TON 36.75 29032.50 35.00 27650.00 35.00 27650.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  682 TON 36.75 25063.50 35.00 23870.00 35.00 23870.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  875 TON 36.75 32156.25 35.00 30625.00 35.00 30625.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  123 TON 162.75 20018.25 155.00 19065.00 155.00 19065.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  29 EA  157.50 4567.50 150.00 4350.00 100.00 2900.00RIGHT OF WAY MARKERS
0026 2209000000-E 838  5 CY  672.00 3360.00 640.00 3200.00 640.00 3200.00ENDWALLS
0027 2253000000-E 840  1 CY  525.00 525.00 500.00 500.00 500.00 500.00PIPE COLLARS
0028 2264000000-E 840  1 CY  525.00 525.00 500.00 500.00 500.00 500.00PIPE PLUGS
0029 2286000000-N 840  4 EA  1674.75 6699.00 1595.00 6380.00 1595.00 6380.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  4 EA  393.75 1575.00 375.00 1500.00 375.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
0031 2556000000-E 846  470 LF  20.48 9625.60 19.50 9165.00 19.50 9165.00SHOULDER BERM GUTTER
0032 3030000000-E 862  625 LF  8.72 5450.00 8.75 5468.75 8.75 5468.75STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  42.00 210.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1104.60 4418.40 875.00 3500.00 875.00 3500.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00 1575.00 6300.00GR ANCHOR TYPE 350
0036 3649000000-E 876  7 TON 47.25 330.75 45.00 315.00 45.00 315.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  605 SY  1.16 701.80 1.10 665.50 1.10 665.50FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  52 SF  12.60 655.20 12.00 624.00 12.00 624.00WORK ZONE SIGNS (STAT)



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 8 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

D. W. LYLE CORPORATION SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA SANFORD,  NC ORANGEBURG,  SC

0039 4405000000-E 1110  96 SF  25.20 2419.20 24.00 2304.00 24.00 2304.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  20 SF  8.40 168.00 8.00 160.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0041 4425000000-N 1125  2 EA  18.90 37.80 18.00 36.00 18.00 36.00WARNING FLAG SETS
0042 4430000000-N 1130  30 EA  52.50 1575.00 50.00 1500.00 50.00 1500.00DRUMS
0043 4435000000-N 1135  30 EA  21.00 630.00 20.00 600.00 20.00 600.00CONES
0044 4445000000-E 1145  50 LF  16.80 840.00 16.00 800.00 16.00 800.00BARRICADES (TYPE III)
0045 4450000000-N 1150  160 HR  15.75 2520.00 15.00 2400.00 15.00 2400.00FLAGGER
0046 4460000000-N 1155  4 EA  115.50 462.00 110.00 440.00 110.00 440.00WARNING LIGHTS (TYPE B)
0047 4650000000-N 1251  35 EA  5.25 183.75 10.00 350.00 5.00 175.00TEMP RAISED PVMT MRKS
0048 4810000000-E 1205  20,300 LF  0.25 5075.00 0.18 3654.00 0.24 4872.00PAINT PVMT MARKINGS 4"
0049 5300000000-E 1505  10 TON 26.25 262.50 30.00 300.00 60.00 600.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   10 TON 26.25 262.50 30.00 300.00 20.00 200.00BEDDING MATL, CL ********

(IV)
0051 5444000000-E 1510  509 LF  31.50 16033.50 15.00 7635.00 21.00 10689.006"PVC WATER PIPE ********

(21,200 WP)
0052 5480000000-E 1510  300 LB  3.68 1104.00 10.00 3000.00 20.00 6000.00DI H2O FITTINGS 250# MIN
0053 6000000000-E 1605  500 LF  2.57 1285.00 2.45 1225.00 2.80 1400.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  50 TON 43.05 2152.50 41.00 2050.00 41.00 2050.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  400 TON 43.05 17220.00 41.00 16400.00 41.00 16400.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  140 TON 25.20 3528.00 24.00 3360.00 24.00 3360.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 11.5 ACR 525.00 6037.50 400.00 4600.00 300.00 3450.00TEMPORARY MULCHING
0058 6018000000-E 1620  550 LB  4.20 2310.00 3.00 1650.00 2.50 1375.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 2.25 TON 525.00 1181.25 600.00 1350.00 260.00 585.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  340 LF  9.45 3213.00 9.00 3060.00 9.00 3060.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  7 EA  136.50 955.50 130.00 910.00 130.00 910.00INLET PROTCN @ SLOPE DRNS
0062 6030000000-E 1630  2,380 CY  3.15 7497.00 3.00 7140.00 3.00 7140.00SILT EXCAVATION
0063 6033000000-E 1631  850 SY  1.89 1606.50 1.65 1402.50 2.00 1700.00SYNTHETIC ROVING
0064 6036000000-E 1631  425 SY  1.58 671.50 1.55 658.75 2.45 1041.25MATTING FOR EROS CONTROL
0065 6042000000-E 1632  80 LF  4.46 356.80 2.00 160.00 4.25 340.001/4" HARDWARE CLOTH
0066 6048000000-E SP   470 SY  23.13 10871.10 30.00 14100.00 40.00 18800.00FLOAT TURBIDITY CURTAIN
0067 6084000000-E 1660  15 ACR 1344.00 20160.00 1070.00 16050.00 1008.00 15120.00SEEDING AND MULCHING
0068 6087000000-E 1660 6.5 ACR 63.00 409.50 42.00 273.00 40.00 260.00MOWING
0069 6090000000-E 1661  150 LB  6.30 945.00 6.00 900.00 10.00 1500.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 420.00 105.00 800.00 200.00 600.00 150.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  400 LB  2.63 1052.00 1.45 580.00 5.00 2000.00SEED FOR SUPP SEEDING
0072 6102000000-E 1664  320 SY  12.60 4032.00 9.00 2880.00 5.00 1600.00SODDING
0073 6105000000-E 1664 5.5 M/G 126.00 693.00 110.00 605.00 150.00 825.00WATER
0074 6108000000-E 1665 11.5 TON 315.00 3622.50 300.00 3450.00 340.00 3910.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  36.75 73.50 42.00 84.00 40.00 80.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  105.00 840.00 100.00 800.00 50.00 400.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 525.00 262.50 2100.00 1050.00 4000.00 2000.00REFORESTATION



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 9 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

D. W. LYLE CORPORATION SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA SANFORD,  NC ORANGEBURG,  SC

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 86198.97 155000.00 200000.00CM&R TEMP ACCESS ***********
(30+94.00-L-REV.)

0079 8035000000-N 402 Lump Sum 114643.72 130000.00 67594.31REMV EXIST STR **********
(30+94.00-L-REV.)

0080 8105500000-E SP   576 LF  313.93 180823.68 416.00 239616.00 445.80 256780.80**'-**" DRILLD PIER IN SOIL
(4'-6")

0081 8111000000-E SP   114 LF  157.50 17955.00 200.00 22800.00 296.67 33820.38PERM STL CASING FOR ** PIER
(4'-6")

0082 8113000000-N SP   9 EA  1050.00 9450.00 1000.00 9000.00 1250.00 11250.00SID INSPECTION
0083 8114000000-N SP   9 EA  315.00 2835.00 500.00 4500.00 1250.00 11250.00SPT TESTING
0084 8147000000-E 420  13,930 SF  19.89 277067.70 19.00 264670.00 19.44 270799.20REINF CONCRETE DECK SLAB
0085 8161000000-E 420  11,355 SF  0.45 5109.75 0.30 3406.50 0.26 2952.30GROOVING BRIDGE FLOORS
0086 8182000000-E 420 184.4 CY  578.41 106658.80 530.00 97732.00 556.60 102637.04CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 29033.22 21500.00 25000.00BRG APPR SLAB ***********

(30+94.00-L-REV.)
0088 8217000000-E 425  109,217 LB  0.48 52424.16 0.72 78636.24 0.57 62253.69REINF STEEL (BRIDGE)
0089 8238000000-E 425  21,562 LB  0.96 20699.52 1.15 24796.30 1.19 25658.78SPIRAL COL REINF STL BRG
0090 8268000000-E 430 1,666.68 LF  258.72 431203.45 220.00 366669.60 241.35 402253.2263" PRESTR CONCRETE GIRDR
0091 8364000000-E 450  1,045 LF  24.32 25414.40 25.00 26125.00 25.53 26678.85HP12X53 PILES
0092 8503000000-E 460 842.13 LF  37.96 31967.25 50.00 42106.50 42.02 35386.30CONCRETE BARRIER RAIL
0093 8608000000-E 876  436 TON 34.03 14837.08 36.00 15696.00 41.35 18028.60PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  485 SY  2.14 1037.90 2.60 1261.00 4.83 2342.55FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 6556.64 6000.00 5278.70ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 4202.46 6400.00 3278.97EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 37938.39 35000.00 35497.10STR DRN SYS ************

(30+94.00-L-REV.)

 

    TOTAL 2288019.29 TOTAL 2359174.54 TOTAL 2368676.25CONTRACT TOTAL

 

    SUB-TOTAL 831962.20 SUB-TOTAL 808259.40 SUB-TOTAL 769935.46ROADWAY ITEMS
    SUB-TOTAL 1456057.09 SUB-TOTAL 1550915.14 SUB-TOTAL 1598740.79STRUCTURE ITEMS



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 10 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

BRANCH HIGHWAYS, INC. T. A. LOVING COMPANY

ROANOKE,  VA GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124000.00 130200.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 100000.00 82000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 25000.00 9500.00REINF BRG APPR **********

(30+94.00)
0004 0057000000-E 226  700 CY  3.60 2520.00 3.50 2450.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 70000.00 125000.00GRADING
0006 0106000000-E 230  57,300 CY  3.85 220605.00 4.75 272175.00BORROW EXCAVATION
0007 0134000000-E 240  83 CY  6.50 539.50 5.80 481.40DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  13.00 6500.00 4.75 2375.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  1.50 750.00 1.00 500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  73 TON 40.00 2920.00 20.00 1460.00FNDATION MATL, MINOR STRS
0011 0342000000-E 310  60 LF  25.00 1500.00 24.00 1440.00**" SIDE DRAIN PIPE

(15")
0012 0366000000-E 310  28 LF  30.00 840.00 24.00 672.0015" RC PIPE CULV III
0013 0396000000-E 310  80 LF  60.00 4800.00 63.00 5040.0042" RC PIPE CULV III
0014 0582000000-E 310  208 LF  25.00 5200.00 20.00 4160.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  4 EA  220.00 880.00 162.00 648.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0708000000-E 310  280 LF  25.00 7000.00 24.00 6720.0015" BCCSP B 0.064"
0017 0806000000-E 310  8 EA  140.00 1120.00 150.00 1200.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  24 LF  15.00 360.00 6.50 156.00PIPE REMOVAL
0019 1121000000-E 520  178 TON 45.00 8010.00 14.25 2536.50AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 50.00 5000.00 15.00 1500.00INCIDENTAL STONE BASE
0021 1489000000-E 610  790 TON 44.00 34760.00 35.00 27650.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  682 TON 44.00 30008.00 35.00 23870.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  875 TON 44.00 38500.00 35.00 30625.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  123 TON 205.00 25215.00 155.00 19065.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  29 EA  200.00 5800.00 100.00 2900.00RIGHT OF WAY MARKERS
0026 2209000000-E 838  5 CY  250.00 1250.00 640.00 3200.00ENDWALLS
0027 2253000000-E 840  1 CY  250.00 250.00 500.00 500.00PIPE COLLARS
0028 2264000000-E 840  1 CY  200.00 200.00 500.00 500.00PIPE PLUGS
0029 2286000000-N 840  4 EA  1600.00 6400.00 1595.00 6380.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  4 EA  250.00 1000.00 375.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
0031 2556000000-E 846  470 LF  15.00 7050.00 19.50 9165.00SHOULDER BERM GUTTER
0032 3030000000-E 862  625 LF  9.00 5625.00 8.75 5468.75STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  900.00 3600.00 875.00 3500.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1600.00 6400.00 1575.00 6300.00GR ANCHOR TYPE 350
0036 3649000000-E 876  7 TON 50.00 350.00 45.00 315.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  605 SY  2.00 1210.00 1.10 665.50FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  52 SF  8.00 416.00 12.00 624.00WORK ZONE SIGNS (STAT)



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 11 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

BRANCH HIGHWAYS, INC. T. A. LOVING COMPANY

ROANOKE,  VA GOLDSBORO,  NC  

0039 4405000000-E 1110  96 SF  25.00 2400.00 24.00 2304.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  20 SF  10.00 200.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0041 4425000000-N 1125  2 EA  15.00 30.00 18.00 36.00WARNING FLAG SETS
0042 4430000000-N 1130  30 EA  80.00 2400.00 50.00 1500.00DRUMS
0043 4435000000-N 1135  30 EA  25.00 750.00 20.00 600.00CONES
0044 4445000000-E 1145  50 LF  15.00 750.00 16.00 800.00BARRICADES (TYPE III)
0045 4450000000-N 1150  160 HR  150.00 24000.00 15.00 2400.00FLAGGER
0046 4460000000-N 1155  4 EA  75.00 300.00 110.00 440.00WARNING LIGHTS (TYPE B)
0047 4650000000-N 1251  35 EA  10.00 350.00 5.00 175.00TEMP RAISED PVMT MRKS
0048 4810000000-E 1205  20,300 LF  0.20 4060.00 0.24 4872.00PAINT PVMT MARKINGS 4"
0049 5300000000-E 1505  10 TON 25.00 250.00 40.00 400.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   10 TON 25.00 250.00 30.00 300.00BEDDING MATL, CL ********

(IV)
0051 5444000000-E 1510  509 LF  40.00 20360.00 9.00 4581.006"PVC WATER PIPE ********

(21,200 WP)
0052 5480000000-E 1510  300 LB  2.00 600.00 5.00 1500.00DI H2O FITTINGS 250# MIN
0053 6000000000-E 1605  500 LF  3.00 1500.00 2.80 1400.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  50 TON 40.00 2000.00 41.00 2050.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  400 TON 40.00 16000.00 41.00 16400.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  140 TON 45.00 6300.00 24.00 3360.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 11.5 ACR 300.00 3450.00 500.00 5750.00TEMPORARY MULCHING
0058 6018000000-E 1620  550 LB  2.50 1375.00 4.00 2200.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 2.25 TON 260.00 585.00 500.00 1125.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  340 LF  6.68 2271.20 9.00 3060.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  7 EA  133.94 937.58 130.00 910.00INLET PROTCN @ SLOPE DRNS
0062 6030000000-E 1630  2,380 CY  8.00 19040.00 3.00 7140.00SILT EXCAVATION
0063 6033000000-E 1631  850 SY  2.00 1700.00 1.80 1530.00SYNTHETIC ROVING
0064 6036000000-E 1631  425 SY  2.50 1062.50 1.50 637.50MATTING FOR EROS CONTROL
0065 6042000000-E 1632  80 LF  4.50 360.00 4.25 340.001/4" HARDWARE CLOTH
0066 6048000000-E SP   470 SY  35.00 16450.00 27.55 12948.50FLOAT TURBIDITY CURTAIN
0067 6084000000-E 1660  15 ACR 1010.00 15150.00 1280.00 19200.00SEEDING AND MULCHING
0068 6087000000-E 1660 6.5 ACR 250.00 1625.00 60.00 390.00MOWING
0069 6090000000-E 1661  150 LB  10.00 1500.00 6.00 900.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 600.00 150.00 400.00 100.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  400 LB  5.00 2000.00 2.50 1000.00SEED FOR SUPP SEEDING
0072 6102000000-E 1664  320 SY  5.00 1600.00 12.00 3840.00SODDING
0073 6105000000-E 1664 5.5 M/G 150.00 825.00 120.00 660.00WATER
0074 6108000000-E 1665 11.5 TON 340.00 3910.00 300.00 3450.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  30.00 60.00 35.00 70.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  50.00 400.00 100.00 800.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 4000.00 2000.00 500.00 250.00REFORESTATION



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 12 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

BRANCH HIGHWAYS, INC. T. A. LOVING COMPANY

ROANOKE,  VA GOLDSBORO,  NC  

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 220000.00 265000.00CM&R TEMP ACCESS ***********
(30+94.00-L-REV.)

0079 8035000000-N 402 Lump Sum 120000.00 133000.00REMV EXIST STR **********
(30+94.00-L-REV.)

0080 8105500000-E SP   576 LF  300.00 172800.00 277.75 159984.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0081 8111000000-E SP   114 LF  190.00 21660.00 256.90 29286.60PERM STL CASING FOR ** PIER
(4'-6")

0082 8113000000-N SP   9 EA  1000.00 9000.00 2750.00 24750.00SID INSPECTION
0083 8114000000-N SP   9 EA  1000.00 9000.00 200.00 1800.00SPT TESTING
0084 8147000000-E 420  13,930 SF  25.00 348250.00 24.00 334320.00REINF CONCRETE DECK SLAB
0085 8161000000-E 420  11,355 SF  0.75 8516.25 0.41 4655.55GROOVING BRIDGE FLOORS
0086 8182000000-E 420 184.4 CY  700.00 129080.00 720.00 132768.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 20000.00 17000.00BRG APPR SLAB ***********

(30+94.00-L-REV.)
0088 8217000000-E 425  109,217 LB  0.60 65530.20 0.45 49147.65REINF STEEL (BRIDGE)
0089 8238000000-E 425  21,562 LB  2.00 43124.00 0.80 17249.60SPIRAL COL REINF STL BRG
0090 8268000000-E 430 1,666.68 LF  181.00 301669.08 275.00 458337.0063" PRESTR CONCRETE GIRDR
0091 8364000000-E 450  1,045 LF  70.00 73150.00 26.00 27170.00HP12X53 PILES
0092 8503000000-E 460 842.13 LF  30.00 25263.90 44.00 37053.72CONCRETE BARRIER RAIL
0093 8608000000-E 876  436 TON 18.00 7848.00 17.00 7412.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  485 SY  1.50 727.50 4.50 2182.50FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5000.00 6000.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 3500.00 6500.00EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 35000.00 10500.00STR DRN SYS ************

(30+94.00-L-REV.)

 

    TOTAL 2533798.71 TOTAL 2626287.77CONTRACT TOTAL

 

    SUB-TOTAL 914679.78 SUB-TOTAL 902171.15ROADWAY ITEMS
    SUB-TOTAL 1619118.93 SUB-TOTAL 1724116.62STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2067976.15DELLINGER, INC.
     2  2119036.01DANE CONSTRUCTION, INC.
     3  2119893.60SMITH-ROWE, INC.
     4  2147981.99CROWDER CONSTRUCTION COMPANY
     5  2170551.53S. T. WOOTEN CORPORATION
     6  2207295.97W. C. ENGLISH, INC.
     7  2288019.29D. W. LYLE CORPORATION
     8  2359174.54SANFORD CONTRACTORS, INC.
     9  2368676.25CAROLINA BRIDGE COMPANY, INC.



APR 17, 2002 12:19 PM EDGECOMBE

TIP NO B-2967 8.2290801 10:00AM 13 /  13 007

FED AID NO BRZ-1252(1) 0.502 MI APR 16 2002 C200304
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1252. 

   

     10  2533798.71BRANCH HIGHWAYS, INC.
     11  2626287.77T. A. LOVING COMPANY



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 1 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SANFORD CONTRACTORS, INC. C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

SANFORD,  NC RALEIGH,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 50000.00 56850.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14500.00 11000.00 8500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12125.00 10000.00 8000.00REINF BRG APPR **********

(18+10.45)
0004 0043000000-N 226 Lump Sum 78615.00 105000.00 77500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  10.00 1500.00 12.50 1875.00 10.00 1500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  26.00 13000.00 9.00 4500.00 26.00 13000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.25 625.00 1.00 500.00 1.25 625.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300 8.48 TON 31.00 262.88 31.00 262.88 31.00 262.88FNDATION MATL, MINOR STRS
0010 0684000000-E 310  80 LF  28.00 2240.00 18.50 1480.00 28.00 2240.00**" BCCSP B *****"

(12", 0.064")
0011 0804000000-E 310  8 EA  175.00 1400.00 257.50 2060.00 175.00 1400.00**" BCCS ELB B *****"

(12", 0.064")
0012 1121000000-E 520  372 TON 21.00 7812.00 20.00 7440.00 21.00 7812.00AGGREGATE BASE COURSE
0013 1330000000-E 607  800 SY  8.70 6960.00 9.25 7400.00 8.70 6960.00INCIDENTAL MILLING
0014 1489000000-E 610  360 TON 52.00 18720.00 46.30 16668.00 52.00 18720.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  390 TON 52.00 20280.00 46.35 18076.50 52.00 20280.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  630 TON 47.00 29610.00 46.35 29200.50 47.00 29610.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  75 TON 160.00 12000.00 164.80 12360.00 160.00 12000.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  14 EA  150.00 2100.00 154.50 2163.00 150.00 2100.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  4 EA  1450.00 5800.00 980.00 3920.00 1450.00 5800.00MASNRY DRAINAGE STRUCT
0020 2330000000-N 840  4 EA  350.00 1400.00 257.50 1030.00 350.00 1400.00FRAME W/2GRTS 840.***** DETL

(840.29)
0021 2556000000-E 846  178 LF  15.00 2670.00 20.00 3560.00 15.00 2670.00SHOULDER BERM GUTTER
0022 3030000000-E 862 1,287.5 LF  9.00 11587.50 9.25 11909.38 8.95 11523.13STL BM GUARDRAIL
0023 3075000000-E 862  50 LF  30.00 1500.00 31.00 1550.00 22.00 1100.00TRIPLE CORRUGATED SBGR
0024 3120000000-E 862  317 LF  81.00 25677.00 83.00 26311.00 55.00 17435.0020"TUBULAR 3C GUARDRAIL
0025 3135000000-N 862  4 EA  300.00 1200.00 309.00 1236.00 141.00 564.00W-TR SBGR TRANS SECTIONS
0026 3150000000-N 862  10 EA  30.00 300.00 30.90 309.00 41.00 410.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00 1133.00 4532.00 1050.00 4200.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1800.00 7200.00 1854.00 7416.00 1740.00 6960.00GR ANCHOR TYPE 350
0029 3380000000-E 862 237.5 LF  6.00 1425.00 6.20 1472.50 6.65 1579.38TEMP STL BM GUARDRAIL
0030 3387000000-N 862  4 EA  600.00 2400.00 618.00 2472.00 753.00 3012.00GDRL ANCH UNITS ****** TEMP

(III)
0031 3387000000-N 862  2 EA  800.00 1600.00 824.00 1648.00 955.00 1910.00GDRL ANCH UNITS ****** TEMP

(BP-43)
0032 3389100000-N SP   8 EA  1000.00 8000.00 1030.00 8240.00 1225.00 9800.00GDRL ANCH UNITS 350 TEMP
0033 3635000000-E 876  32 TON 40.00 1280.00 36.00 1152.00 40.00 1280.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  184 TON 30.00 5520.00 36.00 6624.00 30.00 5520.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,229 SY  1.50 1843.50 1.50 1843.50 1.50 1843.50FILTER FABRIC FOR DRAINGE
0036 4400000000-E 1110  164 SF  9.00 1476.00 8.25 1353.00 9.00 1476.00WORK ZONE SIGNS (STAT)
0037 4405000000-E 1110  96 SF  9.50 912.00 6.20 595.20 9.50 912.00WORK ZONE SIGNS (PORTABLE



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 2 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SANFORD CONTRACTORS, INC. C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

SANFORD,  NC RALEIGH,  NC WILSON,  NC

0038 4410000000-E 1110  20 SF  8.50 170.00 5.50 110.00 8.50 170.00WORK ZONE SIGNS (BARRICDE
0039 4430000000-N 1130  20 EA  75.00 1500.00 51.50 1030.00 75.00 1500.00DRUMS
0040 4435000000-N 1135  20 EA  27.00 540.00 10.30 206.00 27.00 540.00CONES
0041 4445000000-E 1145  48 LF  16.00 768.00 8.25 396.00 16.00 768.00BARRICADES (TYPE III)
0042 4450000000-N 1150  180 HR  22.00 3960.00 15.00 2700.00 22.00 3960.00FLAGGER
0043 4460000000-N 1155  4 EA  115.00 460.00 65.00 260.00 115.00 460.00WARNING LIGHTS (TYPE B)
0044 4650000000-N 1251  128 EA  5.00 640.00 5.15 659.20 5.00 640.00TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  1,750 LF  1.00 1750.00 1.10 1925.00 1.00 1750.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  1,750 LF  1.00 1750.00 1.10 1925.00 1.00 1750.00THERMO PVT MKG LINES 4"120
0047 4770000000-E 1205  700 LF  1.50 1050.00 1.55 1085.00 1.50 1050.004" COLD APPL PLSTIC LINES
0048 4810000000-E 1205  15,600 LF  0.29 4524.00 0.30 4680.00 0.29 4524.00PAINT PVMT MARKINGS 4"
0049 4880000000-E 1205  700 LF  0.35 245.00 0.40 280.00 0.35 245.00CURING COMP REMOVAL LINES
0050 4900000000-N 1252  15 EA  5.00 75.00 5.15 77.25 5.00 75.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,750 LF  2.25 6187.50 2.40 6600.00 1.80 4950.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  100 TON 30.00 3000.00 41.00 4100.00 30.00 3000.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  225 TON 30.00 6750.00 41.00 9225.00 30.00 6750.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  415 TON 23.00 9545.00 26.00 10790.00 23.00 9545.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 450.00 1125.00 412.00 1030.00 450.00 1125.00TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  3.20 320.00 6.00 600.00 3.20 320.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.5 TON 650.00 325.00 927.00 463.50 650.00 325.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  30 LF  12.00 360.00 12.00 360.00 12.00 360.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  1 EA  130.00 130.00 130.00 130.00 130.00 130.00INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630  350 CY  9.25 3237.50 7.00 2450.00 9.25 3237.50SILT EXCAVATION
0061 6033000000-E 1631  600 SY  1.70 1020.00 1.80 1080.00 1.70 1020.00SYNTHETIC ROVING
0062 6036000000-E 1631  575 SY  1.60 920.00 2.10 1207.50 1.60 920.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  100 LF  4.25 425.00 2.00 200.00 3.00 300.001/4" HARDWARE CLOTH
0064 6070000000-N SP   15 EA  250.00 3750.00 92.00 1380.00 250.00 3750.00SPECIAL STILLING BASINS
0065 6084000000-E 1660  3 ACR 1210.00 3630.00 1287.50 3862.50 1210.00 3630.00SEEDING AND MULCHING
0066 6087000000-E 1660 1.5 ACR 45.00 67.50 30.90 46.35 45.00 67.50MOWING
0067 6090000000-E 1661  50 LB  7.00 350.00 9.30 465.00 7.00 350.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 900.00 225.00 515.00 128.75 900.00 225.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  1.85 92.50 2.00 100.00 1.85 92.50SEED FOR SUPP SEEDING
0070 6102000000-E 1664  500 SY  9.00 4500.00 6.20 3100.00 9.00 4500.00SODDING
0071 6105000000-E 1664  9 M/G 110.00 990.00 201.00 1809.00 110.00 990.00WATER
0072 6108000000-E 1665 2.25 TON 320.00 720.00 206.00 463.50 320.00 720.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   3 HR  42.00 126.00 25.00 75.00 42.00 126.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  100.00 800.00 103.00 824.00 100.00 800.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  1 ACR 1200.00 1200.00 1545.00 1545.00 1200.00 1200.00REFORESTATION



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 3 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SANFORD CONTRACTORS, INC. C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION

SANFORD,  NC RALEIGH,  NC WILSON,  NC

STRUCTURE ITEMS

0076 8007000000-N SP  Lump Sum 173000.00 222000.00 225000.00CM&R TEMP STR ***********
(18+10.45-L-)

0077 8017000000-N SP  Lump Sum 20000.00 19000.00 36100.00CM&R TEMP ACCESS ***********
(18+10.45-L-)

0078 8035000000-N 402 Lump Sum 25500.00 20000.00 32000.00REMV EXIST STR **********
(18+10.45-L-)

0079 8105500000-E SP  257.5 LF  400.00 103000.00 380.00 97850.00 370.00 95275.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0080 8105600000-E SP   6 LF  202.80 1216.80 180.00 1080.00 355.00 2130.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0081 8111000000-E SP  195.17 LF  144.60 28221.58 140.00 27323.80 145.00 28299.65PERM STL CASING FOR ** PIER
(3'-6")

0082 8119000000-E 412  630 CY  10.85 6835.50 9.00 5670.00 10.00 6300.00UNCLASSIFIED STR EXCAV
0083 8182000000-E 420 60.2 CY  612.50 36872.50 418.00 25163.60 540.00 32508.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 20400.00 16500.00 21000.00BRG APPR SLAB ***********

(18+10.45-L-)
0085 8217000000-E 425  22,054 LB  0.67 14776.18 0.50 11027.00 0.45 9924.30REINF STEEL (BRIDGE)
0086 8238000000-E 425  5,563 LB  1.16 6453.08 1.45 8066.35 0.95 5284.85SPIRAL COL REINF STL BRG
0087 8364000000-E 450  438 LF  27.00 11826.00 22.00 9636.00 27.50 12045.00HP12X53 PILES
0088 8503000000-E 460 334.81 LF  51.45 17225.97 42.00 14062.02 55.00 18414.55CONCRETE BARRIER RAIL
0089 8608000000-E 876  310 TON 17.25 5347.50 17.00 5270.00 33.00 10230.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  345 SY  3.00 1035.00 0.80 276.00 3.35 1155.75FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 4445.00 4000.00 4350.00ELASTOMERIC BEARINGS
0092 8762000000-E 430 2,005.38 LF  84.00 168451.92 80.00 160430.40 92.00 184494.963'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1070776.91 TOTAL 1081884.18 TOTAL 1137133.45CONTRACT TOTAL

 

    SUB-TOTAL 426169.88 SUB-TOTAL 434529.01 SUB-TOTAL 412621.39ROADWAY ITEMS
    SUB-TOTAL 644607.03 SUB-TOTAL 647355.17 SUB-TOTAL 724512.06STRUCTURE ITEMS



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 4 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

ORANGEBURG,  SC STATESVILLE,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60052.07 60000.00 66642.55MOBILIZATION
0002 0000400000-N 801 Lump Sum 7200.00 12200.00 7560.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13500.00 14000.00 10661.05REINF BRG APPR **********

(18+10.45)
0004 0043000000-N 226 Lump Sum 70615.00 80000.00 74145.75GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.05 1.05SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  10.00 1500.00 10.00 1500.00 10.50 1575.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  26.00 13000.00 16.00 8000.00 27.30 13650.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.25 625.00 1.25 625.00 1.31 655.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300 8.48 TON 31.00 262.88 31.00 262.88 32.55 276.02FNDATION MATL, MINOR STRS
0010 0684000000-E 310  80 LF  28.00 2240.00 30.00 2400.00 29.40 2352.00**" BCCSP B *****"

(12", 0.064")
0011 0804000000-E 310  8 EA  175.00 1400.00 175.00 1400.00 183.75 1470.00**" BCCS ELB B *****"

(12", 0.064")
0012 1121000000-E 520  372 TON 21.00 7812.00 23.00 8556.00 22.05 8202.60AGGREGATE BASE COURSE
0013 1330000000-E 607  800 SY  4.95 3960.00 9.00 7200.00 5.20 4160.00INCIDENTAL MILLING
0014 1489000000-E 610  360 TON 45.00 16200.00 48.00 17280.00 47.25 17010.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  390 TON 45.00 17550.00 48.00 18720.00 47.25 18427.50ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  630 TON 45.00 28350.00 48.00 30240.00 47.25 29767.50ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  75 TON 160.00 12000.00 160.00 12000.00 168.00 12600.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 157.50 2205.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  4 EA  1450.00 5800.00 1500.00 6000.00 1522.50 6090.00MASNRY DRAINAGE STRUCT
0020 2330000000-N 840  4 EA  350.00 1400.00 450.00 1800.00 367.50 1470.00FRAME W/2GRTS 840.***** DETL

(840.29)
0021 2556000000-E 846  178 LF  15.00 2670.00 15.00 2670.00 15.75 2803.50SHOULDER BERM GUTTER
0022 3030000000-E 862 1,287.5 LF  9.00 11587.50 10.00 12875.00 9.45 12166.88STL BM GUARDRAIL
0023 3075000000-E 862  50 LF  30.00 1500.00 29.00 1450.00 31.50 1575.00TRIPLE CORRUGATED SBGR
0024 3120000000-E 862  317 LF  81.00 25677.00 75.00 23775.00 85.05 26960.8520"TUBULAR 3C GUARDRAIL
0025 3135000000-N 862  4 EA  300.00 1200.00 800.00 3200.00 315.00 1260.00W-TR SBGR TRANS SECTIONS
0026 3150000000-N 862  10 EA  30.00 300.00 35.00 350.00 31.50 315.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00 450.00 1800.00 1155.00 4620.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1890.00 7560.00GR ANCHOR TYPE 350
0029 3380000000-E 862 237.5 LF  6.00 1425.00 6.00 1425.00 6.30 1496.25TEMP STL BM GUARDRAIL
0030 3387000000-N 862  4 EA  600.00 2400.00 900.00 3600.00 630.00 2520.00GDRL ANCH UNITS ****** TEMP

(III)
0031 3387000000-N 862  2 EA  800.00 1600.00 900.00 1800.00 840.00 1680.00GDRL ANCH UNITS ****** TEMP

(BP-43)
0032 3389100000-N SP   8 EA  1000.00 8000.00 900.00 7200.00 1050.00 8400.00GDRL ANCH UNITS 350 TEMP
0033 3635000000-E 876  32 TON 40.00 1280.00 40.00 1280.00 42.00 1344.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  184 TON 30.00 5520.00 33.00 6072.00 31.50 5796.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,229 SY  1.50 1843.50 1.50 1843.50 1.58 1941.82FILTER FABRIC FOR DRAINGE
0036 4400000000-E 1110  164 SF  9.00 1476.00 9.00 1476.00 9.45 1549.80WORK ZONE SIGNS (STAT)
0037 4405000000-E 1110  96 SF  9.50 912.00 15.00 1440.00 9.98 958.08WORK ZONE SIGNS (PORTABLE



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 5 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

ORANGEBURG,  SC STATESVILLE,  NC MCKENNEY,  VA

0038 4410000000-E 1110  20 SF  8.50 170.00 8.50 170.00 8.93 178.60WORK ZONE SIGNS (BARRICDE
0039 4430000000-N 1130  20 EA  75.00 1500.00 100.00 2000.00 78.75 1575.00DRUMS
0040 4435000000-N 1135  20 EA  27.00 540.00 25.00 500.00 28.35 567.00CONES
0041 4445000000-E 1145  48 LF  16.00 768.00 16.00 768.00 16.80 806.40BARRICADES (TYPE III)
0042 4450000000-N 1150  180 HR  22.00 3960.00 25.00 4500.00 23.10 4158.00FLAGGER
0043 4460000000-N 1155  4 EA  115.00 460.00 120.00 480.00 120.75 483.00WARNING LIGHTS (TYPE B)
0044 4650000000-N 1251  128 EA  5.00 640.00 5.00 640.00 5.25 672.00TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00 1.05 1837.50THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00 1.05 1837.50THERMO PVT MKG LINES 4"120
0047 4770000000-E 1205  700 LF  1.50 1050.00 1.50 1050.00 1.58 1106.004" COLD APPL PLSTIC LINES
0048 4810000000-E 1205  15,600 LF  0.29 4524.00 0.29 4524.00 0.30 4680.00PAINT PVMT MARKINGS 4"
0049 4880000000-E 1205  700 LF  0.35 245.00 0.35 245.00 0.37 259.00CURING COMP REMOVAL LINES
0050 4900000000-N 1252  15 EA  5.00 75.00 5.00 75.00 5.25 78.75PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,750 LF  2.25 6187.50 2.50 6875.00 2.36 6490.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  100 TON 30.00 3000.00 30.00 3000.00 31.50 3150.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  225 TON 30.00 6750.00 30.00 6750.00 31.50 7087.50EROS CONTRL STONE CL B
0054 6012000000-E 1610  415 TON 23.00 9545.00 23.00 9545.00 24.15 10022.25SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 500.00 1250.00 600.00 1500.00 1260.00 3150.00TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  5.30 530.00 9.00 900.00 21.00 2100.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.5 TON 260.00 130.00 500.00 250.00 420.00 210.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  30 LF  12.00 360.00 12.00 360.00 12.60 378.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  1 EA  130.00 130.00 75.00 75.00 136.50 136.50INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630  350 CY  9.25 3237.50 8.00 2800.00 9.71 3398.50SILT EXCAVATION
0061 6033000000-E 1631  600 SY  2.00 1200.00 3.00 1800.00 2.10 1260.00SYNTHETIC ROVING
0062 6036000000-E 1631  575 SY  2.45 1408.75 3.00 1725.00 1.52 874.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  100 LF  4.25 425.00 4.25 425.00 4.46 446.001/4" HARDWARE CLOTH
0064 6070000000-N SP   15 EA  250.00 3750.00 250.00 3750.00 262.50 3937.50SPECIAL STILLING BASINS
0065 6084000000-E 1660  3 ACR 1200.00 3600.00 2000.00 6000.00 4200.00 12600.00SEEDING AND MULCHING
0066 6087000000-E 1660 1.5 ACR 80.00 120.00 100.00 150.00 105.00 157.50MOWING
0067 6090000000-E 1661  50 LB  12.50 625.00 10.00 500.00 10.50 525.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 600.00 150.00 800.00 200.00 525.00 131.25FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  5.00 250.00 6.00 300.00 3.15 157.50SEED FOR SUPP SEEDING
0070 6102000000-E 1664  500 SY  5.00 2500.00 6.00 3000.00 12.60 6300.00SODDING
0071 6105000000-E 1664  9 M/G 130.00 1170.00 100.00 900.00 157.50 1417.50WATER
0072 6108000000-E 1665 2.25 TON 350.00 787.50 300.00 675.00 409.50 921.38FERTILIZER TOPDRESSING
0073 6114000000-N SP   3 HR  45.00 135.00 50.00 150.00 36.75 110.25SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 656.25 5250.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  1 ACR 2500.00 2500.00 1200.00 1200.00 1575.00 1575.00REFORESTATION



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 6 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

CAROLINA BRIDGE COMPANY, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

ORANGEBURG,  SC STATESVILLE,  NC MCKENNEY,  VA

STRUCTURE ITEMS

0076 8007000000-N SP  Lump Sum 275515.85 277328.00 247161.50CM&R TEMP STR ***********
(18+10.45-L-)

0077 8017000000-N SP  Lump Sum 26.83 45000.00 12180.00CM&R TEMP ACCESS ***********
(18+10.45-L-)

0078 8035000000-N 402 Lump Sum 17915.62 30000.00 30345.00REMV EXIST STR **********
(18+10.45-L-)

0079 8105500000-E SP  257.5 LF  453.95 116892.13 350.00 90125.00 266.09 68518.18**'-**" DRILLD PIER IN SOIL
(3'-6")

0080 8105600000-E SP   6 LF  1920.09 11520.54 350.00 2100.00 2346.67 14080.02**'-**" DRILLD PIER NO SOIL
(3'-6")

0081 8111000000-E SP  195.17 LF  128.29 25038.36 145.00 28299.65 152.25 29714.63PERM STL CASING FOR ** PIER
(3'-6")

0082 8119000000-E 412  630 CY  13.03 8208.90 4.00 2520.00 14.33 9027.90UNCLASSIFIED STR EXCAV
0083 8182000000-E 420 60.2 CY  578.81 34844.36 500.00 30100.00 767.49 46202.90CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 28445.87 18000.00 30185.72BRG APPR SLAB ***********

(18+10.45-L-)
0085 8217000000-E 425  22,054 LB  0.64 14114.56 0.70 15437.80 0.55 12129.70REINF STEEL (BRIDGE)
0086 8238000000-E 425  5,563 LB  1.03 5729.89 1.75 9735.25 1.07 5952.41SPIRAL COL REINF STL BRG
0087 8364000000-E 450  438 LF  31.79 13924.02 29.00 12702.00 32.72 14331.36HP12X53 PILES
0088 8503000000-E 460 334.81 LF  51.52 17249.41 43.00 14396.83 42.51 14232.77CONCRETE BARRIER RAIL
0089 8608000000-E 876  310 TON 39.35 12198.50 0.01 3.10 42.00 13020.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  345 SY  4.66 1607.70 2.00 690.00 3.15 1086.75FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 4735.10 4500.00 6442.55ELASTOMERIC BEARINGS
0092 8762000000-E 430 2,005.38 LF  93.89 188285.13 100.00 200538.00 105.17 210905.813'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1188784.97 TOTAL 1216907.01 TOTAL 1217409.78CONTRACT TOTAL

 

    SUB-TOTAL 412532.20 SUB-TOTAL 435431.38 SUB-TOTAL 451892.58ROADWAY ITEMS
    SUB-TOTAL 776252.77 SUB-TOTAL 781475.63 SUB-TOTAL 765517.20STRUCTURE ITEMS



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 7 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

DELLINGER, INC.

MOORESVILLE,  NC CHARLOTTE,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 63000.00 50000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00 10500.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13500.00 19815.00 20000.00REINF BRG APPR **********

(18+10.45)
0004 0043000000-N 226 Lump Sum 92000.00 155000.00 80000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 530.00 530.00 530.00 530.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  10.00 1500.00 21.20 3180.00 22.00 3300.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  26.00 13000.00 21.20 10600.00 22.00 11000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.25 625.00 2.65 1325.00 3.00 1500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300 8.48 TON 31.00 262.88 23.78 201.65 25.00 212.00FNDATION MATL, MINOR STRS
0010 0684000000-E 310  80 LF  28.00 2240.00 27.56 2204.80 30.00 2400.00**" BCCSP B *****"

(12", 0.064")
0011 0804000000-E 310  8 EA  175.00 1400.00 148.40 1187.20 150.00 1200.00**" BCCS ELB B *****"

(12", 0.064")
0012 1121000000-E 520  372 TON 21.00 7812.00 13.25 4929.00 15.00 5580.00AGGREGATE BASE COURSE
0013 1330000000-E 607  800 SY  9.00 7200.00 4.50 3600.00 5.00 4000.00INCIDENTAL MILLING
0014 1489000000-E 610  360 TON 45.00 16200.00 45.00 16200.00 50.00 18000.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  390 TON 45.00 17550.00 45.00 17550.00 50.00 19500.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  630 TON 45.00 28350.00 45.00 28350.00 50.00 31500.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  75 TON 160.00 12000.00 160.00 12000.00 175.00 13125.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 200.00 2800.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  4 EA  1450.00 5800.00 848.00 3392.00 1200.00 4800.00MASNRY DRAINAGE STRUCT
0020 2330000000-N 840  4 EA  350.00 1400.00 291.50 1166.00 400.00 1600.00FRAME W/2GRTS 840.***** DETL

(840.29)
0021 2556000000-E 846  178 LF  15.00 2670.00 15.90 2830.20 30.00 5340.00SHOULDER BERM GUTTER
0022 3030000000-E 862 1,287.5 LF  9.00 11587.50 9.00 11587.50 10.00 12875.00STL BM GUARDRAIL
0023 3075000000-E 862  50 LF  30.00 1500.00 30.00 1500.00 30.00 1500.00TRIPLE CORRUGATED SBGR
0024 3120000000-E 862  317 LF  81.00 25677.00 81.00 25677.00 80.00 25360.0020"TUBULAR 3C GUARDRAIL
0025 3135000000-N 862  4 EA  300.00 1200.00 300.00 1200.00 600.00 2400.00W-TR SBGR TRANS SECTIONS
0026 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 35.00 350.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1500.00 6000.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 2000.00 8000.00GR ANCHOR TYPE 350
0029 3380000000-E 862 237.5 LF  6.00 1425.00 6.00 1425.00 10.00 2375.00TEMP STL BM GUARDRAIL
0030 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 1000.00 4000.00GDRL ANCH UNITS ****** TEMP

(III)
0031 3387000000-N 862  2 EA  800.00 1600.00 800.00 1600.00 1200.00 2400.00GDRL ANCH UNITS ****** TEMP

(BP-43)
0032 3389100000-N SP   8 EA  1000.00 8000.00 1000.00 8000.00 1300.00 10400.00GDRL ANCH UNITS 350 TEMP
0033 3635000000-E 876  32 TON 40.00 1280.00 42.40 1356.80 45.00 1440.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  184 TON 30.00 5520.00 20.80 3827.20 25.00 4600.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,229 SY  1.50 1843.50 2.65 3256.85 3.00 3687.00FILTER FABRIC FOR DRAINGE
0036 4400000000-E 1110  164 SF  10.00 1640.00 7.95 1303.80 10.00 1640.00WORK ZONE SIGNS (STAT)
0037 4405000000-E 1110  96 SF  5.00 480.00 3.65 350.40 5.00 480.00WORK ZONE SIGNS (PORTABLE



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 8 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

DELLINGER, INC.

MOORESVILLE,  NC CHARLOTTE,  NC MONROE,  NC

0038 4410000000-E 1110  20 SF  10.00 200.00 3.65 73.00 5.00 100.00WORK ZONE SIGNS (BARRICDE
0039 4430000000-N 1130  20 EA  45.00 900.00 40.43 808.60 35.00 700.00DRUMS
0040 4435000000-N 1135  20 EA  10.00 200.00 9.95 199.00 10.00 200.00CONES
0041 4445000000-E 1145  48 LF  12.00 576.00 9.16 439.68 10.00 480.00BARRICADES (TYPE III)
0042 4450000000-N 1150  180 HR  16.00 2880.00 26.50 4770.00 27.00 4860.00FLAGGER
0043 4460000000-N 1155  4 EA  250.00 1000.00 61.86 247.44 150.00 600.00WARNING LIGHTS (TYPE B)
0044 4650000000-N 1251  128 EA  5.00 640.00 5.00 640.00 6.00 768.00TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00 1.50 2625.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00 1.50 2625.00THERMO PVT MKG LINES 4"120
0047 4770000000-E 1205  700 LF  1.50 1050.00 1.50 1050.00 2.00 1400.004" COLD APPL PLSTIC LINES
0048 4810000000-E 1205  15,600 LF  0.29 4524.00 0.29 4524.00 0.50 7800.00PAINT PVMT MARKINGS 4"
0049 4880000000-E 1205  700 LF  0.35 245.00 0.35 245.00 0.50 350.00CURING COMP REMOVAL LINES
0050 4900000000-N 1252  15 EA  5.00 75.00 5.00 75.00 6.00 90.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,750 LF  1.80 4950.00 1.80 4950.00 3.50 9625.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  100 TON 30.00 3000.00 19.72 1972.00 25.00 2500.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  225 TON 30.00 6750.00 19.72 4437.00 25.00 5625.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  415 TON 23.00 9545.00 22.15 9192.25 25.00 10375.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 450.00 1125.00 400.00 1000.00 425.00 1062.50TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  3.20 320.00 6.00 600.00 1.85 185.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.5 TON 650.00 325.00 900.00 450.00 530.00 265.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  30 LF  12.00 360.00 10.60 318.00 11.00 330.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  1 EA  130.00 130.00 106.00 106.00 110.00 110.00INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630  350 CY  9.25 3237.50 21.20 7420.00 22.00 7700.00SILT EXCAVATION
0061 6033000000-E 1631  600 SY  1.70 1020.00 1.75 1050.00 2.00 1200.00SYNTHETIC ROVING
0062 6036000000-E 1631  575 SY  1.60 920.00 2.00 1150.00 2.00 1150.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  100 LF  3.00 300.00 3.00 300.00 6.00 600.001/4" HARDWARE CLOTH
0064 6070000000-N SP   15 EA  250.00 3750.00 750.00 11250.00 500.00 7500.00SPECIAL STILLING BASINS
0065 6084000000-E 1660  3 ACR 1210.00 3630.00 1250.00 3750.00 3000.00 9000.00SEEDING AND MULCHING
0066 6087000000-E 1660 1.5 ACR 45.00 67.50 30.00 45.00 250.00 375.00MOWING
0067 6090000000-E 1661  50 LB  7.00 350.00 9.00 450.00 3.00 150.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 900.00 225.00 500.00 125.00 510.00 127.50FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  1.85 92.50 2.00 100.00 1.85 92.50SEED FOR SUPP SEEDING
0070 6102000000-E 1664  500 SY  9.00 4500.00 6.00 3000.00 7.00 3500.00SODDING
0071 6105000000-E 1664  9 M/G 110.00 990.00 195.00 1755.00 180.00 1620.00WATER
0072 6108000000-E 1665 2.25 TON 320.00 720.00 200.00 450.00 510.00 1147.50FERTILIZER TOPDRESSING
0073 6114000000-N SP   3 HR  42.00 126.00 25.00 75.00 30.00 90.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 265.00 2120.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  1 ACR 1200.00 1200.00 1500.00 1500.00 1300.00 1300.00REFORESTATION



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 9 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

DELLINGER, INC.

MOORESVILLE,  NC CHARLOTTE,  NC MONROE,  NC

STRUCTURE ITEMS

0076 8007000000-N SP  Lump Sum 305000.00 350000.00 275000.00CM&R TEMP STR ***********
(18+10.45-L-)

0077 8017000000-N SP  Lump Sum 50000.00 15000.00 20000.00CM&R TEMP ACCESS ***********
(18+10.45-L-)

0078 8035000000-N 402 Lump Sum 40500.00 45000.00 50000.00REMV EXIST STR **********
(18+10.45-L-)

0079 8105500000-E SP  257.5 LF  350.00 90125.00 245.00 63087.50 500.00 128750.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0080 8105600000-E SP   6 LF  530.00 3180.00 1200.00 7200.00 1800.00 10800.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0081 8111000000-E SP  195.17 LF  150.00 29275.50 145.00 28299.65 200.00 39034.00PERM STL CASING FOR ** PIER
(3'-6")

0082 8119000000-E 412  630 CY  9.00 5670.00 15.00 9450.00 6.00 3780.00UNCLASSIFIED STR EXCAV
0083 8182000000-E 420 60.2 CY  540.00 32508.00 640.00 38528.00 800.00 48160.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 17500.00 16000.00 20000.00BRG APPR SLAB ***********

(18+10.45-L-)
0085 8217000000-E 425  22,054 LB  0.50 11027.00 0.50 11027.00 0.50 11027.00REINF STEEL (BRIDGE)
0086 8238000000-E 425  5,563 LB  0.85 4728.55 1.25 6953.75 1.00 5563.00SPIRAL COL REINF STL BRG
0087 8364000000-E 450  438 LF  28.00 12264.00 26.00 11388.00 25.00 10950.00HP12X53 PILES
0088 8503000000-E 460 334.81 LF  36.50 12220.57 38.00 12722.78 50.00 16740.50CONCRETE BARRIER RAIL
0089 8608000000-E 876  310 TON 35.00 10850.00 35.00 10850.00 35.00 10850.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  345 SY  2.10 724.50 1.50 517.50 1.50 517.50FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 4100.00 3700.00 5000.00ELASTOMERIC BEARINGS
0092 8762000000-E 430 2,005.38 LF  90.00 180484.20 70.00 140376.60 80.00 160430.403'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1252044.70 TOTAL 1277963.15 TOTAL 1285844.40CONTRACT TOTAL

 

    SUB-TOTAL 441887.38 SUB-TOTAL 507862.37 SUB-TOTAL 469242.00ROADWAY ITEMS
    SUB-TOTAL 810157.32 SUB-TOTAL 770100.78 SUB-TOTAL 816602.40STRUCTURE ITEMS



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 10 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SMITH-ROWE, INC. BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 73100.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 17200.00 12200.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13500.00 13500.00REINF BRG APPR **********

(18+10.45)
0004 0043000000-N 226 Lump Sum 70615.00 70615.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  9.88 1482.00 10.00 1500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  500 CY  25.00 12500.00 26.00 13000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  1.00 500.00 1.25 625.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300 8.48 TON 30.00 254.40 31.00 262.88FNDATION MATL, MINOR STRS
0010 0684000000-E 310  80 LF  27.80 2224.00 28.00 2240.00**" BCCSP B *****"

(12", 0.064")
0011 0804000000-E 310  8 EA  173.00 1384.00 175.00 1400.00**" BCCS ELB B *****"

(12", 0.064")
0012 1121000000-E 520  372 TON 20.00 7440.00 21.00 7812.00AGGREGATE BASE COURSE
0013 1330000000-E 607  800 SY  8.00 6400.00 5.23 4184.00INCIDENTAL MILLING
0014 1489000000-E 610  360 TON 45.00 16200.00 45.00 16200.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  390 TON 45.00 17550.00 45.00 17550.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  630 TON 45.00 28350.00 45.00 28350.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  75 TON 160.00 12000.00 160.00 12000.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  14 EA  135.00 1890.00 150.00 2100.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  4 EA  1440.00 5760.00 1450.00 5800.00MASNRY DRAINAGE STRUCT
0020 2330000000-N 840  4 EA  300.00 1200.00 350.00 1400.00FRAME W/2GRTS 840.***** DETL

(840.29)
0021 2556000000-E 846  178 LF  14.32 2548.96 15.00 2670.00SHOULDER BERM GUTTER
0022 3030000000-E 862 1,287.5 LF  10.00 12875.00 10.00 12875.00STL BM GUARDRAIL
0023 3075000000-E 862  50 LF  29.00 1450.00 29.00 1450.00TRIPLE CORRUGATED SBGR
0024 3120000000-E 862  317 LF  75.00 23775.00 75.00 23775.0020"TUBULAR 3C GUARDRAIL
0025 3135000000-N 862  4 EA  800.00 3200.00 800.00 3200.00W-TR SBGR TRANS SECTIONS
0026 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  450.00 1800.00 450.00 1800.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350
0029 3380000000-E 862 237.5 LF  6.00 1425.00 6.00 1425.00TEMP STL BM GUARDRAIL
0030 3387000000-N 862  4 EA  900.00 3600.00 900.00 3600.00GDRL ANCH UNITS ****** TEMP

(III)
0031 3387000000-N 862  2 EA  900.00 1800.00 900.00 1800.00GDRL ANCH UNITS ****** TEMP

(BP-43)
0032 3389100000-N SP   8 EA  900.00 7200.00 900.00 7200.00GDRL ANCH UNITS 350 TEMP
0033 3635000000-E 876  32 TON 40.00 1280.00 40.00 1280.00PLAIN RIP RAP, CLASS II
0034 3649000000-E 876  184 TON 28.00 5152.00 30.00 5520.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  1,229 SY  1.25 1536.25 1.50 1843.50FILTER FABRIC FOR DRAINGE
0036 4400000000-E 1110  164 SF  8.50 1394.00 9.00 1476.00WORK ZONE SIGNS (STAT)
0037 4405000000-E 1110  96 SF  9.00 864.00 9.50 912.00WORK ZONE SIGNS (PORTABLE



APR 17, 2002 12:19 PM FRANKLIN

TIP NO B-3172 8.1360801 10:00AM 11 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SMITH-ROWE, INC. BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA  

0038 4410000000-E 1110  20 SF  8.00 160.00 8.50 170.00WORK ZONE SIGNS (BARRICDE
0039 4430000000-N 1130  20 EA  75.00 1500.00 75.00 1500.00DRUMS
0040 4435000000-N 1135  20 EA  25.00 500.00 27.00 540.00CONES
0041 4445000000-E 1145  48 LF  15.00 720.00 16.00 768.00BARRICADES (TYPE III)
0042 4450000000-N 1150  180 HR  22.00 3960.00 22.00 3960.00FLAGGER
0043 4460000000-N 1155  4 EA  112.00 448.00 115.00 460.00WARNING LIGHTS (TYPE B)
0044 4650000000-N 1251  128 EA  5.00 640.00 5.00 640.00TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  1,750 LF  1.00 1750.00 1.00 1750.00THERMO PVT MKG LINES 4"120
0047 4770000000-E 1205  700 LF  1.50 1050.00 1.50 1050.004" COLD APPL PLSTIC LINES
0048 4810000000-E 1205  15,600 LF  0.29 4524.00 0.29 4524.00PAINT PVMT MARKINGS 4"
0049 4880000000-E 1205  700 LF  0.35 245.00 0.35 245.00CURING COMP REMOVAL LINES
0050 4900000000-N 1252  15 EA  5.00 75.00 5.00 75.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,750 LF  2.13 5857.50 2.25 6187.50TEMPORARY SILT FENCE
0052 6006000000-E 1610  100 TON 28.00 2800.00 30.00 3000.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  225 TON 28.00 6300.00 30.00 6750.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  415 TON 22.30 9254.50 23.00 9545.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 450.00 1125.00 450.00 1125.00TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  3.20 320.00 3.20 320.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.5 TON 650.00 325.00 650.00 325.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  30 LF  10.00 300.00 12.00 360.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  1 EA  125.00 125.00 130.00 130.00INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630  350 CY  9.00 3150.00 9.25 3237.50SILT EXCAVATION
0061 6033000000-E 1631  600 SY  1.70 1020.00 1.70 1020.00SYNTHETIC ROVING
0062 6036000000-E 1631  575 SY  1.60 920.00 1.60 920.00MATTING FOR EROS CONTROL
0063 6042000000-E 1632  100 LF  4.11 411.00 4.25 425.001/4" HARDWARE CLOTH
0064 6070000000-N SP   15 EA  240.00 3600.00 250.00 3750.00SPECIAL STILLING BASINS
0065 6084000000-E 1660  3 ACR 1210.00 3630.00 1210.00 3630.00SEEDING AND MULCHING
0066 6087000000-E 1660 1.5 ACR 45.00 67.50 45.00 67.50MOWING
0067 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  1.85 92.50 1.85 92.50SEED FOR SUPP SEEDING
0070 6102000000-E 1664  500 SY  9.00 4500.00 9.00 4500.00SODDING
0071 6105000000-E 1664  9 M/G 110.00 990.00 110.00 990.00WATER
0072 6108000000-E 1665 2.25 TON 320.00 720.00 320.00 720.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   3 HR  42.00 126.00 42.00 126.00SPECIALIZED HAND MOWING
0074 6117000000-N 1675  8 EA  452.00 3616.00 100.00 800.00RESPONSE FOR EROS CONTROL
0075 6123000000-E 1670  1 ACR 1200.00 1200.00 1200.00 1200.00REFORESTATION
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TIP NO B-3172 8.1360801 10:00AM 12 /  12 009

FED AID NO BRSTP-39(1) 0.294 MI APR 16 2002 C200420
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CEDAR CREEK & APPROACHES ON NC-39. 

SMITH-ROWE, INC. BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA  

STRUCTURE ITEMS

0076 8007000000-N SP  Lump Sum 315000.00 366000.00CM&R TEMP STR ***********
(18+10.45-L-)

0077 8017000000-N SP  Lump Sum 48000.00 25000.00CM&R TEMP ACCESS ***********
(18+10.45-L-)

0078 8035000000-N 402 Lump Sum 50000.00 28900.00REMV EXIST STR **********
(18+10.45-L-)

0079 8105500000-E SP  257.5 LF  255.00 65662.50 320.00 82400.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0080 8105600000-E SP   6 LF  6150.00 36900.00 1000.00 6000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0081 8111000000-E SP  195.17 LF  175.00 34154.75 135.00 26347.95PERM STL CASING FOR ** PIER
(3'-6")

0082 8119000000-E 412  630 CY  11.00 6930.00 15.00 9450.00UNCLASSIFIED STR EXCAV
0083 8182000000-E 420 60.2 CY  671.00 40394.20 1275.00 76755.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 25000.00 25000.00BRG APPR SLAB ***********

(18+10.45-L-)
0085 8217000000-E 425  22,054 LB  0.58 12791.32 0.90 19848.60REINF STEEL (BRIDGE)
0086 8238000000-E 425  5,563 LB  1.30 7231.90 2.00 11126.00SPIRAL COL REINF STL BRG
0087 8364000000-E 450  438 LF  24.50 10731.00 70.00 30660.00HP12X53 PILES
0088 8503000000-E 460 334.81 LF  45.00 15066.45 45.00 15066.45CONCRETE BARRIER RAIL
0089 8608000000-E 876  310 TON 34.00 10540.00 40.00 12400.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  345 SY  3.00 1035.00 3.00 1035.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 4100.00 4000.00ELASTOMERIC BEARINGS
0092 8762000000-E 430 2,005.38 LF  93.00 186500.34 145.00 290780.103'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1294685.07 TOTAL 1460613.48CONTRACT TOTAL

 

    SUB-TOTAL 424647.61 SUB-TOTAL 429844.38ROADWAY ITEMS
    SUB-TOTAL 870037.46 SUB-TOTAL 1030769.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1070776.91SANFORD CONTRACTORS, INC.
     2  1081884.18C. C. MANGUM CONTRACTORS, LLC
     3  1137133.45S. T. WOOTEN CORPORATION
     4  1188784.97CAROLINA BRIDGE COMPANY, INC.
     5  1216907.01R. E. BURNS & SONS CO., INC.
     6  1217409.78D. W. LYLE CORPORATION
     7  1252044.70DANE CONSTRUCTION, INC.
     8  1277963.15CROWDER CONSTRUCTION COMPANY
     9  1285844.40DELLINGER, INC.
     10  1294685.07SMITH-ROWE, INC.
     11  1460613.48BRANCH HIGHWAYS, INC.
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GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.

TARBORO,  NC WILSON,  NC BECKLEY,  WV

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 490000.00 515000.00 785500.00MOBILIZATION
0002 0000920000-M SP   525 M3  9.60 5040.00 33.50 17587.50 50.00 26250.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL,     CLASS II
0003 0000960000-M SP   1,400 M2  12.90 18060.00 24.00 33600.00 7.00 9800.00GENERIC MISCELLANEOUS ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0004 0001000000-M 200 Lump Sum 650000.00 690000.00 285000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  11850.00 9480.00 8700.00 6960.00 13100.00 10480.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  1620.00 1620.00 750.00 750.00 700.00 700.00SEALING ABANDONED WELLS
0007 0022000000-M 225  288,700 M3  2.60 750620.00 2.30 664010.00 3.00 866100.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 29150.00 23400.00 37500.00REINF BRG APPR **********

(59+24.405)
0009 0036000000-M 225  13,700 M3  4.10 56170.00 8.50 116450.00 2.00 27400.00UNDERCUT EXCAVATION
0010 0080000000-M SP   500 MTN 16.25 8125.00 8.10 4050.00 12.00 6000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  290,500 M3  4.50 1307250.00 3.50 1016750.00 3.79 1100995.00BORROW EXCAVATION
0012 0134000000-M 240  5,230 M3  4.00 20920.00 6.35 33210.50 1.25 6537.50DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  500 M   5.30 2650.00 5.30 2650.00 1.75 875.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  9,285 M2  4.75 44103.75 2.45 22748.25 1.00 9285.00REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  2,795 M2  1.05 2934.75 1.60 4472.00 0.50 1397.50BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  15 HR  175.00 2625.00 210.00 3150.00 95.00 1425.00PROOF ROLLING
0017 0195000000-M 265  5,500 M3  9.50 52250.00 20.75 114125.00 22.50 123750.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  6,000 M2  1.15 6900.00 2.10 12600.00 0.65 3900.00SOIL STABILIZATION FABRIC
0019 0206000000-M SP   40 M2  450.00 18000.00 140.00 5600.00 600.00 24000.00TEMP SHORING - BARR SUPPORTED
0020 0241000000-M SP   365 M2  54.00 19710.00 43.00 15695.00 45.00 16425.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0021 0300000000-M 300  3,755 MTN 5.00 18775.00 11.90 44684.50 13.75 51631.25SELECT MATERIAL II
0022 0318000000-M 300  860 MTN 15.00 12900.00 20.67 17776.20 14.50 12470.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 81.6 M   55.00 4488.00 48.36 3946.18 105.00 8568.00****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310  6 M   70.00 420.00 70.14 420.84 205.00 1230.00****MM SIDE DRAIN PIPE

(600MM)
0025 0366000000-M 310 1,036.8 M   65.60 68014.08 56.65 58734.72 82.00 85017.60375MM RCP CULV CLASS III
0026 0372000000-M 310  348 M   68.40 23803.20 63.61 22136.28 98.00 34104.00450MM RCP CULV CLASS III
0027 0378000000-M 310 105.6 M   86.90 9176.64 79.62 8407.87 125.00 13200.00600MM RCP CULV CLASS III
0028 0384000000-M 310  114 M   110.00 12540.00 100.55 11462.70 150.00 17100.00750MM RCP CULV CLASS III
0029 0390000000-M 310 387.6 M   138.00 53488.80 121.82 47217.43 184.00 71318.40900MM RCP CULV CLASS III
0030 0448000000-M 310 76.8 M   195.00 14976.00 173.81 13348.61 250.00 19200.00***MM RCP CULV CLASS IV

(1050MM)
0031 0448000000-M 310 70.8 M   125.00 8850.00 117.49 8318.29 185.00 13098.00***MM RCP CULV CLASS IV

(750MM)
0032 0448000000-M 310 76.8 M   164.00 12595.20 154.04 11830.27 225.00 17280.00***MM RCP CULV CLASS IV

(900MM)
0033 0576000000-M 310 8.4 M   160.00 1344.00 150.69 1265.80 310.00 2604.00***MM CS PIPE CULV ****MM

(1200MM, 2.77MM)
0034 0576000000-M 310 50.4 M   96.00 4838.40 101.55 5118.12 160.00 8064.00***MM CS PIPE CULV ****MM

(900, 1.63)



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 2 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION VECELLIO & GROGAN, INC.

TARBORO,  NC WILSON,  NC BECKLEY,  WV

0035 0582000000-M 310 27.6 M   61.50 1697.40 52.96 1461.70 95.00 2622.00400MM CS PIPE CULV 1.63MM
0036 0588000000-M 310 39.6 M   70.00 2772.00 57.93 2294.03 100.00 3960.00450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 25.2 M   77.00 1940.40 66.56 1677.31 100.00 2520.00600MM CS PIPE CULV 1.63MM
0038 0708000000-M 310 111.6 M   73.70 8224.92 63.60 7097.76 105.00 11718.00400MM BCCSP B 1.63
0039 0714000000-M 310 37.2 M   84.50 3143.40 69.80 2596.56 105.00 3906.00450MM BCCSP B 1.63
0040 0720000000-M 310 14.4 M   97.00 1396.80 82.79 1192.18 165.00 2376.00600MM BCCSP B 1.63
0041 0726000000-M 310  18 M   114.00 2052.00 100.63 1811.34 265.00 4770.00800MM BCCSP B 2.01
0042 0732000000-M 310 19.2 M   126.00 2419.20 114.04 2189.57 265.00 5088.00900MM BCCSP B 2.01

(900MM, 2.01MM)
0043 0804000000-M 310  1 EA  415.00 415.00 426.69 426.69 430.00 430.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0044 0806000000-M 310  5 EA  210.00 1050.00 176.62 883.10 215.00 1075.00400MM BCCSP ELB B 1.63
0045 0807000000-M 310  4 EA  225.00 900.00 195.20 780.80 250.00 1000.00450MM BCCSP ELB B 1.63
0046 0808000000-M 310  1 EA  275.00 275.00 238.64 238.64 360.00 360.00600MM BCCSP ELB B 1.63
0047 0809000000-M 310  1 EA  360.00 360.00 348.62 348.62 365.00 365.00800MM BCCSP ELB B 2.01
0048 0986000000-M SP  74.4 M   70.00 5208.00 63.65 4735.56 100.00 7440.00GENERIC PIPE ITEM (M)

200MM DUCTILE IRON PIPE
0049 0995000000-M 340  276 M   26.00 7176.00 26.77 7388.52 16.00 4416.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 188400.00 170000.00 160000.00FINE GRADING
0051 1044000000-M 501  29,300 M2  2.34 68562.00 1.85 54205.00 1.60 46880.00LIME TRTD SOIL (SLURRY)
0052 1066000000-M 501  325 MTN 137.00 44525.00 150.30 48847.50 185.00 60125.00LIME FOR LIME TRTD SOIL
0053 1110000000-M 510  500 MTN 15.00 7500.00 14.85 7425.00 25.00 12500.00STABILIZER AGGREGATE
0054 1121000000-M 520  44,000 MTN 13.20 580800.00 12.75 561000.00 13.50 594000.00AGGREGATE BASE COURSE
0055 1176000000-M 542  29,300 M2  2.07 60651.00 1.83 53619.00 1.40 41020.00***MM SOIL CEMENT BASE

(180MM)
0056 1187000000-M 542  880 MTN 97.00 85360.00 116.57 102581.60 135.00 118800.00PC FOR SOIL CEMENT BASE
0057 1198000000-M SP   200 MTN 20.00 4000.00 15.58 3116.00 25.00 5000.00AGGREGATE FOR SOIL CEM B
0058 1209000000-M 543  39,900 L   0.40 15960.00 0.39 15561.00 0.45 17955.00ASPHALT CURING SEAL
0059 1220000000-M 545  500 MTN 20.00 10000.00 15.64 7820.00 11.50 5750.00INCIDENTAL STONE BASE
0060 1275000000-M 600  11,090 L   0.39 4325.10 0.39 4325.10 0.45 4990.50PRIME COAT
0061 1330000000-M 607  580 M2  7.10 4118.00 12.37 7174.60 7.25 4205.00INCIDENTAL MILLING
0062 1489000000-M 610  2,850 MTN 30.60 87210.00 30.60 87210.00 32.00 91200.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  420 MTN 33.75 14175.00 33.75 14175.00 35.00 14700.00ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  1,790 MTN 30.15 53968.50 30.15 53968.50 35.00 62650.00ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  17,420 MTN 27.65 481663.00 27.65 481663.00 31.00 540020.00ASP CONC INTR CRS I19.0C
0066 1519000000-M 610  2,240 MTN 31.60 70784.00 31.60 70784.00 35.00 78400.00ASP CONC SURF CRS S9.5B
0067 1539000000-M 610  10,130 MTN 27.65 280094.50 27.65 280094.50 31.00 314030.00ASP CONC SURF CRS S12.5C
0068 1560000000-M 620  1,190 MTN 170.00 202300.00 170.00 202300.00 180.00 214200.00ASP FOR PLANT MIX  PG64-22
0069 1565000000-M 620  558 MTN 185.00 103230.00 185.00 103230.00 200.00 111600.00ASP FOR PLANT MIX  PG70-22
0070 1693000000-M 654  47 MTN 100.00 4700.00 110.00 5170.00 190.00 8930.00ASPH PLT MIX PVMT REPAIR
0071 2000000000-N 806  103 EA  125.00 12875.00 125.00 12875.00 130.00 13390.00RIGHT OF WAY MARKERS
0072 2022000000-M 815  830 M3  9.00 7470.00 9.00 7470.00 10.00 8300.00SUBDRAIN EXCAVATION
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0073 2033000000-M 815  415 M3  35.00 14525.00 35.00 14525.00 39.00 16185.00SUBDR FINE AGGREGATE
0074 2044000000-M 815  1,000 M   14.00 14000.00 14.00 14000.00 15.50 15500.00150MM PERF SUBDR PIPE
0075 2055000000-M 815  99 EA  0.50 49.50 0.50 49.50 0.60 59.40150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  7 EA  140.00 980.00 140.00 980.00 155.00 1085.00CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  14 M   14.00 196.00 14.00 196.00 15.50 217.00150MM OUTLET PIPE (SD)
0078 2099000000-M 816  1,250 M   8.20 10250.00 8.20 10250.00 9.50 11875.00SHLDR DRAINS
0079 2110000000-M 816  1,250 M   4.90 6125.00 4.90 6125.00 5.50 6875.00100MM SHLDR DRAINS PIPE
0080 2121000000-M 816  65 M   12.00 780.00 12.00 780.00 13.00 845.00100MM OUTLET PIPE (SH DRN
0081 2132000000-N 816  6 EA  135.00 810.00 135.00 810.00 150.00 900.00CONC PAD SHLDR DRN OUTLET
0082 2143000000-M 818  10 MTN 30.00 300.00 15.46 154.60 90.00 900.00BLOTTING SAND
0083 2209000000-M 838  12 M3  535.00 6420.00 965.00 11580.00 730.00 8760.00ENDWALLS
0084 2264000000-M 840  1 M3  1135.00 1135.00 1100.00 1100.00 650.00 650.00PIPE PLUGS
0085 2275000000-M SP   35 M3  155.00 5425.00 315.00 11025.00 180.00 6300.00FLOWABLE FILL
0086 2286000000-N 840  57 EA  1250.00 71250.00 947.58 54012.06 1700.00 96900.00MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  3 M   740.00 2220.00 683.00 2049.00 750.00 2250.00MASONRY DRAINAGE STRS
0088 2363000000-N 840  5 EA  210.00 1050.00 348.40 1742.00 380.00 1900.00FRAME W/2GRTS 840.***** STD

(840.16)
0089 2363000000-N 840  14 EA  160.00 2240.00 526.07 7364.98 350.00 4900.00FRAME W/2GRTS 840.***** STD

(840.22)
0090 2363000000-N 840  11 EA  160.00 1760.00 306.12 3367.32 350.00 3850.00FRAME W/2GRTS 840.***** STD

(840.29)
0091 2374000000-N 840  1 EA  220.00 220.00 370.70 370.70 400.00 400.00FRAME-GRT-HD 840.03 **

(E)
0092 2374000000-N 840  6 EA  220.00 1320.00 370.88 2225.28 400.00 2400.00FRAME-GRT-HD 840.03 **

(F)
0093 2374000000-N 840  14 EA  220.00 3080.00 371.08 5195.12 400.00 5600.00FRAME-GRT-HD 840.03 **

(G)
0094 2407000000-N 840  4 EA  565.00 2260.00 820.01 3280.04 925.00 3700.00STL FRAM W/ 2 GTR, STD 840.37
0095 2440000000-N 840  15 EA  350.00 5250.00 329.25 4938.75 550.00 8250.00CONC APRON FOR CATCH BASIN
0096 2542000000-M 846  4,310 M   26.85 115723.50 24.30 104733.00 26.00 112060.00450MM CONC CURB & GUTTER
0097 2549000000-M 846  755 M   41.65 31445.75 34.55 26085.25 35.00 26425.00750MM CONC CURB & GUTTER
0098 2556000000-M 846  1,245 M   35.00 43575.00 32.05 39902.25 28.00 34860.00SHLDR BERM GUTTER
0099 2577000000-M 846  85 M   56.50 4802.50 67.60 5746.00 50.00 4250.00CONC XPRESSWAY GUTTER
0100 2591000000-M 848  550 M2  30.25 16637.50 22.15 12182.50 25.00 13750.00100MM CONC SIDEWALK
0101 2598000000-M 848  68 M2  74.20 5045.60 79.75 5423.00 46.00 3128.00CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  76 M2  51.35 3902.60 44.10 3351.60 53.00 4028.00150MM CONC DRIVEWAY
0103 2619000000-M 850  80 M2  48.80 3904.00 37.75 3020.00 75.00 6000.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,340 M2  40.25 53935.00 39.65 53131.00 50.00 67000.00125MM MONOLITHIC CONC ISL (KEY IN)
0105 3030000000-M 862 2,918.46 M   27.88 81366.66 27.88 81366.66 34.00 99227.64STL BM GRDRAIL
0106 3105000000-N 862  2 EA  25.00 50.00 25.00 50.00 66.00 132.00SBGR TERM SECT
0107 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 44.00 440.00ADDIT GUARDRAIL POSTS
0108 3210000000-N 862  9 EA  400.00 3600.00 400.00 3600.00 550.00 4950.00GR ANCHOR TYPE CAT-1
0109 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 1220.00 4880.00GR ANCHOR TYPE III
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0110 3270000000-N SP   9 EA  1600.00 14400.00 1600.00 14400.00 1900.00 17100.00GR ANCHOR TYPE 350
0111 3503000000-M 866  5,600 M   5.25 29400.00 5.25 29400.00 5.50 30800.00WW WIRE FENCE 1200MM FABR
0112 3509000000-M 866  1,140 EA  14.00 15960.00 14.00 15960.00 15.00 17100.00100MM FENCE POSTS 2.30M
0113 3515000000-M 866  300 EA  28.00 8400.00 28.00 8400.00 30.00 9000.00125MM FENCE POSTS 2.50M
0114 3533000000-M 866  170 M   16.15 2745.50 16.15 2745.50 17.00 2890.00CL FENCE ****MM FABRIC

(1800MM)
0115 3539000000-M 866  45 EA  48.00 2160.00 48.00 2160.00 52.00 2340.00LINE POST FOR ****MM CL F

(1800MM)
0116 3545000000-M 866  5 EA  118.00 590.00 118.00 590.00 130.00 650.00TERM POST FOR ****MM CL

(1800MM)
0117 3557000000-M 866  150 M   3.00 450.00 3.00 450.00 3.25 487.50ADDITIONAL BARBED WIRE
0118 3628000000-M 876  815 MTN 39.15 31907.25 34.75 28321.25 30.00 24450.00PLN RIP RAP CL I
0119 3649000000-M 876  945 MTN 35.50 33547.50 31.30 29578.50 30.00 28350.00PLN RIP RAP, CLASS B
0120 3656000000-M 876  7,620 M2  1.15 8763.00 2.00 15240.00 2.50 19050.00FILTER FABRIC FOR DRAINGE
0121 3691000000-N SP   100 EA  115.00 11500.00 50.00 5000.00 40.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP   64 EA  100.00 6400.00 100.00 6400.00 55.00 3520.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP   4 EA  135.00 540.00 135.00 540.00 110.00 440.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906  3 EA  125.00 375.00 125.00 375.00 135.00 405.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0125 4155000000-N 907  13 EA  5.00 65.00 5.00 65.00 5.50 71.50DISPOSE SIGN SYST U-CHAN
0126 4192000000-N 907  3 EA  10.00 30.00 10.00 30.00 11.00 33.00DISPOSE SUPPORT, U-CHAN
0127 4360000000-N SP   2 EA  125.00 250.00 125.00 250.00 135.00 270.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE D
0128 4360000000-N SP   46 EA  75.00 3450.00 75.00 3450.00 80.00 3680.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE E
0129 4360000000-N SP   10 EA  125.00 1250.00 125.00 1250.00 135.00 1350.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE F
0130 4400000000-M 1110  49 M2  115.00 5635.00 78.44 3843.56 90.00 4410.00WORK ZONE SIGNS (STAT)
0131 4405000000-M 1110  42 M2  180.00 7560.00 225.00 9450.00 180.00 7560.00WORK ZONE SIGNS (PORT)
0132 4410000000-M 1110  19 M2  55.00 1045.00 102.00 1938.00 160.00 3040.00WORK ZONE SIGNS (BARRICAD
0133 4415000000-N 1115  2 EA  4815.00 9630.00 1900.00 3800.00 5900.00 11800.00FLASHING ARROW PNL TYPE C
0134 4420000000-N 1120  2 EA  14300.00 28600.00 8300.00 16600.00 1500.00 3000.00CHANGEABLE MESSAGE SIGNS
0135 4430000000-N 1130  250 EA  56.00 14000.00 60.00 15000.00 55.00 13750.00DRUMS
0136 4435000000-N 1135  200 EA  20.50 4100.00 23.00 4600.00 13.00 2600.00CONES
0137 4440000000-M 1145  32 M   46.00 1472.00 160.00 5120.00 85.00 2720.00BARRICADES (TYPE II)
0138 4445000000-M 1145  60 M   48.75 2925.00 150.00 9000.00 60.00 3600.00BARRICADES (TYPE III)
0139 4455000000-N 1150  200 MD  180.00 36000.00 145.00 29000.00 160.00 32000.00FLAGGER
0140 4460000000-N 1155  8 EA  95.00 760.00 235.00 1880.00 85.00 680.00WARNING LIGHTS (TYPE B)
0141 4465000000-N 1160  3 EA  5000.00 15000.00 9500.00 28500.00 12500.00 37500.00TEMPORARY CRASH CUSHIONS
0142 4475000000-N 1165  1 EA  5710.00 5710.00 10400.00 10400.00 18000.00 18000.00TRUCK MTD IMP ATTN 45 MPH
0143 4480000000-N 1165  1 EA  15000.00 15000.00 12650.00 12650.00 20500.00 20500.00TRUCK MTD IMP ATTN 60 MPH
0144 4485000000-M 1170  250 M   72.00 18000.00 65.00 16250.00 90.00 22500.00PORTABLE BARRIER
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0145 4510000000-N SP   24 HR  23.65 567.60 30.00 720.00 40.00 960.00POLICE
0146 4615000000-M 1205  1,220 M   4.10 5002.00 4.10 5002.00 4.50 5490.00REM TAPE LINES 100MM
0147 4650000000-N 1251  740 EA  4.10 3034.00 4.10 3034.00 4.50 3330.00TEMP RAISED PVMT MRKS
0148 4685000000-M 1205  6,600 M   1.34 8844.00 1.34 8844.00 1.45 9570.00100MM THERMO MKG, 2.3MMTK
0149 4686000000-M 1205  9,010 M   1.38 12433.80 1.38 12433.80 1.50 13515.00100MM THERMO MKG, 3.1MMTK
0150 4695000000-M 1205  650 M   2.45 1592.50 2.45 1592.50 2.70 1755.00200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  100 M   14.00 1400.00 14.00 1400.00 15.25 1525.00600MM THERMO MKG 3.1MM TK
0152 4725000000-M 1205  31 EA  70.00 2170.00 70.00 2170.00 75.00 2325.00THERMO PVT MKG SYMB 2.3MM
0153 4810000000-M 1205  45,735 M   0.39 17836.65 0.39 17836.65 0.45 20580.75PAINT PVT MKG LINES 100MM
0154 4820000000-M 1205  4,440 M   0.85 3774.00 0.85 3774.00 0.90 3996.00PAINT PVT MKG LINES 200MM
0155 4825000000-M 1205  750 M   2.00 1500.00 2.00 1500.00 2.25 1687.50PAINT PVT MKG LINES 300MM
0156 4835000000-M 1205  450 M   4.00 1800.00 4.00 1800.00 4.40 1980.00PAINT PVT MKG LINES 600MM
0157 4845000000-N 1205  158 EA  35.00 5530.00 35.00 5530.00 38.00 6004.00PAINT PVT MKG SYMBOL
0158 4850000000-M 1205  500 M   3.00 1500.00 3.00 1500.00 3.25 1625.00REMVL OF 100MM LINES
0159 4900000000-N 1252  740 EA  4.10 3034.00 4.10 3034.00 4.50 3330.00PERM RAISED PVMT MARKERS
0160 4915000000-M 1264  8 EA  35.00 280.00 35.00 280.00 38.00 304.002.1M U-CHANNEL POSTS
0161 4955000000-N 1264  8 EA  50.00 400.00 50.00 400.00 55.00 440.00OBJECT MARKERS (END OF RD
0162 5300000000-M 1505  125 MTN 21.00 2625.00 20.57 2571.25 24.00 3000.00FND CONDIT MAT'L ********

(IV)
0163 5306000000-M SP   125 MTN 21.00 2625.00 20.57 2571.25 24.00 3000.00BEDDN MAT'L CL **********

(IV)
0164 5714000000-M 1520  459 M   187.00 85833.00 99.95 45877.05 120.00 55080.00***MM DI SS PIPE CL ****

(200MM, 50)
0165 5714000000-M 1520  113 M   287.00 32431.00 792.19 89517.47 220.00 24860.00***MM DI SS PIPE CL ****

(250MM, 50)
0166 5774000000-M 1525  13 EA  1600.00 20800.00 1953.38 25393.94 1350.00 17550.00STD ****MM DIA PC MH 0-2M

(1200MM)
0167 5774000000-M 1525  1 EA  1900.00 1900.00 2174.17 2174.17 2050.00 2050.00STD ****MM DIA PC MH 0-2M

(1500MM)
0168 5780000000-M 1525 28.5 M   465.00 13252.50 568.31 16196.84 515.00 14677.50STD PC MH WALL ****MM 2+

(1200MM)
0169 5780000000-M 1525 1.5 M   620.00 930.00 757.36 1136.04 535.00 802.50STD PC MH WALL ****MM 2+

(1500MM)
0170 5786000000-M 1525 2.5 M   680.00 1700.00 617.61 1544.03 610.00 1525.00SS MH OS DROP ASSEMBLY
0171 5792000000-M SP   59 M   43.00 2537.00 21.86 1289.74 74.00 4366.00REMOVE ABAND ***MM PIPE

(200MM, PVC SEWER)
0172 5816000000-N 1530  3 EA  800.00 2400.00 409.10 1227.30 200.00 600.00BRK DN,PLUG & FILL UT MH
0173 5822000000-N 1530  1 EA  1200.00 1200.00 813.80 813.80 1650.00 1650.00BREAK DOWN & REBUILD MH
0174 6000000000-M 1605  800 M   5.09 4072.00 5.09 4072.00 6.75 5400.00TEMPORARY SILT FENCE
0175 6006000000-M 1610  500 MTN 36.30 18150.00 30.39 15195.00 30.00 15000.00EROS CONTRL STONE CL A
0176 6009000000-M 1610  2,900 MTN 36.60 106140.00 30.63 88827.00 28.00 81200.00EROS CONTRL STONE CL B
0177 6012000000-M 1610  1,100 MTN 30.75 33825.00 25.28 27808.00 20.00 22000.00SEDIMENT CONTROL STONE
0178 6015000000-M 1615 26.5 HA  825.00 21862.50 998.00 26447.00 900.00 23850.00TEMPORARY MULCHING
0179 6018000000-M 1620  1,375 KG  4.00 5500.00 10.28 14135.00 4.40 6050.00SEED FOR TEMP SEEDING
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0180 6021000000-M 1620  11 MTN 600.00 6600.00 298.00 3278.00 650.00 7150.00FERT FOR TEMP SEEDING
0181 6024000000-M 1622  725 M   33.00 23925.00 47.53 34459.25 20.00 14500.00TEMPORARY SLOPE DRAINS
0182 6027000000-N 1622  40 EA  235.00 9400.00 147.95 5918.00 210.00 8400.00INLET PROTCN @ SLOPE DRNS
0183 6030000000-M 1630  35,000 M3  1.00 35000.00 5.52 193200.00 5.00 175000.00SILT EXCAVATION
0184 6033000000-M 1631  3,250 M2  1.75 5687.50 4.20 13650.00 1.90 6175.00SYNTHETIC ROVING
0185 6036000000-M 1631  1,700 M2  1.75 2975.00 4.95 8415.00 1.90 3230.00MATTING FOR EROS CONTROL
0186 6038000000-M SP   120 M2  6.00 720.00 8.00 960.00 6.50 780.00PERM SOIL REINF MAT
0187 6042000000-M 1632  300 M   4.76 1428.00 4.76 1428.00 25.00 7500.006.4MM HARDWARE CLOTH
0188 6045000000-M SP   10 M   150.00 1500.00 40.00 400.00 165.00 1650.00***MM TEMPORARY PIPE

(1200MM)
0189 6045000000-M SP   50 M   85.00 4250.00 35.00 1750.00 95.00 4750.00***MM TEMPORARY PIPE

(900MM)
0190 6069000000-M 1638  70 M3  10.00 700.00 25.50 1785.00 11.00 770.00STILLING BASINS
0191 6084000000-M 1660  33 HA  2150.00 70950.00 2188.00 72204.00 2300.00 75900.00SEEDING & MULCHING
0192 6087000000-M 1660 14.5 HA  120.00 1740.00 88.00 1276.00 130.00 1885.00MOWING
0193 6090000000-M 1661  325 KG  13.00 4225.00 62.00 20150.00 14.25 4631.25SEED FOR REPAIR SEEDING
0194 6093000000-M 1661  1 MTN 900.00 900.00 800.00 800.00 1000.00 1000.00FERT FOR REPAIR SEEDING
0195 6096000000-M 1662  925 KG  4.00 3700.00 9.28 8584.00 4.40 4070.00SEED FOR SUPP SEEDING
0196 6102000000-M 1664  3,000 M2  4.25 12750.00 7.81 23430.00 4.70 14100.00SODDING
0197 6105000000-M 1664  675 KL  20.00 13500.00 23.00 15525.00 22.00 14850.00WATER
0198 6108000000-M 1665 55.25 MTN 290.00 16022.50 248.00 13702.00 320.00 17680.00FERTILIZER TOPDRESSING
0199 6111000000-M SP   160 M   25.00 4000.00 71.00 11360.00 27.00 4320.00IMPERVIOUS DIKE
0200 6114000000-N SP   10 HR  25.00 250.00 50.00 500.00 27.00 270.00SPECIALIZED HAND MOWING
0201 6117000000-N 1675  24 EA  100.00 2400.00 1.00 24.00 110.00 2640.00RESPONSE FOR EROS CONTROL
0202 6120000000-M SP   1,200 M3  18.50 22200.00 8.50 10200.00 20.00 24000.00CULVERT DIVERSION CHANNEL
0203 6123000000-M 1670  2 HA  1600.00 3200.00 1288.00 2576.00 1750.00 3500.00REFORESTATION
0204 6126000000-M SP  0.23 HA  6000.00 1380.00 4800.00 1104.00 6600.00 1518.00STREAMBANK REFORESTATION
0205 6132000000-N SP   20 EA  300.00 6000.00 300.00 6000.00 220.00 4400.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0206 6141000000-M SP   50 M2  4.70 235.00 9.00 450.00 16.50 825.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0207 7048000000-M 1705  8 EA  625.00 5000.00 625.00 5000.00 690.00 5520.00300MM PEDEST SIGNL HD 2 SEC
0208 7060000000-M 1705  620 M   9.84 6100.80 9.84 6100.80 10.50 6510.00SIGNAL CABLE
0209 7120000000-M 1705  22 EA  920.00 20240.00 920.00 20240.00 1020.00 22440.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0210 7264000000-M 1710  345 M   9.84 3394.80 9.84 3394.80 10.50 3622.50MESSENGER CABLE (9.52MM)
0211 7300000000-M 1715  476 M   16.40 7806.40 16.40 7806.40 18.00 8568.00TRENCHING (UNPAVED)
0212 7324000000-N 1716  10 EA  195.00 1950.00 195.00 1950.00 215.00 2150.00JUNCTION BOX (STANDARD SIZE)
0213 7360000000-N 1720  4 EA  700.00 2800.00 700.00 2800.00 775.00 3100.00WOOD POLE
0214 7372000000-N 1721  6 EA  250.00 1500.00 250.00 1500.00 275.00 1650.00GUY ASSEMBLY
0215 7408000000-M 1722  1 EA  800.00 800.00 800.00 800.00 890.00 890.0025MM RISER W/ WEATHERHEAD
0216 7420000000-M 1722  4 EA  450.00 1800.00 450.00 1800.00 500.00 2000.0050MM RISER W/ WEATHERHEAD
0217 7444000000-M 1725  752 M   13.12 9866.24 13.12 9866.24 14.50 10904.00INDUCTIVE LOOP SAWCUT
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0218 7456000000-M 1726  2,100 M   2.46 5166.00 2.46 5166.00 2.75 5775.00LEAD-IN CABLE
0219 7576000000-N 1740  8 EA  2600.00 20800.00 2600.00 20800.00 2850.00 22800.00METAL STRAIN SIGNAL POLE
0220 7612000000-N 1742  8 EA  2600.00 20800.00 2600.00 20800.00 2850.00 22800.00METAL SIGNAL POLE FOUNDATION
0221 7636000000-N 1745  5 EA  250.00 1250.00 250.00 1250.00 275.00 1375.00SIGN FOR SIGNALS
0222 7684000000-N 1750  3 EA  500.00 1500.00 500.00 1500.00 550.00 1650.00SIGNAL CABINET FOUNDATION
0223 7828000000-N 1751  3 EA  9200.00 27600.00 9200.00 27600.00 10200.00 30600.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0224 7852000000-N 1751  12 EA  160.00 1920.00 160.00 1920.00 175.00 2100.00DETECTOR CHANNEL (NEMA TS-2)

CULVERT ITEMS

0225 8056000000-N 402 Lump Sum 6500.00 8900.00 7500.00REMV EXIST STR **********
(84+77.000 -L-)

0226 8126000000-N 414 Lump Sum 15200.00 90000.00 100000.00CULV EXCAV @ ************
(66+44.000 -L-)

0227 8126000000-N 414 Lump Sum 93625.00 13750.00 11800.00CULV EXCAV @ ************
(74+40.000 -L-)

0228 8126000000-N 414 Lump Sum 10625.00 34000.00 17500.00CULV EXCAV @ ************
(74+60.000 -L-)

0229 8126000000-N 414 Lump Sum 15750.00 45000.00 16900.00CULV EXCAV @ ************
(84+77.000 -L-)

0230 8133000000-M 414  1,127 MTN 20.00 22540.00 32.00 36064.00 22.25 25075.75FND COND MATL BOX CULV
0231 8196000000-M 420 1,769.9 M3  248.19 439271.48 315.00 557518.50 275.00 486722.50CL A CONC, CULVERT
0232 8245000000-M 425  135,857 KG  0.96 130422.72 1.05 142649.85 1.05 142649.85REINF STL CULV
0233 8590000000-M 876  21 MTN 50.00 1050.00 37.00 777.00 55.00 1155.00PLAIN RIP RAP, CLASS **

(II)
0234 8622000000-M 876  29 M2  10.00 290.00 4.50 130.50 11.00 319.00FILTER FABRIC FOR DRAINAGE
0235 8734000000-N SP  Lump Sum 8000.00 5000.00 8900.00ELEC CONDUIT SYS ********

(74+40.000 -L-)

STRUCTURE ITEMS

0236 8147000000-M 420 1,551.7 M2  144.00 223444.80 175.00 271547.50 160.00 248272.00REINF CONC DECK SLAB
0237 8161000000-M 420  1,126 M2  3.20 3603.20 2.65 2983.90 2.80 3152.80GROOVING BRIDGE FLOORS
0238 8182000000-M 420 106.9 M3  675.00 72157.50 700.00 74830.00 650.00 69485.00CL A CONC, BRIDGE
0239 8210000000-N 422 Lump Sum 29000.00 30000.00 35000.00BRG APPR SLAB ***********

(59+24.405 -L-)
0240 8217000000-M 425  9,725 KG  1.13 10989.25 1.14 11086.50 1.10 10697.50REINF STEEL (BRIDGE)
0241 8280000000-M 440 Lump Sum 662000.00 695000.00 761000.00STRUCTURAL STEEL
0242 8384000000-M 450  546 M   72.25 39448.50 82.00 44772.00 85.00 46410.00HP360X108 STL PILE
0243 8475000000-M 460 111.912 M   248.00 27754.18 240.00 26858.88 240.00 26858.88TWO BAR METAL RAIL
0244 8517000000-M 460 119.256 M   124.00 14787.74 200.00 23851.20 175.00 20869.80***X****MM CONC PARAPET

(355MM X 760MM)
0245 8531000000-M 462  1,452 M2  51.50 74778.00 60.00 87120.00 55.00 79860.00100MM SLOPE PROTECTION
0246 8650000000-N SP  Lump Sum 37000.00 40000.00 43600.00POT BEARINGS
0247 8692000000-N SP  Lump Sum 12500.00 14250.00 13500.00EVAZOTE JOINT SEALS
0248 8706000000-N SP  Lump Sum 17000.00 19300.00 22500.00EXPANSION JOINT SEALS
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0249 8727000000-N SP  Lump Sum 28750.00 18000.00 20000.00ELEC CONDUIT SYS ********
(59+24.405 -L-)

 

    TOTAL 9851574.06 TOTAL 10102921.81 TOTAL 10350730.87CONTRACT TOTAL

 

    SUB-TOTAL 7855086.69 SUB-TOTAL 7809531.98 SUB-TOTAL 8131002.79ROADWAY ITEMS
    SUB-TOTAL 743274.20 SUB-TOTAL 933789.85 SUB-TOTAL 818522.10CULVERT ITEMS
    SUB-TOTAL 1253213.17 SUB-TOTAL 1359599.98 SUB-TOTAL 1401205.98STRUCTURE ITEMS



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 9 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 534600.00 580000.00MOBILIZATION
0002 0000920000-M SP   525 M3  25.00 13125.00 35.00 18375.00 30.00 15750.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL,     CLASS II
0003 0000960000-M SP   1,400 M2  5.00 7000.00 10.00 14000.00 10.50 14700.00GENERIC MISCELLANEOUS ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0004 0001000000-M 200 Lump Sum 645250.00 359000.00 393000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  6000.00 4800.00 13000.00 10400.00 10000.00 8000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  288,700 M3  3.25 938275.00 3.40 981580.00 3.92 1131704.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 40000.00 20000.00 26000.00REINF BRG APPR **********

(59+24.405)
0009 0036000000-M 225  13,700 M3  5.00 68500.00 5.00 68500.00 6.50 89050.00UNDERCUT EXCAVATION
0010 0080000000-M SP   500 MTN 20.00 10000.00 17.00 8500.00 15.00 7500.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  290,500 M3  4.50 1307250.00 6.00 1743000.00 6.00 1743000.00BORROW EXCAVATION
0012 0134000000-M 240  5,230 M3  3.50 18305.00 10.50 54915.00 4.10 21443.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  500 M   5.00 2500.00 10.00 5000.00 5.60 2800.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  9,285 M2  2.00 18570.00 2.00 18570.00 4.00 37140.00REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  2,795 M2  1.50 4192.50 1.50 4192.50 2.00 5590.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  15 HR  200.00 3000.00 500.00 7500.00 140.00 2100.00PROOF ROLLING
0017 0195000000-M 265  5,500 M3  8.00 44000.00 23.00 126500.00 16.85 92675.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  6,000 M2  2.50 15000.00 2.00 12000.00 1.10 6600.00SOIL STABILIZATION FABRIC
0019 0206000000-M SP   40 M2  550.00 22000.00 500.00 20000.00 600.00 24000.00TEMP SHORING - BARR SUPPORTED
0020 0241000000-M SP   365 M2  65.00 23725.00 49.00 17885.00 50.25 18341.25GENERIC GRADING ITEM (M2)

ROCK PLATING
0021 0300000000-M 300  3,755 MTN 18.00 67590.00 18.00 67590.00 10.00 37550.00SELECT MATERIAL II
0022 0318000000-M 300  860 MTN 25.00 21500.00 21.00 18060.00 17.00 14620.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 81.6 M   46.00 3753.60 58.00 4732.80 48.00 3916.80****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310  6 M   65.00 390.00 126.00 756.00 66.00 396.00****MM SIDE DRAIN PIPE

(600MM)
0025 0366000000-M 310 1,036.8 M   55.00 57024.00 58.00 60134.40 57.00 59097.60375MM RCP CULV CLASS III
0026 0372000000-M 310  348 M   65.00 22620.00 65.00 22620.00 64.00 22272.00450MM RCP CULV CLASS III
0027 0378000000-M 310 105.6 M   80.00 8448.00 83.00 8764.80 80.00 8448.00600MM RCP CULV CLASS III
0028 0384000000-M 310  114 M   100.00 11400.00 102.00 11628.00 99.00 11286.00750MM RCP CULV CLASS III
0029 0390000000-M 310 387.6 M   130.00 50388.00 150.00 58140.00 130.00 50388.00900MM RCP CULV CLASS III
0030 0448000000-M 310 76.8 M   155.00 11904.00 162.00 12441.60 157.00 12057.60***MM RCP CULV CLASS IV

(1050MM)
0031 0448000000-M 310 70.8 M   110.00 7788.00 115.00 8142.00 112.00 7929.60***MM RCP CULV CLASS IV

(750MM)
0032 0448000000-M 310 76.8 M   155.00 11904.00 170.00 13056.00 157.00 12057.60***MM RCP CULV CLASS IV

(900MM)
0033 0576000000-M 310 8.4 M   150.00 1260.00 231.00 1940.40 130.00 1092.00***MM CS PIPE CULV ****MM

(1200MM, 2.77MM)
0034 0576000000-M 310 50.4 M   80.00 4032.00 139.00 7005.60 79.00 3981.60***MM CS PIPE CULV ****MM

(900, 1.63)
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0035 0582000000-M 310 27.6 M   40.00 1104.00 71.00 1959.60 43.00 1186.80400MM CS PIPE CULV 1.63MM
0036 0588000000-M 310 39.6 M   45.00 1782.00 79.00 3128.40 47.00 1861.20450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 25.2 M   60.00 1512.00 100.00 2520.00 55.00 1386.00600MM CS PIPE CULV 1.63MM
0038 0708000000-M 310 111.6 M   50.00 5580.00 65.00 7254.00 49.00 5468.40400MM BCCSP B 1.63
0039 0714000000-M 310 37.2 M   54.00 2008.80 91.00 3385.20 55.00 2046.00450MM BCCSP B 1.63
0040 0720000000-M 310 14.4 M   65.00 936.00 116.00 1670.40 67.00 964.80600MM BCCSP B 1.63
0041 0726000000-M 310  18 M   80.00 1440.00 150.00 2700.00 81.00 1458.00800MM BCCSP B 2.01
0042 0732000000-M 310 19.2 M   100.00 1920.00 165.00 3168.00 99.00 1900.80900MM BCCSP B 2.01

(900MM, 2.01MM)
0043 0804000000-M 310  1 EA  500.00 500.00 406.00 406.00 418.00 418.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0044 0806000000-M 310  5 EA  250.00 1250.00 230.00 1150.00 237.00 1185.00400MM BCCSP ELB B 1.63
0045 0807000000-M 310  4 EA  275.00 1100.00 245.00 980.00 253.00 1012.00450MM BCCSP ELB B 1.63
0046 0808000000-M 310  1 EA  300.00 300.00 285.00 285.00 295.00 295.00600MM BCCSP ELB B 1.63
0047 0809000000-M 310  1 EA  400.00 400.00 365.00 365.00 372.00 372.00800MM BCCSP ELB B 2.01
0048 0986000000-M SP  74.4 M   60.00 4464.00 50.00 3720.00 55.00 4092.00GENERIC PIPE ITEM (M)

200MM DUCTILE IRON PIPE
0049 0995000000-M 340  276 M   30.00 8280.00 25.00 6900.00 28.00 7728.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 225000.00 50000.00 75000.00FINE GRADING
0051 1044000000-M 501  29,300 M2  2.40 70320.00 1.45 42485.00 2.10 61530.00LIME TRTD SOIL (SLURRY)
0052 1066000000-M 501  325 MTN 140.00 45500.00 168.00 54600.00 130.00 42250.00LIME FOR LIME TRTD SOIL
0053 1110000000-M 510  500 MTN 20.00 10000.00 20.00 10000.00 11.10 5550.00STABILIZER AGGREGATE
0054 1121000000-M 520  44,000 MTN 12.00 528000.00 12.60 554400.00 13.10 576400.00AGGREGATE BASE COURSE
0055 1176000000-M 542  29,300 M2  2.15 62995.00 1.25 36625.00 2.00 58600.00***MM SOIL CEMENT BASE

(180MM)
0056 1187000000-M 542  880 MTN 100.00 88000.00 128.00 112640.00 100.00 88000.00PC FOR SOIL CEMENT BASE
0057 1198000000-M SP   200 MTN 20.00 4000.00 17.00 3400.00 16.50 3300.00AGGREGATE FOR SOIL CEM B
0058 1209000000-M 543  39,900 L   0.50 19950.00 0.40 15960.00 0.50 19950.00ASPHALT CURING SEAL
0059 1220000000-M 545  500 MTN 20.00 10000.00 20.00 10000.00 13.50 6750.00INCIDENTAL STONE BASE
0060 1275000000-M 600  11,090 L   0.50 5545.00 0.40 4436.00 0.50 5545.00PRIME COAT
0061 1330000000-M 607  580 M2  20.00 11600.00 16.00 9280.00 6.95 4031.00INCIDENTAL MILLING
0062 1489000000-M 610  2,850 MTN 31.00 88350.00 31.00 88350.00 31.00 88350.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  420 MTN 32.00 13440.00 34.00 14280.00 34.00 14280.00ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  1,790 MTN 32.00 57280.00 31.00 55490.00 31.00 55490.00ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  17,420 MTN 31.00 540020.00 29.00 505180.00 28.00 487760.00ASP CONC INTR CRS I19.0C
0066 1519000000-M 610  2,240 MTN 31.00 69440.00 32.00 71680.00 32.00 71680.00ASP CONC SURF CRS S9.5B
0067 1539000000-M 610  10,130 MTN 31.00 314030.00 29.00 293770.00 28.00 283640.00ASP CONC SURF CRS S12.5C
0068 1560000000-M 620  1,190 MTN 150.00 178500.00 219.00 260610.00 170.00 202300.00ASP FOR PLANT MIX  PG64-22
0069 1565000000-M 620  558 MTN 170.00 94860.00 242.00 135036.00 185.00 103230.00ASP FOR PLANT MIX  PG70-22
0070 1693000000-M 654  47 MTN 100.00 4700.00 150.00 7050.00 100.00 4700.00ASPH PLT MIX PVMT REPAIR
0071 2000000000-N 806  103 EA  30.00 3090.00 75.00 7725.00 75.00 7725.00RIGHT OF WAY MARKERS
0072 2022000000-M 815  830 M3  15.00 12450.00 9.50 7885.00 8.40 6972.00SUBDRAIN EXCAVATION
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0073 2033000000-M 815  415 M3  55.00 22825.00 37.00 15355.00 39.00 16185.00SUBDR FINE AGGREGATE
0074 2044000000-M 815  1,000 M   20.00 20000.00 15.00 15000.00 12.75 12750.00150MM PERF SUBDR PIPE
0075 2055000000-M 815  99 EA  1.10 108.90 1.00 99.00 3.75 371.25150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  7 EA  150.00 1050.00 145.00 1015.00 155.00 1085.00CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  14 M   25.00 350.00 15.00 210.00 40.00 560.00150MM OUTLET PIPE (SD)
0078 2099000000-M 816  1,250 M   11.10 13875.00 9.00 11250.00 10.00 12500.00SHLDR DRAINS
0079 2110000000-M 816  1,250 M   2.00 2500.00 5.00 6250.00 4.00 5000.00100MM SHLDR DRAINS PIPE
0080 2121000000-M 816  65 M   35.00 2275.00 13.00 845.00 20.00 1300.00100MM OUTLET PIPE (SH DRN
0081 2132000000-N 816  6 EA  150.00 900.00 142.00 852.00 150.00 900.00CONC PAD SHLDR DRN OUTLET
0082 2143000000-M 818  10 MTN 30.00 300.00 150.00 1500.00 30.00 300.00BLOTTING SAND
0083 2209000000-M 838  12 M3  700.00 8400.00 700.00 8400.00 1200.00 14400.00ENDWALLS
0084 2264000000-M 840  1 M3  600.00 600.00 1000.00 1000.00 400.00 400.00PIPE PLUGS
0085 2275000000-M SP   35 M3  165.00 5775.00 165.00 5775.00 155.00 5425.00FLOWABLE FILL
0086 2286000000-N 840  57 EA  1550.00 88350.00 1500.00 85500.00 1200.00 68400.00MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  3 M   700.00 2100.00 1000.00 3000.00 2000.00 6000.00MASONRY DRAINAGE STRS
0088 2363000000-N 840  5 EA  350.00 1750.00 350.00 1750.00 400.00 2000.00FRAME W/2GRTS 840.***** STD

(840.16)
0089 2363000000-N 840  14 EA  300.00 4200.00 300.00 4200.00 400.00 5600.00FRAME W/2GRTS 840.***** STD

(840.22)
0090 2363000000-N 840  11 EA  300.00 3300.00 300.00 3300.00 400.00 4400.00FRAME W/2GRTS 840.***** STD

(840.29)
0091 2374000000-N 840  1 EA  400.00 400.00 365.00 365.00 400.00 400.00FRAME-GRT-HD 840.03 **

(E)
0092 2374000000-N 840  6 EA  400.00 2400.00 365.00 2190.00 400.00 2400.00FRAME-GRT-HD 840.03 **

(F)
0093 2374000000-N 840  14 EA  400.00 5600.00 365.00 5110.00 400.00 5600.00FRAME-GRT-HD 840.03 **

(G)
0094 2407000000-N 840  4 EA  900.00 3600.00 850.00 3400.00 1500.00 6000.00STL FRAM W/ 2 GTR, STD 840.37
0095 2440000000-N 840  15 EA  230.00 3450.00 165.00 2475.00 400.00 6000.00CONC APRON FOR CATCH BASIN
0096 2542000000-M 846  4,310 M   29.10 125421.00 26.00 112060.00 31.00 133610.00450MM CONC CURB & GUTTER
0097 2549000000-M 846  755 M   33.00 24915.00 36.00 27180.00 32.00 24160.00750MM CONC CURB & GUTTER
0098 2556000000-M 846  1,245 M   34.00 42330.00 28.00 34860.00 31.00 38595.00SHLDR BERM GUTTER
0099 2577000000-M 846  85 M   37.25 3166.25 53.00 4505.00 40.00 3400.00CONC XPRESSWAY GUTTER
0100 2591000000-M 848  550 M2  21.75 11962.50 24.00 13200.00 23.00 12650.00100MM CONC SIDEWALK
0101 2598000000-M 848  68 M2  35.50 2414.00 46.00 3128.00 35.00 2380.00CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  76 M2  33.50 2546.00 53.00 4028.00 36.00 2736.00150MM CONC DRIVEWAY
0103 2619000000-M 850  80 M2  39.50 3160.00 110.00 8800.00 36.00 2880.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,340 M2  39.15 52461.00 51.00 68340.00 34.00 45560.00125MM MONOLITHIC CONC ISL (KEY IN)
0105 3030000000-M 862 2,918.46 M   32.00 93390.72 29.00 84635.34 28.00 81716.88STL BM GRDRAIL
0106 3105000000-N 862  2 EA  50.00 100.00 26.00 52.00 25.00 50.00SBGR TERM SECT
0107 3150000000-N 862  10 EA  50.00 500.00 32.00 320.00 30.00 300.00ADDIT GUARDRAIL POSTS
0108 3210000000-N 862  9 EA  500.00 4500.00 450.00 4050.00 400.00 3600.00GR ANCHOR TYPE CAT-1
0109 3215000000-N 862  4 EA  1200.00 4800.00 950.00 3800.00 900.00 3600.00GR ANCHOR TYPE III
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0110 3270000000-N SP   9 EA  1800.00 16200.00 1680.00 15120.00 1600.00 14400.00GR ANCHOR TYPE 350
0111 3503000000-M 866  5,600 M   6.75 37800.00 6.00 33600.00 5.25 29400.00WW WIRE FENCE 1200MM FABR
0112 3509000000-M 866  1,140 EA  16.00 18240.00 15.00 17100.00 14.00 15960.00100MM FENCE POSTS 2.30M
0113 3515000000-M 866  300 EA  32.00 9600.00 31.00 9300.00 28.00 8400.00125MM FENCE POSTS 2.50M
0114 3533000000-M 866  170 M   20.00 3400.00 17.00 2890.00 16.15 2745.50CL FENCE ****MM FABRIC

(1800MM)
0115 3539000000-M 866  45 EA  50.00 2250.00 50.00 2250.00 48.00 2160.00LINE POST FOR ****MM CL F

(1800MM)
0116 3545000000-M 866  5 EA  125.00 625.00 124.00 620.00 118.00 590.00TERM POST FOR ****MM CL

(1800MM)
0117 3557000000-M 866  150 M   4.00 600.00 4.00 600.00 3.00 450.00ADDITIONAL BARBED WIRE
0118 3628000000-M 876  815 MTN 30.00 24450.00 32.00 26080.00 29.00 23635.00PLN RIP RAP CL I
0119 3649000000-M 876  945 MTN 26.00 24570.00 30.00 28350.00 31.00 29295.00PLN RIP RAP, CLASS B
0120 3656000000-M 876  7,620 M2  2.50 19050.00 2.00 15240.00 3.00 22860.00FILTER FABRIC FOR DRAINGE
0121 3691000000-N SP   100 EA  50.00 5000.00 125.00 12500.00 200.00 20000.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP   64 EA  50.00 3200.00 150.00 9600.00 250.00 16000.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP   4 EA  250.00 1000.00 250.00 1000.00 320.00 1280.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906  3 EA  150.00 450.00 131.00 393.00 182.00 546.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0125 4155000000-N 907  13 EA  50.00 650.00 5.50 71.50 90.00 1170.00DISPOSE SIGN SYST U-CHAN
0126 4192000000-N 907  3 EA  50.00 150.00 11.00 33.00 150.00 450.00DISPOSE SUPPORT, U-CHAN
0127 4360000000-N SP   2 EA  110.00 220.00 131.00 262.00 120.00 240.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE D
0128 4360000000-N SP   46 EA  100.00 4600.00 79.00 3634.00 80.00 3680.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE E
0129 4360000000-N SP   10 EA  100.00 1000.00 131.00 1310.00 150.00 1500.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE F
0130 4400000000-M 1110  49 M2  100.00 4900.00 110.00 5390.00 75.00 3675.00WORK ZONE SIGNS (STAT)
0131 4405000000-M 1110  42 M2  100.00 4200.00 150.00 6300.00 105.00 4410.00WORK ZONE SIGNS (PORT)
0132 4410000000-M 1110  19 M2  100.00 1900.00 110.00 2090.00 62.00 1178.00WORK ZONE SIGNS (BARRICAD
0133 4415000000-N 1115  2 EA  5000.00 10000.00 9000.00 18000.00 4800.00 9600.00FLASHING ARROW PNL TYPE C
0134 4420000000-N 1120  2 EA  20000.00 40000.00 15000.00 30000.00 9000.00 18000.00CHANGEABLE MESSAGE SIGNS
0135 4430000000-N 1130  250 EA  60.00 15000.00 75.00 18750.00 65.00 16250.00DRUMS
0136 4435000000-N 1135  200 EA  20.00 4000.00 50.00 10000.00 25.00 5000.00CONES
0137 4440000000-M 1145  32 M   65.00 2080.00 60.00 1920.00 30.00 960.00BARRICADES (TYPE II)
0138 4445000000-M 1145  60 M   65.00 3900.00 50.00 3000.00 30.00 1800.00BARRICADES (TYPE III)
0139 4455000000-N 1150  200 MD  125.00 25000.00 150.00 30000.00 140.00 28000.00FLAGGER
0140 4460000000-N 1155  8 EA  100.00 800.00 250.00 2000.00 100.00 800.00WARNING LIGHTS (TYPE B)
0141 4465000000-N 1160  3 EA  15000.00 45000.00 6000.00 18000.00 10000.00 30000.00TEMPORARY CRASH CUSHIONS
0142 4475000000-N 1165  1 EA  5000.00 5000.00 8000.00 8000.00 10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0143 4480000000-N 1165  1 EA  5000.00 5000.00 10000.00 10000.00 10000.00 10000.00TRUCK MTD IMP ATTN 60 MPH
0144 4485000000-M 1170  250 M   75.00 18750.00 50.00 12500.00 50.00 12500.00PORTABLE BARRIER
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0145 4510000000-N SP   24 HR  100.00 2400.00 50.00 1200.00 50.00 1200.00POLICE
0146 4615000000-M 1205  1,220 M   5.00 6100.00 4.30 5246.00 4.10 5002.00REM TAPE LINES 100MM
0147 4650000000-N 1251  740 EA  5.00 3700.00 4.30 3182.00 4.10 3034.00TEMP RAISED PVMT MRKS
0148 4685000000-M 1205  6,600 M   1.50 9900.00 1.40 9240.00 1.34 8844.00100MM THERMO MKG, 2.3MMTK
0149 4686000000-M 1205  9,010 M   1.50 13515.00 1.50 13515.00 1.38 12433.80100MM THERMO MKG, 3.1MMTK
0150 4695000000-M 1205  650 M   2.50 1625.00 2.60 1690.00 2.45 1592.50200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  100 M   15.00 1500.00 15.00 1500.00 14.00 1400.00600MM THERMO MKG 3.1MM TK
0152 4725000000-M 1205  31 EA  80.00 2480.00 74.00 2294.00 70.00 2170.00THERMO PVT MKG SYMB 2.3MM
0153 4810000000-M 1205  45,735 M   0.42 19208.70 0.40 18294.00 0.39 17836.65PAINT PVT MKG LINES 100MM
0154 4820000000-M 1205  4,440 M   1.00 4440.00 0.90 3996.00 0.89 3951.60PAINT PVT MKG LINES 200MM
0155 4825000000-M 1205  750 M   3.00 2250.00 2.10 1575.00 2.79 2092.50PAINT PVT MKG LINES 300MM
0156 4835000000-M 1205  450 M   4.00 1800.00 4.00 1800.00 4.00 1800.00PAINT PVT MKG LINES 600MM
0157 4845000000-N 1205  158 EA  40.00 6320.00 37.00 5846.00 35.00 5530.00PAINT PVT MKG SYMBOL
0158 4850000000-M 1205  500 M   4.00 2000.00 3.20 1600.00 3.00 1500.00REMVL OF 100MM LINES
0159 4900000000-N 1252  740 EA  4.50 3330.00 4.30 3182.00 4.10 3034.00PERM RAISED PVMT MARKERS
0160 4915000000-M 1264  8 EA  50.00 400.00 37.00 296.00 97.00 776.002.1M U-CHANNEL POSTS
0161 4955000000-N 1264  8 EA  100.00 800.00 53.00 424.00 158.00 1264.00OBJECT MARKERS (END OF RD
0162 5300000000-M 1505  125 MTN 24.00 3000.00 24.00 3000.00 22.00 2750.00FND CONDIT MAT'L ********

(IV)
0163 5306000000-M SP   125 MTN 24.00 3000.00 24.00 3000.00 22.00 2750.00BEDDN MAT'L CL **********

(IV)
0164 5714000000-M 1520  459 M   112.00 51408.00 119.00 54621.00 115.00 52785.00***MM DI SS PIPE CL ****

(200MM, 50)
0165 5714000000-M 1520  113 M   205.00 23165.00 215.00 24295.00 200.00 22600.00***MM DI SS PIPE CL ****

(250MM, 50)
0166 5774000000-M 1525  13 EA  1250.00 16250.00 1306.00 16978.00 2000.00 26000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0167 5774000000-M 1525  1 EA  2000.00 2000.00 1987.00 1987.00 2000.00 2000.00STD ****MM DIA PC MH 0-2M

(1500MM)
0168 5780000000-M 1525 28.5 M   475.00 13537.50 496.00 14136.00 500.00 14250.00STD PC MH WALL ****MM 2+

(1200MM)
0169 5780000000-M 1525 1.5 M   500.00 750.00 521.00 781.50 500.00 750.00STD PC MH WALL ****MM 2+

(1500MM)
0170 5786000000-M 1525 2.5 M   575.00 1437.50 593.00 1482.50 650.00 1625.00SS MH OS DROP ASSEMBLY
0171 5792000000-M SP   59 M   70.00 4130.00 72.00 4248.00 65.00 3835.00REMOVE ABAND ***MM PIPE

(200MM, PVC SEWER)
0172 5816000000-N 1530  3 EA  200.00 600.00 200.00 600.00 185.00 555.00BRK DN,PLUG & FILL UT MH
0173 5822000000-N 1530  1 EA  2000.00 2000.00 1601.00 1601.00 1500.00 1500.00BREAK DOWN & REBUILD MH
0174 6000000000-M 1605  800 M   6.00 4800.00 10.00 8000.00 5.10 4080.00TEMPORARY SILT FENCE
0175 6006000000-M 1610  500 MTN 30.00 15000.00 29.00 14500.00 30.00 15000.00EROS CONTRL STONE CL A
0176 6009000000-M 1610  2,900 MTN 30.00 87000.00 30.00 87000.00 30.00 87000.00EROS CONTRL STONE CL B
0177 6012000000-M 1610  1,100 MTN 40.00 44000.00 26.00 28600.00 45.00 49500.00SEDIMENT CONTROL STONE
0178 6015000000-M 1615 26.5 HA  1200.00 31800.00 778.00 20617.00 750.00 19875.00TEMPORARY MULCHING
0179 6018000000-M 1620  1,375 KG  6.60 9075.00 4.60 6325.00 4.50 6187.50SEED FOR TEMP SEEDING



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 14 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

KEY CONSTRUCTORS, INC. W. C. ENGLISH, INC. BRANCH HIGHWAYS, INC.

CLARKSVILLE,  VA LYNCHBURG,  VA ROANOKE,  VA

0180 6021000000-M 1620  11 MTN 700.00 7700.00 683.00 7513.00 650.00 7150.00FERT FOR TEMP SEEDING
0181 6024000000-M 1622  725 M   25.00 18125.00 30.00 21750.00 30.00 21750.00TEMPORARY SLOPE DRAINS
0182 6027000000-N 1622  40 EA  150.00 6000.00 200.00 8000.00 150.00 6000.00INLET PROTCN @ SLOPE DRNS
0183 6030000000-M 1630  35,000 M3  1.00 35000.00 1.00 35000.00 4.50 157500.00SILT EXCAVATION
0184 6033000000-M 1631  3,250 M2  2.00 6500.00 1.80 5850.00 1.75 5687.50SYNTHETIC ROVING
0185 6036000000-M 1631  1,700 M2  2.00 3400.00 1.80 3060.00 1.75 2975.00MATTING FOR EROS CONTROL
0186 6038000000-M SP   120 M2  15.00 1800.00 10.00 1200.00 9.60 1152.00PERM SOIL REINF MAT
0187 6042000000-M 1632  300 M   8.00 2400.00 16.00 4800.00 4.80 1440.006.4MM HARDWARE CLOTH
0188 6045000000-M SP   10 M   200.00 2000.00 165.00 1650.00 200.00 2000.00***MM TEMPORARY PIPE

(1200MM)
0189 6045000000-M SP   50 M   100.00 5000.00 94.00 4700.00 100.00 5000.00***MM TEMPORARY PIPE

(900MM)
0190 6069000000-M 1638  70 M3  25.00 1750.00 11.00 770.00 10.00 700.00STILLING BASINS
0191 6084000000-M 1660  33 HA  2850.00 94050.00 2387.00 78771.00 2273.00 75009.00SEEDING & MULCHING
0192 6087000000-M 1660 14.5 HA  100.00 1450.00 100.00 1450.00 94.00 1363.00MOWING
0193 6090000000-M 1661  325 KG  15.00 4875.00 14.00 4550.00 12.80 4160.00SEED FOR REPAIR SEEDING
0194 6093000000-M 1661  1 MTN 1000.00 1000.00 868.00 868.00 827.00 827.00FERT FOR REPAIR SEEDING
0195 6096000000-M 1662  925 KG  4.00 3700.00 3.20 2960.00 3.00 2775.00SEED FOR SUPP SEEDING
0196 6102000000-M 1664  3,000 M2  8.00 24000.00 5.00 15000.00 4.75 14250.00SODDING
0197 6105000000-M 1664  675 KL  20.00 13500.00 17.00 11475.00 15.85 10698.75WATER
0198 6108000000-M 1665 55.25 MTN 300.00 16575.00 335.00 18508.75 320.00 17680.00FERTILIZER TOPDRESSING
0199 6111000000-M SP   160 M   40.00 6400.00 28.00 4480.00 25.00 4000.00IMPERVIOUS DIKE
0200 6114000000-N SP   10 HR  50.00 500.00 36.00 360.00 35.00 350.00SPECIALIZED HAND MOWING
0201 6117000000-N 1675  24 EA  50.00 1200.00 1.00 24.00 1.00 24.00RESPONSE FOR EROS CONTROL
0202 6120000000-M SP   1,200 M3  20.00 24000.00 20.00 24000.00 25.00 30000.00CULVERT DIVERSION CHANNEL
0203 6123000000-M 1670  2 HA  2000.00 4000.00 1840.00 3680.00 1752.00 3504.00REFORESTATION
0204 6126000000-M SP  0.23 HA  3000.00 690.00 15000.00 3450.00 14300.00 3289.00STREAMBANK REFORESTATION
0205 6132000000-N SP   20 EA  100.00 2000.00 500.00 10000.00 200.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0206 6141000000-M SP   50 M2  12.00 600.00 7.50 375.00 7.18 359.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0207 7048000000-M 1705  8 EA  700.00 5600.00 656.00 5248.00 625.00 5000.00300MM PEDEST SIGNL HD 2 SEC
0208 7060000000-M 1705  620 M   10.00 6200.00 10.50 6510.00 9.84 6100.80SIGNAL CABLE
0209 7120000000-M 1705  22 EA  1000.00 22000.00 966.00 21252.00 920.00 20240.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0210 7264000000-M 1710  345 M   10.00 3450.00 10.50 3622.50 9.84 3394.80MESSENGER CABLE (9.52MM)
0211 7300000000-M 1715  476 M   17.00 8092.00 17.00 8092.00 16.40 7806.40TRENCHING (UNPAVED)
0212 7324000000-N 1716  10 EA  250.00 2500.00 205.00 2050.00 195.00 1950.00JUNCTION BOX (STANDARD SIZE)
0213 7360000000-N 1720  4 EA  750.00 3000.00 735.00 2940.00 700.00 2800.00WOOD POLE
0214 7372000000-N 1721  6 EA  250.00 1500.00 263.00 1578.00 250.00 1500.00GUY ASSEMBLY
0215 7408000000-M 1722  1 EA  1000.00 1000.00 840.00 840.00 800.00 800.0025MM RISER W/ WEATHERHEAD
0216 7420000000-M 1722  4 EA  500.00 2000.00 473.00 1892.00 450.00 1800.0050MM RISER W/ WEATHERHEAD
0217 7444000000-M 1725  752 M   15.00 11280.00 14.00 10528.00 13.12 9866.24INDUCTIVE LOOP SAWCUT
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0218 7456000000-M 1726  2,100 M   2.50 5250.00 2.60 5460.00 2.46 5166.00LEAD-IN CABLE
0219 7576000000-N 1740  8 EA  2750.00 22000.00 2730.00 21840.00 2600.00 20800.00METAL STRAIN SIGNAL POLE
0220 7612000000-N 1742  8 EA  2750.00 22000.00 2730.00 21840.00 2600.00 20800.00METAL SIGNAL POLE FOUNDATION
0221 7636000000-N 1745  5 EA  300.00 1500.00 263.00 1315.00 250.00 1250.00SIGN FOR SIGNALS
0222 7684000000-N 1750  3 EA  500.00 1500.00 525.00 1575.00 500.00 1500.00SIGNAL CABINET FOUNDATION
0223 7828000000-N 1751  3 EA  9500.00 28500.00 9660.00 28980.00 9200.00 27600.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0224 7852000000-N 1751  12 EA  200.00 2400.00 168.00 2016.00 160.00 1920.00DETECTOR CHANNEL (NEMA TS-2)

CULVERT ITEMS

0225 8056000000-N 402 Lump Sum 7000.00 7000.00 15000.00REMV EXIST STR **********
(84+77.000 -L-)

0226 8126000000-N 414 Lump Sum 16000.00 103000.00 25000.00CULV EXCAV @ ************
(66+44.000 -L-)

0227 8126000000-N 414 Lump Sum 95000.00 12000.00 120000.00CULV EXCAV @ ************
(74+40.000 -L-)

0228 8126000000-N 414 Lump Sum 12000.00 17000.00 18000.00CULV EXCAV @ ************
(74+60.000 -L-)

0229 8126000000-N 414 Lump Sum 16000.00 17000.00 22000.00CULV EXCAV @ ************
(84+77.000 -L-)

0230 8133000000-M 414  1,127 MTN 24.00 27048.00 22.00 24794.00 20.00 22540.00FND COND MATL BOX CULV
0231 8196000000-M 420 1,769.9 M3  250.00 442475.00 273.00 483182.70 320.00 566368.00CL A CONC, CULVERT
0232 8245000000-M 425  135,857 KG  1.00 135857.00 1.06 144008.42 1.20 163028.40REINF STL CULV
0233 8590000000-M 876  21 MTN 50.00 1050.00 55.00 1155.00 50.00 1050.00PLAIN RIP RAP, CLASS **

(II)
0234 8622000000-M 876  29 M2  10.00 290.00 11.00 319.00 10.00 290.00FILTER FABRIC FOR DRAINAGE
0235 8734000000-N SP  Lump Sum 8000.00 9000.00 10000.00ELEC CONDUIT SYS ********

(74+40.000 -L-)

STRUCTURE ITEMS

0236 8147000000-M 420 1,551.7 M2  137.50 213358.75 122.00 189307.40 160.00 248272.00REINF CONC DECK SLAB
0237 8161000000-M 420  1,126 M2  3.00 3378.00 2.50 2815.00 2.50 2815.00GROOVING BRIDGE FLOORS
0238 8182000000-M 420 106.9 M3  550.00 58795.00 444.00 47463.60 800.00 85520.00CL A CONC, BRIDGE
0239 8210000000-N 422 Lump Sum 25000.00 28000.00 16000.00BRG APPR SLAB ***********

(59+24.405 -L-)
0240 8217000000-M 425  9,725 KG  1.10 10697.50 1.00 9725.00 1.60 15560.00REINF STEEL (BRIDGE)
0241 8280000000-M 440 Lump Sum 830500.00 739000.00 727000.00STRUCTURAL STEEL
0242 8384000000-M 450  546 M   70.00 38220.00 76.00 41496.00 88.00 48048.00HP360X108 STL PILE
0243 8475000000-M 460 111.912 M   190.00 21263.28 185.00 20703.72 298.00 33349.78TWO BAR METAL RAIL
0244 8517000000-M 460 119.256 M   160.00 19080.96 167.00 19915.75 106.00 12641.14***X****MM CONC PARAPET

(355MM X 760MM)
0245 8531000000-M 462  1,452 M2  50.00 72600.00 36.00 52272.00 40.20 58370.40100MM SLOPE PROTECTION
0246 8650000000-N SP  Lump Sum 40000.00 49000.00 35000.00POT BEARINGS
0247 8692000000-N SP  Lump Sum 19000.00 13600.00 10000.00EVAZOTE JOINT SEALS
0248 8706000000-N SP  Lump Sum 19000.00 16800.00 15500.00EXPANSION JOINT SEALS
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0249 8727000000-N SP  Lump Sum 25000.00 20000.00 20000.00ELEC CONDUIT SYS ********
(59+24.405 -L-)

 

    TOTAL 10369823.46 TOTAL 10471738.38 TOTAL 10851835.44CONTRACT TOTAL

 

    SUB-TOTAL 8213209.97 SUB-TOTAL 8403180.79 SUB-TOTAL 8560482.72ROADWAY ITEMS
    SUB-TOTAL 760720.00 SUB-TOTAL 818459.12 SUB-TOTAL 963276.40CULVERT ITEMS
    SUB-TOTAL 1395893.49 SUB-TOTAL 1250098.47 SUB-TOTAL 1328076.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 545813.33 530000.00 565000.00MOBILIZATION
0002 0000920000-M SP   525 M3  22.30 11707.50 8.75 4593.75 35.00 18375.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL,     CLASS II
0003 0000960000-M SP   1,400 M2  6.50 9100.00 5.50 7700.00 13.50 18900.00GENERIC MISCELLANEOUS ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0004 0001000000-M 200 Lump Sum 156650.00 725000.00 713486.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  10100.00 8080.00 14000.00 11200.00 30000.00 24000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  2175.00 2175.00 800.00 800.00 1500.00 1500.00SEALING ABANDONED WELLS
0007 0022000000-M 225  288,700 M3  3.00 866100.00 3.50 1010450.00 2.20 635140.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 31900.00 42000.00 20406.77REINF BRG APPR **********

(59+24.405)
0009 0036000000-M 225  13,700 M3  6.95 95215.00 4.00 54800.00 8.00 109600.00UNDERCUT EXCAVATION
0010 0080000000-M SP   500 MTN 25.25 12625.00 15.00 7500.00 25.00 12500.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  290,500 M3  7.15 2077075.00 6.00 1743000.00 6.00 1743000.00BORROW EXCAVATION
0012 0134000000-M 240  5,230 M3  8.70 45501.00 3.00 15690.00 8.00 41840.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  500 M   5.45 2725.00 15.00 7500.00 4.00 2000.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  9,285 M2  5.80 53853.00 2.75 25533.75 2.50 23212.50REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  2,795 M2  2.20 6149.00 2.25 6288.75 2.00 5590.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  15 HR  142.50 2137.50 150.00 2250.00 300.00 4500.00PROOF ROLLING
0017 0195000000-M 265  5,500 M3  10.90 59950.00 8.75 48125.00 26.00 143000.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  6,000 M2  2.20 13200.00 1.25 7500.00 2.40 14400.00SOIL STABILIZATION FABRIC
0019 0206000000-M SP   40 M2  500.00 20000.00 450.00 18000.00 185.00 7400.00TEMP SHORING - BARR SUPPORTED
0020 0241000000-M SP   365 M2  6.00 2190.00 55.00 20075.00 50.00 18250.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0021 0300000000-M 300  3,755 MTN 14.15 53133.25 8.75 32856.25 15.00 56325.00SELECT MATERIAL II
0022 0318000000-M 300  860 MTN 25.00 21500.00 21.55 18533.00 18.00 15480.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 81.6 M   46.80 3818.88 48.50 3957.60 50.00 4080.00****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310  6 M   66.00 396.00 70.00 420.00 95.00 570.00****MM SIDE DRAIN PIPE

(600MM)
0025 0366000000-M 310 1,036.8 M   57.45 59564.16 68.00 70502.40 62.50 64800.00375MM RCP CULV CLASS III
0026 0372000000-M 310  348 M   65.00 22620.00 81.25 28275.00 68.00 23664.00450MM RCP CULV CLASS III
0027 0378000000-M 310 105.6 M   82.00 8659.20 108.50 11457.60 92.00 9715.20600MM RCP CULV CLASS III
0028 0384000000-M 310  114 M   102.00 11628.00 140.00 15960.00 124.00 14136.00750MM RCP CULV CLASS III
0029 0390000000-M 310 387.6 M   135.00 52326.00 176.00 68217.60 136.00 52713.60900MM RCP CULV CLASS III
0030 0448000000-M 310 76.8 M   161.00 12364.80 240.00 18432.00 252.00 19353.60***MM RCP CULV CLASS IV

(1050MM)
0031 0448000000-M 310 70.8 M   114.00 8071.20 142.50 10089.00 171.00 12106.80***MM RCP CULV CLASS IV

(750MM)
0032 0448000000-M 310 76.8 M   161.00 12364.80 197.50 15168.00 207.00 15897.60***MM RCP CULV CLASS IV

(900MM)
0033 0576000000-M 310 8.4 M   134.00 1125.60 158.50 1331.40 235.00 1974.00***MM CS PIPE CULV ****MM

(1200MM, 2.77MM)
0034 0576000000-M 310 50.4 M   80.85 4074.84 109.25 5506.20 106.00 5342.40***MM CS PIPE CULV ****MM

(900, 1.63)
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0035 0582000000-M 310 27.6 M   42.55 1174.38 53.50 1476.60 53.00 1462.80400MM CS PIPE CULV 1.63MM
0036 0588000000-M 310 39.6 M   45.75 1811.70 59.00 2336.40 59.00 2336.40450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 25.2 M   53.25 1341.90 77.50 1953.00 77.00 1940.40600MM CS PIPE CULV 1.63MM
0038 0708000000-M 310 111.6 M   49.00 5468.40 58.50 6528.60 61.00 6807.60400MM BCCSP B 1.63
0039 0714000000-M 310 37.2 M   54.25 2018.10 69.25 2576.10 70.00 2604.00450MM BCCSP B 1.63
0040 0720000000-M 310 14.4 M   66.00 950.40 93.50 1346.40 103.00 1483.20600MM BCCSP B 1.63
0041 0726000000-M 310  18 M   82.00 1476.00 131.00 2358.00 137.00 2466.00800MM BCCSP B 2.01
0042 0732000000-M 310 19.2 M   100.00 1920.00 159.50 3062.40 113.00 2169.60900MM BCCSP B 2.01

(900MM, 2.01MM)
0043 0804000000-M 310  1 EA  445.00 445.00 310.00 310.00 359.00 359.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0044 0806000000-M 310  5 EA  249.00 1245.00 335.00 1675.00 200.00 1000.00400MM BCCSP ELB B 1.63
0045 0807000000-M 310  4 EA  268.00 1072.00 350.00 1400.00 206.00 824.00450MM BCCSP ELB B 1.63
0046 0808000000-M 310  1 EA  312.00 312.00 250.00 250.00 265.00 265.00600MM BCCSP ELB B 1.63
0047 0809000000-M 310  1 EA  395.00 395.00 288.00 288.00 307.00 307.00800MM BCCSP ELB B 2.01
0048 0986000000-M SP  74.4 M   55.50 4129.20 63.00 4687.20 74.00 5505.60GENERIC PIPE ITEM (M)

200MM DUCTILE IRON PIPE
0049 0995000000-M 340  276 M   25.50 7038.00 18.00 4968.00 63.00 17388.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 322150.00 300000.00 300000.00FINE GRADING
0051 1044000000-M 501  29,300 M2  2.25 65925.00 2.10 61530.00 2.10 61530.00LIME TRTD SOIL (SLURRY)
0052 1066000000-M 501  325 MTN 138.30 44947.50 143.00 46475.00 130.00 42250.00LIME FOR LIME TRTD SOIL
0053 1110000000-M 510  500 MTN 18.35 9175.00 14.00 7000.00 12.96 6480.00STABILIZER AGGREGATE
0054 1121000000-M 520  44,000 MTN 13.00 572000.00 14.00 616000.00 15.00 660000.00AGGREGATE BASE COURSE
0055 1176000000-M 542  29,300 M2  2.20 64460.00 2.10 61530.00 2.00 58600.00***MM SOIL CEMENT BASE

(180MM)
0056 1187000000-M 542  880 MTN 108.70 95656.00 110.00 96800.00 100.00 88000.00PC FOR SOIL CEMENT BASE
0057 1198000000-M SP   200 MTN 17.95 3590.00 14.00 2800.00 11.40 2280.00AGGREGATE FOR SOIL CEM B
0058 1209000000-M 543  39,900 L   0.55 21945.00 0.39 15561.00 0.39 15561.00ASPHALT CURING SEAL
0059 1220000000-M 545  500 MTN 19.65 9825.00 35.00 17500.00 25.00 12500.00INCIDENTAL STONE BASE
0060 1275000000-M 600  11,090 L   0.55 6099.50 0.39 4325.10 0.39 4325.10PRIME COAT
0061 1330000000-M 607  580 M2  10.65 6177.00 5.00 2900.00 6.50 3770.00INCIDENTAL MILLING
0062 1489000000-M 610  2,850 MTN 29.35 83647.50 30.60 87210.00 30.60 87210.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  420 MTN 29.50 12390.00 33.75 14175.00 33.75 14175.00ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  1,790 MTN 32.00 57280.00 30.15 53968.50 30.15 53968.50ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  17,420 MTN 26.20 456404.00 27.65 481663.00 27.65 481663.00ASP CONC INTR CRS I19.0C
0066 1519000000-M 610  2,240 MTN 29.65 66416.00 31.60 70784.00 31.60 70784.00ASP CONC SURF CRS S9.5B
0067 1539000000-M 610  10,130 MTN 25.30 256289.00 27.65 280094.50 27.65 280094.50ASP CONC SURF CRS S12.5C
0068 1560000000-M 620  1,190 MTN 195.80 233002.00 170.00 202300.00 170.00 202300.00ASP FOR PLANT MIX  PG64-22
0069 1565000000-M 620  558 MTN 215.00 119970.00 185.00 103230.00 185.00 103230.00ASP FOR PLANT MIX  PG70-22
0070 1693000000-M 654  47 MTN 179.50 8436.50 150.00 7050.00 95.70 4497.90ASPH PLT MIX PVMT REPAIR
0071 2000000000-N 806  103 EA  133.00 13699.00 125.00 12875.00 150.00 15450.00RIGHT OF WAY MARKERS
0072 2022000000-M 815  830 M3  9.60 7968.00 9.00 7470.00 8.77 7279.10SUBDRAIN EXCAVATION



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 19 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC BURLINGTON,  NC CHARLOTTE,  NC

0073 2033000000-M 815  415 M3  37.25 15458.75 35.00 14525.00 51.01 21169.15SUBDR FINE AGGREGATE
0074 2044000000-M 815  1,000 M   14.90 14900.00 14.00 14000.00 15.04 15040.00150MM PERF SUBDR PIPE
0075 2055000000-M 815  99 EA  1.10 108.90 0.50 49.50 27.20 2692.80150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  7 EA  150.00 1050.00 140.00 980.00 130.86 916.02CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  14 M   15.00 210.00 14.00 196.00 18.38 257.32150MM OUTLET PIPE (SD)
0078 2099000000-M 816  1,250 M   11.75 14687.50 8.20 10250.00 9.75 12187.50SHLDR DRAINS
0079 2110000000-M 816  1,250 M   5.25 6562.50 4.90 6125.00 4.00 5000.00100MM SHLDR DRAINS PIPE
0080 2121000000-M 816  65 M   12.80 832.00 12.00 780.00 20.00 1300.00100MM OUTLET PIPE (SH DRN
0081 2132000000-N 816  6 EA  150.00 900.00 135.00 810.00 150.00 900.00CONC PAD SHLDR DRN OUTLET
0082 2143000000-M 818  10 MTN 40.00 400.00 30.00 300.00 50.00 500.00BLOTTING SAND
0083 2209000000-M 838  12 M3  700.00 8400.00 725.00 8700.00 950.00 11400.00ENDWALLS
0084 2264000000-M 840  1 M3  650.00 650.00 365.00 365.00 900.00 900.00PIPE PLUGS
0085 2275000000-M SP   35 M3  174.00 6090.00 175.00 6125.00 110.00 3850.00FLOWABLE FILL
0086 2286000000-N 840  57 EA  1650.00 94050.00 1085.00 61845.00 1100.00 62700.00MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  3 M   720.00 2160.00 2110.00 6330.00 1300.00 3900.00MASONRY DRAINAGE STRS
0088 2363000000-N 840  5 EA  365.00 1825.00 350.00 1750.00 600.00 3000.00FRAME W/2GRTS 840.***** STD

(840.16)
0089 2363000000-N 840  14 EA  325.00 4550.00 305.00 4270.00 500.00 7000.00FRAME W/2GRTS 840.***** STD

(840.22)
0090 2363000000-N 840  11 EA  325.00 3575.00 305.00 3355.00 500.00 5500.00FRAME W/2GRTS 840.***** STD

(840.29)
0091 2374000000-N 840  1 EA  395.00 395.00 385.00 385.00 550.00 550.00FRAME-GRT-HD 840.03 **

(E)
0092 2374000000-N 840  6 EA  395.00 2370.00 385.00 2310.00 550.00 3300.00FRAME-GRT-HD 840.03 **

(F)
0093 2374000000-N 840  14 EA  395.00 5530.00 385.00 5390.00 550.00 7700.00FRAME-GRT-HD 840.03 **

(G)
0094 2407000000-N 840  4 EA  890.00 3560.00 960.00 3840.00 900.00 3600.00STL FRAM W/ 2 GTR, STD 840.37
0095 2440000000-N 840  15 EA  240.00 3600.00 525.00 7875.00 550.00 8250.00CONC APRON FOR CATCH BASIN
0096 2542000000-M 846  4,310 M   30.85 132963.50 23.45 101069.50 23.45 101069.50450MM CONC CURB & GUTTER
0097 2549000000-M 846  755 M   35.00 26425.00 31.98 24144.90 31.98 24144.90750MM CONC CURB & GUTTER
0098 2556000000-M 846  1,245 M   35.75 44508.75 25.50 31747.50 25.50 31747.50SHLDR BERM GUTTER
0099 2577000000-M 846  85 M   39.40 3349.00 47.56 4042.60 47.56 4042.60CONC XPRESSWAY GUTTER
0100 2591000000-M 848  550 M2  22.90 12595.00 21.30 11715.00 21.30 11715.00100MM CONC SIDEWALK
0101 2598000000-M 848  68 M2  37.25 2533.00 42.00 2856.00 42.00 2856.00CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  76 M2  35.10 2667.60 48.37 3676.12 48.37 3676.12150MM CONC DRIVEWAY
0103 2619000000-M 850  80 M2  41.50 3320.00 45.00 3600.00 28.80 2304.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,340 M2  41.50 55610.00 45.68 61211.20 45.68 61211.20125MM MONOLITHIC CONC ISL (KEY IN)
0105 3030000000-M 862 2,918.46 M   29.65 86532.34 27.88 81366.66 30.35 88575.26STL BM GRDRAIL
0106 3105000000-N 862  2 EA  26.60 53.20 25.00 50.00 60.00 120.00SBGR TERM SECT
0107 3150000000-N 862  10 EA  32.00 320.00 30.00 300.00 40.00 400.00ADDIT GUARDRAIL POSTS
0108 3210000000-N 862  9 EA  425.00 3825.00 400.00 3600.00 500.00 4500.00GR ANCHOR TYPE CAT-1
0109 3215000000-N 862  4 EA  425.00 1700.00 900.00 3600.00 1100.00 4400.00GR ANCHOR TYPE III
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0110 3270000000-N SP   9 EA  1700.00 15300.00 1600.00 14400.00 1750.00 15750.00GR ANCHOR TYPE 350
0111 3503000000-M 866  5,600 M   5.60 31360.00 5.25 29400.00 5.25 29400.00WW WIRE FENCE 1200MM FABR
0112 3509000000-M 866  1,140 EA  14.90 16986.00 14.00 15960.00 14.00 15960.00100MM FENCE POSTS 2.30M
0113 3515000000-M 866  300 EA  30.00 9000.00 28.00 8400.00 28.00 8400.00125MM FENCE POSTS 2.50M
0114 3533000000-M 866  170 M   17.20 2924.00 16.15 2745.50 16.15 2745.50CL FENCE ****MM FABRIC

(1800MM)
0115 3539000000-M 866  45 EA  51.10 2299.50 48.00 2160.00 48.00 2160.00LINE POST FOR ****MM CL F

(1800MM)
0116 3545000000-M 866  5 EA  125.75 628.75 118.00 590.00 118.00 590.00TERM POST FOR ****MM CL

(1800MM)
0117 3557000000-M 866  150 M   3.25 487.50 3.00 450.00 3.00 450.00ADDITIONAL BARBED WIRE
0118 3628000000-M 876  815 MTN 31.95 26039.25 40.00 32600.00 40.00 32600.00PLN RIP RAP CL I
0119 3649000000-M 876  945 MTN 27.65 26129.25 40.00 37800.00 40.00 37800.00PLN RIP RAP, CLASS B
0120 3656000000-M 876  7,620 M2  2.65 20193.00 1.50 11430.00 3.00 22860.00FILTER FABRIC FOR DRAINGE
0121 3691000000-N SP   100 EA  53.25 5325.00 40.00 4000.00 110.00 11000.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP   64 EA  106.50 6816.00 90.00 5760.00 110.00 7040.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP   4 EA  143.65 574.60 140.00 560.00 110.00 440.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906  3 EA  133.00 399.00 125.00 375.00 125.00 375.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0125 4155000000-N 907  13 EA  5.35 69.55 5.00 65.00 5.00 65.00DISPOSE SIGN SYST U-CHAN
0126 4192000000-N 907  3 EA  10.65 31.95 10.00 30.00 10.00 30.00DISPOSE SUPPORT, U-CHAN
0127 4360000000-N SP   2 EA  133.00 266.00 125.00 250.00 125.00 250.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE D
0128 4360000000-N SP   46 EA  79.85 3673.10 75.00 3450.00 75.00 3450.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE E
0129 4360000000-N SP   10 EA  133.00 1330.00 125.00 1250.00 125.00 1250.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE F
0130 4400000000-M 1110  49 M2  83.50 4091.50 85.00 4165.00 103.40 5066.60WORK ZONE SIGNS (STAT)
0131 4405000000-M 1110  42 M2  47.50 1995.00 75.00 3150.00 73.08 3069.36WORK ZONE SIGNS (PORT)
0132 4410000000-M 1110  19 M2  40.00 760.00 75.00 1425.00 71.06 1350.14WORK ZONE SIGNS (BARRICAD
0133 4415000000-N 1115  2 EA  1500.00 3000.00 2500.00 5000.00 8600.00 17200.00FLASHING ARROW PNL TYPE C
0134 4420000000-N 1120  2 EA  10870.00 21740.00 12000.00 24000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0135 4430000000-N 1130  250 EA  34.75 8687.50 45.00 11250.00 35.00 8750.00DRUMS
0136 4435000000-N 1135  200 EA  10.75 2150.00 31.00 6200.00 10.00 2000.00CONES
0137 4440000000-M 1145  32 M   39.00 1248.00 37.00 1184.00 24.00 768.00BARRICADES (TYPE II)
0138 4445000000-M 1145  60 M   28.20 1692.00 37.00 2220.00 26.00 1560.00BARRICADES (TYPE III)
0139 4455000000-N 1150  200 MD  163.00 32600.00 150.00 30000.00 160.75 32150.00FLAGGER
0140 4460000000-N 1155  8 EA  83.75 670.00 500.00 4000.00 113.00 904.00WARNING LIGHTS (TYPE B)
0141 4465000000-N 1160  3 EA  10325.00 30975.00 12000.00 36000.00 11000.00 33000.00TEMPORARY CRASH CUSHIONS
0142 4475000000-N 1165  1 EA  9500.00 9500.00 6000.00 6000.00 5000.00 5000.00TRUCK MTD IMP ATTN 45 MPH
0143 4480000000-N 1165  1 EA  11600.00 11600.00 7000.00 7000.00 5700.00 5700.00TRUCK MTD IMP ATTN 60 MPH
0144 4485000000-M 1170  250 M   70.65 17662.50 80.00 20000.00 82.00 20500.00PORTABLE BARRIER
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0145 4510000000-N SP   24 HR  53.25 1278.00 30.00 720.00 30.00 720.00POLICE
0146 4615000000-M 1205  1,220 M   4.45 5429.00 4.30 5246.00 4.10 5002.00REM TAPE LINES 100MM
0147 4650000000-N 1251  740 EA  4.40 3256.00 4.10 3034.00 4.10 3034.00TEMP RAISED PVMT MRKS
0148 4685000000-M 1205  6,600 M   1.45 9570.00 1.34 8844.00 1.34 8844.00100MM THERMO MKG, 2.3MMTK
0149 4686000000-M 1205  9,010 M   1.47 13244.70 1.38 12433.80 1.38 12433.80100MM THERMO MKG, 3.1MMTK
0150 4695000000-M 1205  650 M   2.61 1696.50 2.45 1592.50 2.45 1592.50200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  100 M   14.90 1490.00 14.00 1400.00 14.00 1400.00600MM THERMO MKG 3.1MM TK
0152 4725000000-M 1205  31 EA  74.50 2309.50 70.00 2170.00 70.00 2170.00THERMO PVT MKG SYMB 2.3MM
0153 4810000000-M 1205  45,735 M   0.42 19208.70 0.39 17836.65 0.39 17836.65PAINT PVT MKG LINES 100MM
0154 4820000000-M 1205  4,440 M   0.90 3996.00 0.85 3774.00 0.85 3774.00PAINT PVT MKG LINES 200MM
0155 4825000000-M 1205  750 M   2.15 1612.50 2.00 1500.00 2.00 1500.00PAINT PVT MKG LINES 300MM
0156 4835000000-M 1205  450 M   4.25 1912.50 4.00 1800.00 4.00 1800.00PAINT PVT MKG LINES 600MM
0157 4845000000-N 1205  158 EA  37.25 5885.50 35.00 5530.00 35.00 5530.00PAINT PVT MKG SYMBOL
0158 4850000000-M 1205  500 M   3.20 1600.00 3.00 1500.00 3.00 1500.00REMVL OF 100MM LINES
0159 4900000000-N 1252  740 EA  4.40 3256.00 4.10 3034.00 4.10 3034.00PERM RAISED PVMT MARKERS
0160 4915000000-M 1264  8 EA  16.00 128.00 40.00 320.00 35.00 280.002.1M U-CHANNEL POSTS
0161 4955000000-N 1264  8 EA  79.65 637.20 85.00 680.00 50.00 400.00OBJECT MARKERS (END OF RD
0162 5300000000-M 1505  125 MTN 23.50 2937.50 22.00 2750.00 25.00 3125.00FND CONDIT MAT'L ********

(IV)
0163 5306000000-M SP   125 MTN 23.50 2937.50 22.00 2750.00 25.00 3125.00BEDDN MAT'L CL **********

(IV)
0164 5714000000-M 1520  459 M   118.00 54162.00 98.25 45096.75 111.00 50949.00***MM DI SS PIPE CL ****

(200MM, 50)
0165 5714000000-M 1520  113 M   214.00 24182.00 115.50 13051.50 466.00 52658.00***MM DI SS PIPE CL ****

(250MM, 50)
0166 5774000000-M 1525  13 EA  1302.00 16926.00 1385.00 18005.00 1300.00 16900.00STD ****MM DIA PC MH 0-2M

(1200MM)
0167 5774000000-M 1525  1 EA  1981.00 1981.00 2735.00 2735.00 2000.00 2000.00STD ****MM DIA PC MH 0-2M

(1500MM)
0168 5780000000-M 1525 28.5 M   494.00 14079.00 1060.00 30210.00 300.00 8550.00STD PC MH WALL ****MM 2+

(1200MM)
0169 5780000000-M 1525 1.5 M   520.00 780.00 1520.00 2280.00 500.00 750.00STD PC MH WALL ****MM 2+

(1500MM)
0170 5786000000-M 1525 2.5 M   600.00 1500.00 2920.00 7300.00 1000.00 2500.00SS MH OS DROP ASSEMBLY
0171 5792000000-M SP   59 M   71.30 4206.70 60.00 3540.00 56.00 3304.00REMOVE ABAND ***MM PIPE

(200MM, PVC SEWER)
0172 5816000000-N 1530  3 EA  200.00 600.00 442.00 1326.00 1200.00 3600.00BRK DN,PLUG & FILL UT MH
0173 5822000000-N 1530  1 EA  1595.00 1595.00 1250.00 1250.00 600.00 600.00BREAK DOWN & REBUILD MH
0174 6000000000-M 1605  800 M   5.41 4328.00 5.58 4464.00 10.00 8000.00TEMPORARY SILT FENCE
0175 6006000000-M 1610  500 MTN 38.04 19020.00 50.00 25000.00 30.00 15000.00EROS CONTRL STONE CL A
0176 6009000000-M 1610  2,900 MTN 38.00 110200.00 50.00 145000.00 30.00 87000.00EROS CONTRL STONE CL B
0177 6012000000-M 1610  1,100 MTN 33.50 36850.00 50.00 55000.00 25.00 27500.00SEDIMENT CONTROL STONE
0178 6015000000-M 1615 26.5 HA  877.70 23259.05 741.00 19636.50 825.00 21862.50TEMPORARY MULCHING
0179 6018000000-M 1620  1,375 KG  4.25 5843.75 4.42 6077.50 4.00 5500.00SEED FOR TEMP SEEDING
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0180 6021000000-M 1620  11 MTN 638.00 7018.00 650.00 7150.00 600.00 6600.00FERT FOR TEMP SEEDING
0181 6024000000-M 1622  725 M   29.00 21025.00 32.00 23200.00 34.69 25150.25TEMPORARY SLOPE DRAINS
0182 6027000000-N 1622  40 EA  128.00 5120.00 120.00 4800.00 93.00 3720.00INLET PROTCN @ SLOPE DRNS
0183 6030000000-M 1630  35,000 M3  4.50 157500.00 4.00 140000.00 6.51 227850.00SILT EXCAVATION
0184 6033000000-M 1631  3,250 M2  2.00 6500.00 1.74 5655.00 1.75 5687.50SYNTHETIC ROVING
0185 6036000000-M 1631  1,700 M2  2.00 3400.00 1.74 2958.00 1.75 2975.00MATTING FOR EROS CONTROL
0186 6038000000-M SP   120 M2  6.40 768.00 9.57 1148.40 6.00 720.00PERM SOIL REINF MAT
0187 6042000000-M 1632  300 M   5.00 1500.00 8.20 2460.00 4.76 1428.006.4MM HARDWARE CLOTH
0188 6045000000-M SP   10 M   159.60 1596.00 150.00 1500.00 130.00 1300.00***MM TEMPORARY PIPE

(1200MM)
0189 6045000000-M SP   50 M   90.50 4525.00 85.00 4250.00 85.00 4250.00***MM TEMPORARY PIPE

(900MM)
0190 6069000000-M 1638  70 M3  10.65 745.50 10.00 700.00 49.00 3430.00STILLING BASINS
0191 6084000000-M 1660  33 HA  2287.00 75471.00 2273.00 75009.00 2150.00 70950.00SEEDING & MULCHING
0192 6087000000-M 1660 14.5 HA  127.70 1851.65 94.00 1363.00 120.00 1740.00MOWING
0193 6090000000-M 1661  325 KG  13.90 4517.50 12.80 4160.00 13.00 4225.00SEED FOR REPAIR SEEDING
0194 6093000000-M 1661  1 MTN 960.00 960.00 827.00 827.00 900.00 900.00FERT FOR REPAIR SEEDING
0195 6096000000-M 1662  925 KG  4.30 3977.50 3.00 2775.00 4.00 3700.00SEED FOR SUPP SEEDING
0196 6102000000-M 1664  3,000 M2  4.50 13500.00 4.73 14190.00 4.25 12750.00SODDING
0197 6105000000-M 1664  675 KL  21.30 14377.50 12.40 8370.00 20.00 13500.00WATER
0198 6108000000-M 1665 55.25 MTN 309.00 17072.25 320.00 17680.00 290.00 16022.50FERTILIZER TOPDRESSING
0199 6111000000-M SP   160 M   26.60 4256.00 25.00 4000.00 93.00 14880.00IMPERVIOUS DIKE
0200 6114000000-N SP   10 HR  26.60 266.00 35.00 350.00 25.00 250.00SPECIALIZED HAND MOWING
0201 6117000000-N 1675  24 EA  106.40 2553.60 1.00 24.00 100.00 2400.00RESPONSE FOR EROS CONTROL
0202 6120000000-M SP   1,200 M3  19.70 23640.00 18.50 22200.00 7.00 8400.00CULVERT DIVERSION CHANNEL
0203 6123000000-M 1670  2 HA  1702.00 3404.00 1600.00 3200.00 1600.00 3200.00REFORESTATION
0204 6126000000-M SP  0.23 HA  6383.00 1468.09 6000.00 1380.00 6000.00 1380.00STREAMBANK REFORESTATION
0205 6132000000-N SP   20 EA  106.00 2120.00 175.00 3500.00 310.00 6200.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0206 6141000000-M SP   50 M2  7.70 385.00 7.18 359.00 25.00 1250.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0207 7048000000-M 1705  8 EA  665.00 5320.00 625.00 5000.00 625.00 5000.00300MM PEDEST SIGNL HD 2 SEC
0208 7060000000-M 1705  620 M   10.50 6510.00 9.84 6100.80 9.84 6100.80SIGNAL CABLE
0209 7120000000-M 1705  22 EA  980.00 21560.00 920.00 20240.00 920.00 20240.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0210 7264000000-M 1710  345 M   10.50 3622.50 9.84 3394.80 9.84 3394.80MESSENGER CABLE (9.52MM)
0211 7300000000-M 1715  476 M   17.50 8330.00 16.40 7806.40 16.40 7806.40TRENCHING (UNPAVED)
0212 7324000000-N 1716  10 EA  208.00 2080.00 195.00 1950.00 195.00 1950.00JUNCTION BOX (STANDARD SIZE)
0213 7360000000-N 1720  4 EA  745.00 2980.00 700.00 2800.00 700.00 2800.00WOOD POLE
0214 7372000000-N 1721  6 EA  266.00 1596.00 250.00 1500.00 250.00 1500.00GUY ASSEMBLY
0215 7408000000-M 1722  1 EA  851.00 851.00 800.00 800.00 800.00 800.0025MM RISER W/ WEATHERHEAD
0216 7420000000-M 1722  4 EA  479.00 1916.00 450.00 1800.00 450.00 1800.0050MM RISER W/ WEATHERHEAD
0217 7444000000-M 1725  752 M   14.00 10528.00 13.12 9866.24 13.12 9866.24INDUCTIVE LOOP SAWCUT
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0218 7456000000-M 1726  2,100 M   2.65 5565.00 2.46 5166.00 2.46 5166.00LEAD-IN CABLE
0219 7576000000-N 1740  8 EA  2765.00 22120.00 2600.00 20800.00 2600.00 20800.00METAL STRAIN SIGNAL POLE
0220 7612000000-N 1742  8 EA  2765.00 22120.00 2600.00 20800.00 2600.00 20800.00METAL SIGNAL POLE FOUNDATION
0221 7636000000-N 1745  5 EA  266.00 1330.00 250.00 1250.00 250.00 1250.00SIGN FOR SIGNALS
0222 7684000000-N 1750  3 EA  532.00 1596.00 500.00 1500.00 500.00 1500.00SIGNAL CABINET FOUNDATION
0223 7828000000-N 1751  3 EA  9787.00 29361.00 9200.00 27600.00 9200.00 27600.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0224 7852000000-N 1751  12 EA  170.20 2042.40 160.00 1920.00 160.00 1920.00DETECTOR CHANNEL (NEMA TS-2)

CULVERT ITEMS

0225 8056000000-N 402 Lump Sum 6915.00 6500.00 15000.00REMV EXIST STR **********
(84+77.000 -L-)

0226 8126000000-N 414 Lump Sum 16170.00 15200.00 20000.00CULV EXCAV @ ************
(66+44.000 -L-)

0227 8126000000-N 414 Lump Sum 99601.00 93625.00 20000.00CULV EXCAV @ ************
(74+40.000 -L-)

0228 8126000000-N 414 Lump Sum 11303.00 10625.00 20000.00CULV EXCAV @ ************
(74+60.000 -L-)

0229 8126000000-N 414 Lump Sum 16755.00 15750.00 20000.00CULV EXCAV @ ************
(84+77.000 -L-)

0230 8133000000-M 414  1,127 MTN 21.30 24005.10 20.00 22540.00 20.00 22540.00FND COND MATL BOX CULV
0231 8196000000-M 420 1,769.9 M3  264.00 467253.60 248.19 439271.48 500.00 884950.00CL A CONC, CULVERT
0232 8245000000-M 425  135,857 KG  1.02 138574.14 0.96 130422.72 1.10 149442.70REINF STL CULV
0233 8590000000-M 876  21 MTN 54.00 1134.00 50.00 1050.00 45.00 945.00PLAIN RIP RAP, CLASS **

(II)
0234 8622000000-M 876  29 M2  10.70 310.30 10.00 290.00 3.00 87.00FILTER FABRIC FOR DRAINAGE
0235 8734000000-N SP  Lump Sum 8510.00 8000.00 8120.00ELEC CONDUIT SYS ********

(74+40.000 -L-)

STRUCTURE ITEMS

0236 8147000000-M 420 1,551.7 M2  160.00 248272.00 135.00 209479.50 132.00 204824.40REINF CONC DECK SLAB
0237 8161000000-M 420  1,126 M2  3.20 3603.20 2.70 3040.20 2.10 2364.60GROOVING BRIDGE FLOORS
0238 8182000000-M 420 106.9 M3  612.00 65422.80 530.00 56657.00 650.00 69485.00CL A CONC, BRIDGE
0239 8210000000-N 422 Lump Sum 31915.00 23000.00 26000.00BRG APPR SLAB ***********

(59+24.405 -L-)
0240 8217000000-M 425  9,725 KG  1.10 10697.50 1.00 9725.00 1.10 10697.50REINF STEEL (BRIDGE)
0241 8280000000-M 440 Lump Sum 816620.00 824580.00 729000.00STRUCTURAL STEEL
0242 8384000000-M 450  546 M   85.00 46410.00 69.80 38110.80 70.00 38220.00HP360X108 STL PILE
0243 8475000000-M 460 111.912 M   245.00 27418.44 188.00 21039.46 180.00 20144.16TWO BAR METAL RAIL
0244 8517000000-M 460 119.256 M   234.00 27905.90 158.00 18842.45 185.00 22062.36***X****MM CONC PARAPET

(355MM X 760MM)
0245 8531000000-M 462  1,452 M2  47.90 69550.80 49.00 71148.00 30.00 43560.00100MM SLOPE PROTECTION
0246 8650000000-N SP  Lump Sum 42554.00 40000.00 37000.00POT BEARINGS
0247 8692000000-N SP  Lump Sum 19148.00 18500.00 10000.00EVAZOTE JOINT SEALS
0248 8706000000-N SP  Lump Sum 19148.00 18500.00 15500.00EXPANSION JOINT SEALS



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 24 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

NELLO L. TEER COMPANY TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC BURLINGTON,  NC CHARLOTTE,  NC

0249 8727000000-N SP  Lump Sum 21808.00 23700.00 20000.00ELEC CONDUIT SYS ********
(59+24.405 -L-)

 

    TOTAL 10920361.00 TOTAL 11073960.03 TOTAL 11312003.30CONTRACT TOTAL

 

    SUB-TOTAL 8679356.22 SUB-TOTAL 8954363.42 SUB-TOTAL 8902060.58ROADWAY ITEMS
    SUB-TOTAL 790531.14 SUB-TOTAL 743274.20 SUB-TOTAL 1161084.70CULVERT ITEMS
    SUB-TOTAL 1450473.64 SUB-TOTAL 1376322.41 SUB-TOTAL 1248858.02STRUCTURE ITEMS
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PLT CONSTRUCTION CO., INC.

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 580000.00MOBILIZATION
0002 0000920000-M SP   525 M3  23.00 12075.00GENERIC MISCELLANEOUS ITEM (M3)

SELECT GRANULAR MATERIAL,     CLASS II
0003 0000960000-M SP   1,400 M2  7.50 10500.00GENERIC MISCELLANEOUS ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0004 0001000000-M 200 Lump Sum 750000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  11850.00 9480.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  1000.00 1000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  288,700 M3  4.50 1299150.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 42675.00REINF BRG APPR **********

(59+24.405)
0009 0036000000-M 225  13,700 M3  2.75 37675.00UNDERCUT EXCAVATION
0010 0080000000-M SP   500 MTN 12.50 6250.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  290,500 M3  6.50 1888250.00BORROW EXCAVATION
0012 0134000000-M 240  5,230 M3  3.00 15690.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  500 M   10.00 5000.00BERM DITCH CONSTRUCTION
0014 0156000000-M 250  9,285 M2  2.00 18570.00REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  2,795 M2  1.50 4192.50BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  15 HR  200.00 3000.00PROOF ROLLING
0017 0195000000-M 265  5,500 M3  14.30 78650.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  6,000 M2  1.75 10500.00SOIL STABILIZATION FABRIC
0019 0206000000-M SP   40 M2  450.00 18000.00TEMP SHORING - BARR SUPPORTED
0020 0241000000-M SP   365 M2  60.00 21900.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0021 0300000000-M 300  3,755 MTN 9.45 35484.75SELECT MATERIAL II
0022 0318000000-M 300  860 MTN 20.00 17200.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 81.6 M   45.50 3712.80****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310  6 M   74.60 447.60****MM SIDE DRAIN PIPE

(600MM)
0025 0366000000-M 310 1,036.8 M   61.90 64177.92375MM RCP CULV CLASS III
0026 0372000000-M 310  348 M   70.60 24568.80450MM RCP CULV CLASS III
0027 0378000000-M 310 105.6 M   91.90 9704.64600MM RCP CULV CLASS III
0028 0384000000-M 310  114 M   116.60 13292.40750MM RCP CULV CLASS III
0029 0390000000-M 310 387.6 M   146.50 56783.40900MM RCP CULV CLASS III
0030 0448000000-M 310 76.8 M   209.00 16051.20***MM RCP CULV CLASS IV

(1050MM)
0031 0448000000-M 310 70.8 M   128.50 9097.80***MM RCP CULV CLASS IV

(750MM)
0032 0448000000-M 310 76.8 M   171.30 13155.84***MM RCP CULV CLASS IV

(900MM)
0033 0576000000-M 310 8.4 M   149.70 1257.48***MM CS PIPE CULV ****MM

(1200MM, 2.77MM)
0034 0576000000-M 310 50.4 M   97.70 4924.08***MM CS PIPE CULV ****MM

(900, 1.63)
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PLT CONSTRUCTION CO., INC.

WILSON,  NC   

0035 0582000000-M 310 27.6 M   48.80 1346.88400MM CS PIPE CULV 1.63MM
0036 0588000000-M 310 39.6 M   53.90 2134.44450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 25.2 M   68.10 1716.12600MM CS PIPE CULV 1.63MM
0038 0708000000-M 310 111.6 M   55.70 6216.12400MM BCCSP B 1.63
0039 0714000000-M 310 37.2 M   62.00 2306.40450MM BCCSP B 1.63
0040 0720000000-M 310 14.4 M   80.60 1160.64600MM BCCSP B 1.63
0041 0726000000-M 310  18 M   100.70 1812.60800MM BCCSP B 2.01
0042 0732000000-M 310 19.2 M   114.50 2198.40900MM BCCSP B 2.01

(900MM, 2.01MM)
0043 0804000000-M 310  1 EA  286.10 286.10***MM BCCSP ELB B ****

(900MM, 2.01MM)
0044 0806000000-M 310  5 EA  126.50 632.50400MM BCCSP ELB B 1.63
0045 0807000000-M 310  4 EA  173.10 692.40450MM BCCSP ELB B 1.63
0046 0808000000-M 310  1 EA  254.30 254.30600MM BCCSP ELB B 1.63
0047 0809000000-M 310  1 EA  267.00 267.00800MM BCCSP ELB B 2.01
0048 0986000000-M SP  74.4 M   63.80 4746.72GENERIC PIPE ITEM (M)

200MM DUCTILE IRON PIPE
0049 0995000000-M 340  276 M   18.30 5050.80PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 150000.00FINE GRADING
0051 1044000000-M 501  29,300 M2  2.10 61530.00LIME TRTD SOIL (SLURRY)
0052 1066000000-M 501  325 MTN 143.00 46475.00LIME FOR LIME TRTD SOIL
0053 1110000000-M 510  500 MTN 13.60 6800.00STABILIZER AGGREGATE
0054 1121000000-M 520  44,000 MTN 12.65 556600.00AGGREGATE BASE COURSE
0055 1176000000-M 542  29,300 M2  2.10 61530.00***MM SOIL CEMENT BASE

(180MM)
0056 1187000000-M 542  880 MTN 110.00 96800.00PC FOR SOIL CEMENT BASE
0057 1198000000-M SP   200 MTN 13.00 2600.00AGGREGATE FOR SOIL CEM B
0058 1209000000-M 543  39,900 L   0.39 15561.00ASPHALT CURING SEAL
0059 1220000000-M 545  500 MTN 14.70 7350.00INCIDENTAL STONE BASE
0060 1275000000-M 600  11,090 L   0.39 4325.10PRIME COAT
0061 1330000000-M 607  580 M2  8.05 4669.00INCIDENTAL MILLING
0062 1489000000-M 610  2,850 MTN 30.00 85500.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  420 MTN 30.00 12600.00ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  1,790 MTN 30.00 53700.00ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  17,420 MTN 30.00 522600.00ASP CONC INTR CRS I19.0C
0066 1519000000-M 610  2,240 MTN 30.30 67872.00ASP CONC SURF CRS S9.5B
0067 1539000000-M 610  10,130 MTN 30.30 306939.00ASP CONC SURF CRS S12.5C
0068 1560000000-M 620  1,190 MTN 150.00 178500.00ASP FOR PLANT MIX  PG64-22
0069 1565000000-M 620  558 MTN 170.00 94860.00ASP FOR PLANT MIX  PG70-22
0070 1693000000-M 654  47 MTN 111.00 5217.00ASPH PLT MIX PVMT REPAIR
0071 2000000000-N 806  103 EA  125.00 12875.00RIGHT OF WAY MARKERS
0072 2022000000-M 815  830 M3  9.20 7636.00SUBDRAIN EXCAVATION
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PLT CONSTRUCTION CO., INC.

WILSON,  NC   

0073 2033000000-M 815  415 M3  22.30 9254.50SUBDR FINE AGGREGATE
0074 2044000000-M 815  1,000 M   12.70 12700.00150MM PERF SUBDR PIPE
0075 2055000000-M 815  99 EA  15.40 1524.60150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  7 EA  172.10 1204.70CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  14 M   34.10 477.40150MM OUTLET PIPE (SD)
0078 2099000000-M 816  1,250 M   11.30 14125.00SHLDR DRAINS
0079 2110000000-M 816  1,250 M   6.10 7625.00100MM SHLDR DRAINS PIPE
0080 2121000000-M 816  65 M   31.30 2034.50100MM OUTLET PIPE (SH DRN
0081 2132000000-N 816  6 EA  172.10 1032.60CONC PAD SHLDR DRN OUTLET
0082 2143000000-M 818  10 MTN 80.00 800.00BLOTTING SAND
0083 2209000000-M 838  12 M3  500.00 6000.00ENDWALLS
0084 2264000000-M 840  1 M3  800.00 800.00PIPE PLUGS
0085 2275000000-M SP   35 M3  250.00 8750.00FLOWABLE FILL
0086 2286000000-N 840  57 EA  940.00 53580.00MASNRY DRAINAGE STRUCT
0087 2308000000-M 840  3 M   480.00 1440.00MASONRY DRAINAGE STRS
0088 2363000000-N 840  5 EA  290.40 1452.00FRAME W/2GRTS 840.***** STD

(840.16)
0089 2363000000-N 840  14 EA  249.00 3486.00FRAME W/2GRTS 840.***** STD

(840.22)
0090 2363000000-N 840  11 EA  249.00 2739.00FRAME W/2GRTS 840.***** STD

(840.29)
0091 2374000000-N 840  1 EA  323.50 323.50FRAME-GRT-HD 840.03 **

(E)
0092 2374000000-N 840  6 EA  323.50 1941.00FRAME-GRT-HD 840.03 **

(F)
0093 2374000000-N 840  14 EA  323.50 4529.00FRAME-GRT-HD 840.03 **

(G)
0094 2407000000-N 840  4 EA  854.10 3416.40STL FRAM W/ 2 GTR, STD 840.37
0095 2440000000-N 840  15 EA  550.00 8250.00CONC APRON FOR CATCH BASIN
0096 2542000000-M 846  4,310 M   23.50 101285.00450MM CONC CURB & GUTTER
0097 2549000000-M 846  755 M   29.55 22310.25750MM CONC CURB & GUTTER
0098 2556000000-M 846  1,245 M   45.95 57207.75SHLDR BERM GUTTER
0099 2577000000-M 846  85 M   45.95 3905.75CONC XPRESSWAY GUTTER
0100 2591000000-M 848  550 M2  23.95 13172.50100MM CONC SIDEWALK
0101 2598000000-M 848  68 M2  28.70 1951.60CONC WHEELCHAIR RAMPS
0102 2612000000-M 848  76 M2  28.70 2181.20150MM CONC DRIVEWAY
0103 2619000000-M 850  80 M2  28.70 2296.00100MM CONC PAVED DITCH
0104 2655000000-M 852  1,340 M2  31.10 41674.00125MM MONOLITHIC CONC ISL (KEY IN)
0105 3030000000-M 862 2,918.46 M   28.00 81716.88STL BM GRDRAIL
0106 3105000000-N 862  2 EA  25.00 50.00SBGR TERM SECT
0107 3150000000-N 862  10 EA  30.00 300.00ADDIT GUARDRAIL POSTS
0108 3210000000-N 862  9 EA  400.00 3600.00GR ANCHOR TYPE CAT-1
0109 3215000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE III
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PLT CONSTRUCTION CO., INC.
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0110 3270000000-N SP   9 EA  1600.00 14400.00GR ANCHOR TYPE 350
0111 3503000000-M 866  5,600 M   5.25 29400.00WW WIRE FENCE 1200MM FABR
0112 3509000000-M 866  1,140 EA  14.00 15960.00100MM FENCE POSTS 2.30M
0113 3515000000-M 866  300 EA  28.00 8400.00125MM FENCE POSTS 2.50M
0114 3533000000-M 866  170 M   16.15 2745.50CL FENCE ****MM FABRIC

(1800MM)
0115 3539000000-M 866  45 EA  107.00 4815.00LINE POST FOR ****MM CL F

(1800MM)
0116 3545000000-M 866  5 EA  236.00 1180.00TERM POST FOR ****MM CL

(1800MM)
0117 3557000000-M 866  150 M   3.00 450.00ADDITIONAL BARBED WIRE
0118 3628000000-M 876  815 MTN 35.30 28769.50PLN RIP RAP CL I
0119 3649000000-M 876  945 MTN 32.75 30948.75PLN RIP RAP, CLASS B
0120 3656000000-M 876  7,620 M2  2.85 21717.00FILTER FABRIC FOR DRAINGE
0121 3691000000-N SP   100 EA  50.00 5000.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.6M X 0.6M X 0.6M
0122 3691000000-N SP   64 EA  100.00 6400.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 0.9M X 0.6M X 0.6M
0123 3691000000-N SP   4 EA  135.00 540.00GENERIC EROSION CONTROL ITEM (EA)

BOULDERS 1.2M X 0.9M X 0.9M
0124 4129000000-N 906  3 EA  125.00 375.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0125 4155000000-N 907  13 EA  5.00 65.00DISPOSE SIGN SYST U-CHAN
0126 4192000000-N 907  3 EA  10.00 30.00DISPOSE SUPPORT, U-CHAN
0127 4360000000-N SP   2 EA  125.00 250.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE D
0128 4360000000-N SP   46 EA  75.00 3450.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE E
0129 4360000000-N SP   10 EA  125.00 1250.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, TYPE F
0130 4400000000-M 1110  49 M2  84.50 4140.50WORK ZONE SIGNS (STAT)
0131 4405000000-M 1110  42 M2  360.00 15120.00WORK ZONE SIGNS (PORT)
0132 4410000000-M 1110  19 M2  107.25 2037.75WORK ZONE SIGNS (BARRICAD
0133 4415000000-N 1115  2 EA  6755.00 13510.00FLASHING ARROW PNL TYPE C
0134 4420000000-N 1120  2 EA  22100.00 44200.00CHANGEABLE MESSAGE SIGNS
0135 4430000000-N 1130  250 EA  55.50 13875.00DRUMS
0136 4435000000-N 1135  200 EA  21.00 4200.00CONES
0137 4440000000-M 1145  32 M   84.10 2691.20BARRICADES (TYPE II)
0138 4445000000-M 1145  60 M   88.30 5298.00BARRICADES (TYPE III)
0139 4455000000-N 1150  200 MD  145.00 29000.00FLAGGER
0140 4460000000-N 1155  8 EA  300.00 2400.00WARNING LIGHTS (TYPE B)
0141 4465000000-N 1160  3 EA  11200.00 33600.00TEMPORARY CRASH CUSHIONS
0142 4475000000-N 1165  1 EA  12620.00 12620.00TRUCK MTD IMP ATTN 45 MPH
0143 4480000000-N 1165  1 EA  14750.00 14750.00TRUCK MTD IMP ATTN 60 MPH
0144 4485000000-M 1170  250 M   72.35 18087.50PORTABLE BARRIER
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0145 4510000000-N SP   24 HR  50.00 1200.00POLICE
0146 4615000000-M 1205  1,220 M   4.10 5002.00REM TAPE LINES 100MM
0147 4650000000-N 1251  740 EA  4.10 3034.00TEMP RAISED PVMT MRKS
0148 4685000000-M 1205  6,600 M   1.35 8910.00100MM THERMO MKG, 2.3MMTK
0149 4686000000-M 1205  9,010 M   1.40 12614.00100MM THERMO MKG, 3.1MMTK
0150 4695000000-M 1205  650 M   2.45 1592.50200MM THERMO MKG 2.3MM TK
0151 4710000000-M 1205  100 M   14.00 1400.00600MM THERMO MKG 3.1MM TK
0152 4725000000-M 1205  31 EA  70.00 2170.00THERMO PVT MKG SYMB 2.3MM
0153 4810000000-M 1205  45,735 M   0.40 18294.00PAINT PVT MKG LINES 100MM
0154 4820000000-M 1205  4,440 M   0.85 3774.00PAINT PVT MKG LINES 200MM
0155 4825000000-M 1205  750 M   2.00 1500.00PAINT PVT MKG LINES 300MM
0156 4835000000-M 1205  450 M   4.00 1800.00PAINT PVT MKG LINES 600MM
0157 4845000000-N 1205  158 EA  35.00 5530.00PAINT PVT MKG SYMBOL
0158 4850000000-M 1205  500 M   3.00 1500.00REMVL OF 100MM LINES
0159 4900000000-N 1252  740 EA  4.10 3034.00PERM RAISED PVMT MARKERS
0160 4915000000-M 1264  8 EA  35.00 280.002.1M U-CHANNEL POSTS
0161 4955000000-N 1264  8 EA  50.00 400.00OBJECT MARKERS (END OF RD
0162 5300000000-M 1505  125 MTN 20.00 2500.00FND CONDIT MAT'L ********

(IV)
0163 5306000000-M SP   125 MTN 20.00 2500.00BEDDN MAT'L CL **********

(IV)
0164 5714000000-M 1520  459 M   194.10 89091.90***MM DI SS PIPE CL ****

(200MM, 50)
0165 5714000000-M 1520  113 M   385.80 43595.40***MM DI SS PIPE CL ****

(250MM, 50)
0166 5774000000-M 1525  13 EA  2522.20 32788.60STD ****MM DIA PC MH 0-2M

(1200MM)
0167 5774000000-M 1525  1 EA  3722.20 3722.20STD ****MM DIA PC MH 0-2M

(1500MM)
0168 5780000000-M 1525 28.5 M   284.50 8108.25STD PC MH WALL ****MM 2+

(1200MM)
0169 5780000000-M 1525 1.5 M   410.00 615.00STD PC MH WALL ****MM 2+

(1500MM)
0170 5786000000-M 1525 2.5 M   1045.90 2614.75SS MH OS DROP ASSEMBLY
0171 5792000000-M SP   59 M   38.00 2242.00REMOVE ABAND ***MM PIPE

(200MM, PVC SEWER)
0172 5816000000-N 1530  3 EA  1000.00 3000.00BRK DN,PLUG & FILL UT MH
0173 5822000000-N 1530  1 EA  2900.00 2900.00BREAK DOWN & REBUILD MH
0174 6000000000-M 1605  800 M   5.60 4480.00TEMPORARY SILT FENCE
0175 6006000000-M 1610  500 MTN 33.00 16500.00EROS CONTRL STONE CL A
0176 6009000000-M 1610  2,900 MTN 32.75 94975.00EROS CONTRL STONE CL B
0177 6012000000-M 1610  1,100 MTN 23.00 25300.00SEDIMENT CONTROL STONE
0178 6015000000-M 1615 26.5 HA  800.00 21200.00TEMPORARY MULCHING
0179 6018000000-M 1620  1,375 KG  4.00 5500.00SEED FOR TEMP SEEDING
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0180 6021000000-M 1620  11 MTN 600.00 6600.00FERT FOR TEMP SEEDING
0181 6024000000-M 1622  725 M   38.00 27550.00TEMPORARY SLOPE DRAINS
0182 6027000000-N 1622  40 EA  137.50 5500.00INLET PROTCN @ SLOPE DRNS
0183 6030000000-M 1630  35,000 M3  1.00 35000.00SILT EXCAVATION
0184 6033000000-M 1631  3,250 M2  1.75 5687.50SYNTHETIC ROVING
0185 6036000000-M 1631  1,700 M2  1.75 2975.00MATTING FOR EROS CONTROL
0186 6038000000-M SP   120 M2  6.00 720.00PERM SOIL REINF MAT
0187 6042000000-M 1632  300 M   12.30 3690.006.4MM HARDWARE CLOTH
0188 6045000000-M SP   10 M   150.00 1500.00***MM TEMPORARY PIPE

(1200MM)
0189 6045000000-M SP   50 M   85.00 4250.00***MM TEMPORARY PIPE

(900MM)
0190 6069000000-M 1638  70 M3  10.00 700.00STILLING BASINS
0191 6084000000-M 1660  33 HA  4570.00 150810.00SEEDING & MULCHING
0192 6087000000-M 1660 14.5 HA  120.00 1740.00MOWING
0193 6090000000-M 1661  325 KG  24.00 7800.00SEED FOR REPAIR SEEDING
0194 6093000000-M 1661  1 MTN 1451.00 1451.00FERT FOR REPAIR SEEDING
0195 6096000000-M 1662  925 KG  4.00 3700.00SEED FOR SUPP SEEDING
0196 6102000000-M 1664  3,000 M2  4.25 12750.00SODDING
0197 6105000000-M 1664  675 KL  20.00 13500.00WATER
0198 6108000000-M 1665 55.25 MTN 290.00 16022.50FERTILIZER TOPDRESSING
0199 6111000000-M SP   160 M   25.00 4000.00IMPERVIOUS DIKE
0200 6114000000-N SP   10 HR  50.00 500.00SPECIALIZED HAND MOWING
0201 6117000000-N 1675  24 EA  100.00 2400.00RESPONSE FOR EROS CONTROL
0202 6120000000-M SP   1,200 M3  18.50 22200.00CULVERT DIVERSION CHANNEL
0203 6123000000-M 1670  2 HA  1600.00 3200.00REFORESTATION
0204 6126000000-M SP  0.23 HA  6000.00 1380.00STREAMBANK REFORESTATION
0205 6132000000-N SP   20 EA  200.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0206 6141000000-M SP   50 M2  9.00 450.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0207 7048000000-M 1705  8 EA  625.00 5000.00300MM PEDEST SIGNL HD 2 SEC
0208 7060000000-M 1705  620 M   9.85 6107.00SIGNAL CABLE
0209 7120000000-M 1705  22 EA  920.00 20240.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0210 7264000000-M 1710  345 M   9.85 3398.25MESSENGER CABLE (9.52MM)
0211 7300000000-M 1715  476 M   16.40 7806.40TRENCHING (UNPAVED)
0212 7324000000-N 1716  10 EA  195.00 1950.00JUNCTION BOX (STANDARD SIZE)
0213 7360000000-N 1720  4 EA  700.00 2800.00WOOD POLE
0214 7372000000-N 1721  6 EA  250.00 1500.00GUY ASSEMBLY
0215 7408000000-M 1722  1 EA  800.00 800.0025MM RISER W/ WEATHERHEAD
0216 7420000000-M 1722  4 EA  450.00 1800.0050MM RISER W/ WEATHERHEAD
0217 7444000000-M 1725  752 M   13.15 9888.80INDUCTIVE LOOP SAWCUT



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 31 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

PLT CONSTRUCTION CO., INC.

WILSON,  NC   

0218 7456000000-M 1726  2,100 M   2.50 5250.00LEAD-IN CABLE
0219 7576000000-N 1740  8 EA  2600.00 20800.00METAL STRAIN SIGNAL POLE
0220 7612000000-N 1742  8 EA  2600.00 20800.00METAL SIGNAL POLE FOUNDATION
0221 7636000000-N 1745  5 EA  250.00 1250.00SIGN FOR SIGNALS
0222 7684000000-N 1750  3 EA  500.00 1500.00SIGNAL CABINET FOUNDATION
0223 7828000000-N 1751  3 EA  9200.00 27600.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0224 7852000000-N 1751  12 EA  160.00 1920.00DETECTOR CHANNEL (NEMA TS-2)

CULVERT ITEMS

0225 8056000000-N 402 Lump Sum 6500.00REMV EXIST STR **********
(84+77.000 -L-)

0226 8126000000-N 414 Lump Sum 15200.00CULV EXCAV @ ************
(66+44.000 -L-)

0227 8126000000-N 414 Lump Sum 93625.00CULV EXCAV @ ************
(74+40.000 -L-)

0228 8126000000-N 414 Lump Sum 10625.00CULV EXCAV @ ************
(74+60.000 -L-)

0229 8126000000-N 414 Lump Sum 15750.00CULV EXCAV @ ************
(84+77.000 -L-)

0230 8133000000-M 414  1,127 MTN 20.00 22540.00FND COND MATL BOX CULV
0231 8196000000-M 420 1,769.9 M3  250.00 442475.00CL A CONC, CULVERT
0232 8245000000-M 425  135,857 KG  1.00 135857.00REINF STL CULV
0233 8590000000-M 876  21 MTN 50.00 1050.00PLAIN RIP RAP, CLASS **

(II)
0234 8622000000-M 876  29 M2  10.00 290.00FILTER FABRIC FOR DRAINAGE
0235 8734000000-N SP  Lump Sum 8000.00ELEC CONDUIT SYS ********

(74+40.000 -L-)

STRUCTURE ITEMS

0236 8147000000-M 420 1,551.7 M2  170.00 263789.00REINF CONC DECK SLAB
0237 8161000000-M 420  1,126 M2  2.50 2815.00GROOVING BRIDGE FLOORS
0238 8182000000-M 420 106.9 M3  1000.00 106900.00CL A CONC, BRIDGE
0239 8210000000-N 422 Lump Sum 35000.00BRG APPR SLAB ***********

(59+24.405 -L-)
0240 8217000000-M 425  9,725 KG  1.00 9725.00REINF STEEL (BRIDGE)
0241 8280000000-M 440 Lump Sum 850000.00STRUCTURAL STEEL
0242 8384000000-M 450  546 M   60.00 32760.00HP360X108 STL PILE
0243 8475000000-M 460 111.912 M   200.00 22382.40TWO BAR METAL RAIL
0244 8517000000-M 460 119.256 M   180.00 21466.08***X****MM CONC PARAPET

(355MM X 760MM)
0245 8531000000-M 462  1,452 M2  55.00 79860.00100MM SLOPE PROTECTION
0246 8650000000-N SP  Lump Sum 40000.00POT BEARINGS
0247 8692000000-N SP  Lump Sum 13000.00EVAZOTE JOINT SEALS
0248 8706000000-N SP  Lump Sum 18000.00EXPANSION JOINT SEALS



APR 17, 2002 12:19 PM WAKE

TIP NO R-2809C 8.1402505 10:00AM 32 /  32 010

FED AID NO STP-98(19) 3.120 KM APR 16 2002 C200225
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-98 (WAKE FOREST BYPASS) FROM WEST OF US-1A (S MAIN ST) TO EAST OF SR-2053 (JONES DAIRY RD).

PLT CONSTRUCTION CO., INC.

WILSON,  NC   

0249 8727000000-N SP  Lump Sum 25000.00ELEC CONDUIT SYS ********
(59+24.405 -L-)

 

    TOTAL 11536952.09CONTRACT TOTAL

 

    SUB-TOTAL 9264342.61ROADWAY ITEMS
    SUB-TOTAL 751912.00CULVERT ITEMS
    SUB-TOTAL 1520697.48STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9851574.06BARNHILL CONTRACTING CO.
     2  10102921.81S. T. WOOTEN CORPORATION
     3  10350730.87VECELLIO & GROGAN, INC.
     4  10369823.46KEY CONSTRUCTORS, INC.
     5  10471738.38W. C. ENGLISH, INC.
     6  10851835.44BRANCH HIGHWAYS, INC.
     7  10920361.00NELLO L. TEER COMPANY
     8  11073960.03TRIANGLE GRADING & PAVING, INC.
     9  11312003.30BLYTHE CONSTRUCTION, INC.
     10  11536952.09PLT CONSTRUCTION CO., INC.



APR 17, 2002 12:19 PM WAKE

TIP NO B-3257 8.2405101 10:00AM 1 /  15 011

FED AID NO BRSTP-1564(2) 0.341 MI APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

CHARLOTTE,  NC MOUNT AIRY,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 233000.00 243358.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 26000.00 32000.00 25300.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 5000.00 950.00 1200.00GENERIC MISCELLANEOUS ITEM (LS)

TEMPORARY WOODEN STEPS
0004 0001000000-E 200 Lump Sum 290135.00 8280.00 10400.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 6500.00 6500.00 1.00 1.00 1.10 1.10SUPP CLEARING & GRUBBING
0006 0022000000-E 225  29,700 CY  4.00 118800.00 3.15 93555.00 3.75 111375.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 50000.00 84000.00 42000.00REINF BRG APPR **********

(26+93.77)
0008 0036000000-E 225  300 CY  10.00 3000.00 10.20 3060.00 10.50 3150.00UNDERCUT EXCAVATION
0009 0106000000-E 230  54,700 CY  4.00 218800.00 5.75 314525.00 7.00 382900.00BORROW EXCAVATION
0010 0134000000-E 240  25 CY  25.00 625.00 10.00 250.00 10.00 250.00DRAINAGE DITCH EXCAVATION
0011 0156000000-E 250  3,450 SY  5.00 17250.00 1.67 5761.50 1.95 6727.50REMOVAL OF EXT ASPHALT PVMT
0012 0163000000-E 250  2,625 SY  4.00 10500.00 1.82 4777.50 2.00 5250.00REMOVAL OF EXT CONC PVMT
0013 0185000000-E 250  5,575 SY  1.50 8362.50 1.26 7024.50 1.50 8362.50BREAKING OF EXT CONC PVMT
0014 0195000000-E 265  1,000 CY  8.00 8000.00 19.00 19000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  1,000 SY  3.00 3000.00 0.75 750.00 1.00 1000.00SOIL STABILIZATION FABRIC
0016 0199000000-E SP   780 SF  25.00 19500.00 50.00 39000.00 25.00 19500.00TEMPORARY SHORING
0017 0318000000-E 300  44 TON 20.00 880.00 24.00 1056.00 24.00 1056.00FNDATION MATL, MINOR STRS
0018 0366000000-E 310  72 LF  25.00 1800.00 27.65 1990.80 27.65 1990.8015" RC PIPE CULV III
0019 0372000000-E 310  24 LF  30.00 720.00 29.73 713.52 29.73 713.5218" RC PIPE CULV III
0020 0576000000-E 310  68 LF  20.00 1360.00 24.96 1697.28 24.96 1697.28**" CS PIPE CULV *****"

(12",0.064")
0021 0582000000-E 310  52 LF  20.00 1040.00 26.10 1357.20 26.10 1357.2015" CS PIPE CULV 0.064"
0022 0594000000-E 310  168 LF  25.00 4200.00 25.00 4200.00 25.00 4200.0024" CS PIPE CULV 0.064"
0023 0630000000-E 310  2 EA  250.00 500.00 128.00 256.00 128.00 256.00**X**X**" CSP TEE *****"

(12" X 12" X 12" , 0.064")
0024 0636000000-E 310  2 EA  200.00 400.00 116.25 232.50 188.00 376.00**" CS ELBOW *****" THICK

(12", 0.064")
0025 0708000000-E 310  32 LF  20.00 640.00 28.34 906.88 28.50 912.0015" BCCSP B 0.064"
0026 0806000000-E 310  2 EA  200.00 400.00 128.00 256.00 130.00 260.0015" BCCS ELB B 0.064"
0027 0986000000-E SP   200 LF  35.00 7000.00 51.53 10306.00 52.00 10400.00GENERIC PIPE ITEM (LF)

12"  C.S.  SLOTTED DRAIN PIPE
0028 0995000000-E 340  480 LF  15.00 7200.00 8.00 3840.00 8.00 3840.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 100000.00 46000.00 46000.00FINE GRADING
0030 1121000000-E 520  1,415 TON 15.00 21225.00 15.55 22003.25 15.75 22286.25AGGREGATE BASE COURSE
0031 1220000000-E 545  10 TON 25.00 250.00 22.00 220.00 23.00 230.00INCIDENTAL STONE BASE
0032 1297000000-E 607  975 SY  3.85 3753.75 4.35 4241.25 7.06 6883.50MILL ASP PVMT *****" DTH

(1.25")
0033 1489000000-E 610  2,840 TON 31.00 88040.00 31.00 88040.00 45.00 127800.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  2,130 TON 31.00 66030.00 31.00 66030.00 46.00 97980.00ASP CONC INTR CRS I19.0B
0035 1514000000-E 610  490 TON 31.00 15190.00 31.00 15190.00 48.00 23520.00ASP CONC SURF CRS S9.5A
0036 1528000000-E 610  1,540 TON 32.50 50050.00 32.50 50050.00 47.50 73150.00ASP CONC SURF CRS S12.5B



APR 17, 2002 12:19 PM WAKE

TIP NO B-3257 8.2405101 10:00AM 2 /  15 011

FED AID NO BRSTP-1564(2) 0.341 MI APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

CHARLOTTE,  NC MOUNT AIRY,  NC WILSON,  NC

0037 1560000000-E 620  339 TON 150.00 50850.00 150.00 50850.00 160.00 54240.00ASP FOR PLANT MIX  PG64-22
0038 1891000000-E SP   360 SY  9.45 3402.00 10.25 3690.00 6.50 2340.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806  4 EA  150.00 600.00 135.00 540.00 150.00 600.00RIGHT OF WAY MARKERS
0040 2022000000-E 815  90 CY  5.50 495.00 7.50 675.00 7.00 630.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  68 CY  35.50 2414.00 20.00 1360.00 31.00 2108.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  400 LF  3.50 1400.00 5.10 2040.00 5.50 2200.006" PERF SUBDRN PIPE
0043 2055000000-E 815  12 EA  20.00 240.00 15.00 180.00 0.50 6.006" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  150.00 150.00 125.00 125.00 200.00 200.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  5.25 31.50 10.00 60.00 5.50 33.006" OUTLET PIPE (SUBDRNS)
0046 2154000000-N 820  1 EA  625.00 625.00 512.00 512.00 515.00 515.00METAL FUNNELS
0047 2165000000-E 820  8 LF  25.00 200.00 40.00 320.00 42.00 336.0012"FUNNEL DRAIN PIPE
0048 2176000000-E 820  2 EA  350.00 700.00 158.00 316.00 160.00 320.0012"FUNNEL DRAIN ELBOWS
0049 2190000000-N 828  1 EA  200.00 200.00 350.00 350.00 400.00 400.00TEMP STL PLT COVER FOR MDS
0050 2264000000-E 840  1 CY  1100.00 1100.00 750.00 750.00 750.00 750.00PIPE PLUGS
0051 2286000000-N 840  7 EA  1500.00 10500.00 1000.00 7000.00 1100.00 7700.00MASNRY DRAINAGE STRUCT
0052 2363000000-N 840  2 EA  260.00 520.00 270.00 540.00 280.00 560.00FRAME W/2GRTS 840.***** STD

(NS, 840.24)
0053 2374000000-N 840  1 EA  330.00 330.00 345.00 345.00 350.00 350.00FRAME-GRT-HD 840.03 **

(TYPE F)
0054 2374000000-N 840  4 EA  330.00 1320.00 345.00 1380.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(TYPE G)
0055 2500000000-E 842  425 CY  275.00 116875.00 400.00 170000.00 350.00 148750.00CONCRETE RETAINING WALLS
0056 2549000000-E 846  2,590 LF  11.50 29785.00 9.10 23569.00 9.10 23569.002'-6"CONC CURB & GUTTER
0057 2591000000-E 848  760 SY  22.00 16720.00 19.15 14554.00 19.25 14630.004" CONCRETE SIDEWALK
0058 2619000000-E 850  175 SY  40.00 7000.00 21.00 3675.00 22.00 3850.004" CONCRETE PAVED DITCH
0059 2655000000-E 852  40 SY  42.00 1680.00 37.00 1480.00 40.00 1600.005" MONO CONC ISLDS (KEY IN)
0060 2738000000-E SP   55 SY  40.00 2200.00 21.00 1155.00 22.00 1210.00GENERIC PAVING ITEM (SY)

4" CONCRETE APRON
0061 2745000000-E SP   30 CY  500.00 15000.00 550.00 16500.00 575.00 17250.00GENERIC PAVING ITEM (CY)

CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858  1 EA  150.00 150.00 500.00 500.00 500.00 500.00ADJ CATCH BASINS
0063 2830000000-N 858  1 EA  150.00 150.00 300.00 300.00 350.00 350.00ADJ MANHOLES
0064 2860000000-N 859  1 EA  400.00 400.00 750.00 750.00 800.00 800.00CONVERT CB TO JB
0065 3380000000-E 862 537.5 LF  13.50 7256.25 5.00 2687.50 5.00 2687.50TEMP STL BM GUARDRAIL
0066 3387000000-N 862  2 EA  1025.00 2050.00 600.00 1200.00 600.00 1200.00GDRL ANCH UNITS ****** TEMP

(III)
0067 3387000000-N 862  1 EA  1000.00 1000.00 600.00 600.00 600.00 600.00GDRL ANCH UNITS ****** TEMP

(XI MOD)
0068 3389100000-N SP   3 EA  1500.00 4500.00 1000.00 3000.00 1000.00 3000.00GDRL ANCH UNITS 350 TEMP
0069 3575000000-E SP   230 LF  12.50 2875.00 10.00 2300.00 12.50 2875.00GENERIC FENCING ITEM (LF)

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE
COMPLETE WITH POSTS

0070 3575000000-E SP   950 LF  9.00 8550.00 6.00 5700.00 9.00 8550.00GENERIC FENCING ITEM (LF)
TEMPORARY 60" CHAIN LINK FENCE AND POSTS



APR 17, 2002 12:19 PM WAKE

TIP NO B-3257 8.2405101 10:00AM 3 /  15 011

FED AID NO BRSTP-1564(2) 0.341 MI APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

CHARLOTTE,  NC MOUNT AIRY,  NC WILSON,  NC

0071 3649000000-E 876  10 TON 35.00 350.00 40.00 400.00 40.00 400.00PLAIN RIP RAP, CLASS B
0072 3656000000-E 876  235 SY  2.20 517.00 0.75 176.25 1.00 235.00FILTER FABRIC FOR DRAINGE
0073 4072000000-E 903  420 LF  6.00 2520.00 6.00 2520.00 8.00 3360.00SUPPORT, 3-LB STL U-CHAN
0074 4102000000-N 904  17 EA  75.00 1275.00 65.00 1105.00 70.00 1190.00SIGN ERECTION, TYPE E
0075 4360000000-N SP   13 EA  20.00 260.00 25.00 325.00 25.50 331.50GENERIC SIGNING ITEM (EA)

REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS

0076 4400000000-E 1110  460 SF  15.00 6900.00 8.50 3910.00 8.50 3910.00WORK ZONE SIGNS (STAT)
0077 4405000000-E 1110  317 SF  8.00 2536.00 9.00 2853.00 9.00 2853.00WORK ZONE SIGNS (PORTABLE
0078 4410000000-E 1110  179 SF  9.00 1611.00 7.00 1253.00 7.00 1253.00WORK ZONE SIGNS (BARRICDE
0079 4415000000-N 1115  1 EA  5000.00 5000.00 3600.00 3600.00 3600.00 3600.00FLASHING ARROW PNL TYPE C
0080 4420000000-N 1120  2 EA  7500.00 15000.00 12000.00 24000.00 12000.00 24000.00CHANGEABLE MESSAGE SIGNS
0081 4425000000-N 1125  5 EA  30.00 150.00 8.00 40.00 12.00 60.00WARNING FLAG SETS
0082 4430000000-N 1130  100 EA  75.00 7500.00 55.00 5500.00 60.00 6000.00DRUMS
0083 4435000000-N 1135  75 EA  20.00 1500.00 20.00 1500.00 20.00 1500.00CONES
0084 4445000000-E 1145  192 LF  11.00 2112.00 14.00 2688.00 15.00 2880.00BARRICADES (TYPE III)
0085 4455000000-N 1150  50 MD  162.00 8100.00 176.00 8800.00 200.00 10000.00FLAGGER
0086 4460000000-N 1155  2 EA  160.00 320.00 112.00 224.00 115.00 230.00WARNING LIGHTS (TYPE B)
0087 4465000000-N 1160  2 EA  7500.00 15000.00 12000.00 24000.00 9500.00 19000.00TEMPORARY CRASH CUSHIONS
0088 4475000000-N 1165  3 EA  2000.00 6000.00 8000.00 24000.00 9500.00 28500.00TRUCK MTD IMP ATTN 45 MPH
0089 4485000000-E 1170  1,598 LF  35.00 55930.00 20.00 31960.00 18.00 28764.00PORT CONC BARRIER
0090 4510000000-N SP   20 HR  30.00 600.00 60.00 1200.00 25.00 500.00POLICE
0091 4615000000-E 1205  2,200 LF  1.75 3850.00 1.75 3850.00 1.50 3300.00REM TAPE PVMT MRKINGS 4"
0092 4650000000-N 1251  130 EA  10.00 1300.00 10.00 1300.00 5.00 650.00TEMP RAISED PVMT MRKS
0093 4686000000-E 1205  1,330 LF  1.00 1330.00 1.00 1330.00 2.00 2660.00THERMO PVT MKG LINES 4"120
0094 4690000000-E 1205  75 LF  2.00 150.00 2.00 150.00 3.00 225.006"WIDE THERMO 120 MILS
0095 4710000000-E 1205  150 LF  5.00 750.00 5.00 750.00 6.00 900.0024"WIDE THERMO 120 MILS
0096 4725000000-E 1205  17 EA  100.00 1700.00 100.00 1700.00 150.00 2550.00THERMO PVT SYMBOL 90MILS
0097 4770000000-E 1205  1,497 LF  1.75 2619.75 1.75 2619.75 1.50 2245.504" COLD APPL PLSTIC LINES
0098 4810000000-E 1205  13,600 LF  0.18 2448.00 0.18 2448.00 1.00 13600.00PAINT PVMT MARKINGS 4"
0099 4850000000-E 1205  600 LF  0.65 390.00 0.65 390.00 1.00 600.00LINE REMOVAL 4" WIDE
0100 4900000000-N 1252  192 EA  5.00 960.00 5.00 960.00 5.00 960.00PERM RAISED PVMT MARKERS
0101 6000000000-E 1605  3,600 LF  3.00 10800.00 2.13 7668.00 1.70 6120.00TEMPORARY SILT FENCE
0102 6006000000-E 1610  200 TON 50.00 10000.00 28.00 5600.00 29.00 5800.00EROS CONTRL STONE CL A
0103 6009000000-E 1610  750 TON 50.00 37500.00 28.00 21000.00 29.00 21750.00EROS CONTRL STONE CL B
0104 6012000000-E 1610  300 TON 50.00 15000.00 22.30 6690.00 24.00 7200.00SEDIMENT CONTROL STONE
0105 6015000000-E 1615 4.5 ACR 450.00 2025.00 450.00 2025.00 4.50 20.25TEMPORARY MULCHING
0106 6018000000-E 1620  350 LB  5.25 1837.50 3.00 1050.00 5.25 1837.50SEED FOR TEMP SEEDING
0107 6021000000-E 1620 1.5 TON 450.00 675.00 350.00 525.00 450.00 675.00FERT FOR TEMP SEEDING
0108 6024000000-E 1622  400 LF  25.00 10000.00 10.00 4000.00 12.00 4800.00TEMPORARY SLOPE DRAINS
0109 6027000000-N 1622  11 EA  150.00 1650.00 125.00 1375.00 130.00 1430.00INLET PROTCN @ SLOPE DRNS



APR 17, 2002 12:19 PM WAKE
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FED AID NO BRSTP-1564(2) 0.341 MI APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

CHARLOTTE,  NC MOUNT AIRY,  NC WILSON,  NC

0110 6030000000-E 1630  1,400 CY  6.00 8400.00 8.00 11200.00 8.50 11900.00SILT EXCAVATION
0111 6033000000-E 1631  700 SY  1.65 1155.00 1.75 1225.00 1.65 1155.00SYNTHETIC ROVING
0112 6036000000-E 1631  700 SY  1.55 1085.00 2.20 1540.00 1.55 1085.00MATTING FOR EROS CONTROL
0113 6042000000-E 1632  240 LF  1.50 360.00 4.11 986.40 2.50 600.001/4" HARDWARE CLOTH
0114 6084000000-E 1660  10 ACR 1000.00 10000.00 1280.00 12800.00 1000.00 10000.00SEEDING AND MULCHING
0115 6087000000-E 1660 2.5 ACR 125.00 312.50 50.00 125.00 125.00 312.50MOWING
0116 6090000000-E 1661  50 LB  5.50 275.00 10.00 500.00 5.50 275.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 450.00 112.50 400.00 100.00 450.00 112.50FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  250 LB  5.50 1375.00 2.00 500.00 5.50 1375.00SEED FOR SUPP SEEDING
0119 6102000000-E 1664  1,000 SY  5.75 5750.00 4.50 4500.00 5.75 5750.00SODDING
0120 6105000000-E 1664  27 M/G 15.00 405.00 100.00 2700.00 100.00 2700.00WATER
0121 6108000000-E 1665 7.25 TON 500.00 3625.00 350.00 2537.50 500.00 3625.00FERTILIZER TOPDRESSING
0122 6114000000-N SP   3 HR  75.00 225.00 25.00 75.00 75.00 225.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  12 EA  100.00 1200.00 101.00 1212.00 100.00 1200.00RESPONSE FOR EROS CONTROL
0124 6147000000-E SP   32 LF  10.19 326.08 1.50 48.00 12.00 384.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCING
0125 7060000000-E 1705  2,710 LF  3.30 8943.00 3.65 9891.50 3.30 8943.00SIGNAL CABLE
0126 7120000000-E 1705  13 EA  1399.00 18187.00 1200.00 15600.00 1399.00 18187.00VEHICLE SIGNAL HD (12", 3 SECT)
0127 7252000000-E 1710  80 LF  4.00 320.00 3.00 240.00 4.00 320.00MESSENGER CABLE (1/4")
0128 7360000000-N 1720  2 EA  995.00 1990.00 800.00 1600.00 995.00 1990.00WOOD POLE
0129 7636000000-N 1745  4 EA  415.00 1660.00 377.00 1508.00 415.00 1660.00SIGN FOR SIGNALS
0130 7816000000-N SP   2 EA  485.00 970.00 310.00 620.00 485.00 970.00DETECTOR CHANNEL (NEMA TS-1)

STRUCTURE ITEMS

0131 8007000000-N SP  Lump Sum 475000.00 676000.00 525000.00CM&R TEMP STR ***********
(27+09.77-L-)

0132 8035000000-N 402 Lump Sum 120000.00 200000.00 320000.00REMV EXIST STR **********
(27+09.77-L-)

0133 8105500000-E SP   834 LF  212.00 176808.00 170.00 141780.00 359.00 299406.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0134 8105600000-E SP   64 LF  1150.00 73600.00 2265.00 144960.00 172.00 11008.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0135 8113000000-N SP   4 EA  550.00 2200.00 910.00 3640.00 500.00 2000.00SID INSPECTION
0136 8114000000-N SP   4 EA  550.00 2200.00 655.00 2620.00 500.00 2000.00SPT TESTING
0137 8119000000-E 412  1,625 CY  17.00 27625.00 6.00 9750.00 10.25 16656.25UNCLASSIFIED STR EXCAV
0138 8154000000-E SP   22,176 SF  17.00 376992.00 19.75 437976.00 20.16 447068.16REINF CONC DECK SLAB,LTWT
0139 8161000000-E 420  17,467 SF  0.20 3493.40 0.31 5414.77 0.18 3144.06GROOVING BRIDGE FLOORS
0140 8182000000-E 420 525.3 CY  450.00 236385.00 476.00 250042.80 520.00 273156.00CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 46000.00 48750.00 50000.00BRG APPR SLAB ***********

(27+09.77-L-)
0142 8217000000-E 425  173,472 LB  0.60 104083.20 0.66 114491.52 0.55 95409.60REINF STEEL (BRIDGE)
0143 8238000000-E 425  28,366 LB  1.00 28366.00 1.15 32620.90 1.04 29500.64SPIRAL COL REINF STL BRG
0144 8280000000-E 440 Lump Sum 699000.00 616000.00 641000.00STRUCTURAL STEEL
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BLYTHE CONSTRUCTION, INC. SMITH-ROWE, INC. S. T. WOOTEN CORPORATION

CHARLOTTE,  NC MOUNT AIRY,  NC WILSON,  NC

0145 8364000000-E 450  2,090 LF  20.00 41800.00 19.50 40755.00 28.50 59565.00HP12X53 PILES
0146 8454000000-E 454 7.8 SY  35.00 273.00 500.00 3900.00 210.00 1638.00METHOD C DAMPPROOFING
0147 8482000000-E 460 558.89 LF  90.00 50300.10 109.00 60919.01 132.00 73773.48THREE BAR METAL RAIL
0148 8531000000-E 462  625 SY  35.00 21875.00 42.00 26250.00 47.00 29375.004" SLOPE PROTECTION
0149 8643000000-N SP  Lump Sum 40000.00 14000.00 15000.00TFE EXPANS BEARING ASSMBL
0150 8657000000-N 430 Lump Sum 10000.00 5500.00 6000.00ELASTOMERIC BEARINGS
0151 8692000000-N SP  Lump Sum 13000.00 28000.00 30000.00EVAZOTE JOINT SEALS
0152 8860000000-N SP  Lump Sum 5000.00 13250.00 12300.00GENERIC STRUCTURE ITEM (LS)

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP  Lump Sum 33000.00 54000.00 32976.00GENERIC STRUCTURE ITEM (LS)

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

 

    TOTAL 4574263.03 TOTAL 4689138.08 TOTAL 4876427.09CONTRACT TOTAL

 

    SUB-TOTAL 1987262.33 SUB-TOTAL 1758518.08 SUB-TOTAL 1900450.90ROADWAY ITEMS
    SUB-TOTAL 2587000.70 SUB-TOTAL 2930620.00 SUB-TOTAL 2975976.19STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 259000.00 250000.00 267000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 50000.00 25000.00 20000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 1200.00 1150.00 1300.00GENERIC MISCELLANEOUS ITEM (LS)

TEMPORARY WOODEN STEPS
0004 0001000000-E 200 Lump Sum 50000.00 30000.00 171000.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 750.00 750.00 1.10 1.10 2.00 2.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  29,700 CY  4.00 118800.00 3.75 111375.00 4.15 123255.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 88000.00 84000.00 92400.00REINF BRG APPR **********

(26+93.77)
0008 0036000000-E 225  300 CY  11.00 3300.00 10.50 3150.00 11.55 3465.00UNDERCUT EXCAVATION
0009 0106000000-E 230  54,700 CY  7.30 399310.00 7.00 382900.00 7.70 421190.00BORROW EXCAVATION
0010 0134000000-E 240  25 CY  10.50 262.50 10.00 250.00 11.00 275.00DRAINAGE DITCH EXCAVATION
0011 0156000000-E 250  3,450 SY  2.05 7072.50 1.95 6727.50 2.15 7417.50REMOVAL OF EXT ASPHALT PVMT
0012 0163000000-E 250  2,625 SY  2.10 5512.50 2.00 5250.00 2.20 5775.00REMOVAL OF EXT CONC PVMT
0013 0185000000-E 250  5,575 SY  1.60 8920.00 1.50 8362.50 1.65 9198.75BREAKING OF EXT CONC PVMT
0014 0195000000-E 265  1,000 CY  21.00 21000.00 20.00 20000.00 22.00 22000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  1,000 SY  1.05 1050.00 1.00 1000.00 1.10 1100.00SOIL STABILIZATION FABRIC
0016 0199000000-E SP   780 SF  50.00 39000.00 12.00 9360.00 20.00 15600.00TEMPORARY SHORING
0017 0318000000-E 300  44 TON 25.00 1100.00 24.00 1056.00 26.40 1161.60FNDATION MATL, MINOR STRS
0018 0366000000-E 310  72 LF  28.00 2016.00 27.65 1990.80 30.45 2192.4015" RC PIPE CULV III
0019 0372000000-E 310  24 LF  30.00 720.00 29.73 713.52 32.70 784.8018" RC PIPE CULV III
0020 0576000000-E 310  68 LF  26.00 1768.00 24.96 1697.28 27.46 1867.28**" CS PIPE CULV *****"

(12",0.064")
0021 0582000000-E 310  52 LF  26.00 1352.00 26.10 1357.20 28.71 1492.9215" CS PIPE CULV 0.064"
0022 0594000000-E 310  168 LF  26.00 4368.00 25.00 4200.00 27.50 4620.0024" CS PIPE CULV 0.064"
0023 0630000000-E 310  2 EA  133.00 266.00 128.00 256.00 141.00 282.00**X**X**" CSP TEE *****"

(12" X 12" X 12" , 0.064")
0024 0636000000-E 310  2 EA  123.00 246.00 118.00 236.00 130.00 260.00**" CS ELBOW *****" THICK

(12", 0.064")
0025 0708000000-E 310  32 LF  30.00 960.00 28.50 912.00 31.35 1003.2015" BCCSP B 0.064"
0026 0806000000-E 310  2 EA  135.00 270.00 130.00 260.00 143.00 286.0015" BCCS ELB B 0.064"
0027 0986000000-E SP   200 LF  54.00 10800.00 52.00 10400.00 57.20 11440.00GENERIC PIPE ITEM (LF)

12"  C.S.  SLOTTED DRAIN PIPE
0028 0995000000-E 340  480 LF  8.63 4142.40 8.00 3840.00 9.00 4320.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 48000.00 46000.00 50600.00FINE GRADING
0030 1121000000-E 520  1,415 TON 16.50 23347.50 15.75 22286.25 17.33 24521.95AGGREGATE BASE COURSE
0031 1220000000-E 545  10 TON 24.00 240.00 23.00 230.00 25.30 253.00INCIDENTAL STONE BASE
0032 1297000000-E 607  975 SY  6.50 6337.50 8.00 7800.00 10.00 9750.00MILL ASP PVMT *****" DTH

(1.25")
0033 1489000000-E 610  2,840 TON 31.00 88040.00 40.00 113600.00 31.00 88040.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  2,130 TON 31.00 66030.00 40.00 85200.00 32.50 69225.00ASP CONC INTR CRS I19.0B
0035 1514000000-E 610  490 TON 31.00 15190.00 32.00 15680.00 50.00 24500.00ASP CONC SURF CRS S9.5A
0036 1528000000-E 610  1,540 TON 32.50 50050.00 32.00 49280.00 38.50 59290.00ASP CONC SURF CRS S12.5B
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CHARLOTTE,  NC ROANOKE,  VA LYNCHBURG,  VA

0037 1560000000-E 620  339 TON 150.00 50850.00 150.00 50850.00 210.00 71190.00ASP FOR PLANT MIX  PG64-22
0038 1891000000-E SP   360 SY  6.50 2340.00 12.00 4320.00 150.00 54000.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806  4 EA  140.00 560.00 100.00 400.00 200.00 800.00RIGHT OF WAY MARKERS
0040 2022000000-E 815  90 CY  7.30 657.00 6.44 579.60 8.00 720.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  68 CY  32.00 2176.00 21.77 1480.36 34.00 2312.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  400 LF  5.75 2300.00 3.54 1416.00 6.00 2400.006" PERF SUBDRN PIPE
0043 2055000000-E 815  12 EA  0.55 6.60 5.21 62.52 1.00 12.006" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  210.00 210.00 126.93 126.93 220.00 220.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  6.00 36.00 8.26 49.56 6.00 36.006" OUTLET PIPE (SUBDRNS)
0046 2154000000-N 820  1 EA  538.00 538.00 515.00 515.00 570.00 570.00METAL FUNNELS
0047 2165000000-E 820  8 LF  44.00 352.00 42.00 336.00 46.20 369.6012"FUNNEL DRAIN PIPE
0048 2176000000-E 820  2 EA  160.00 320.00 160.00 320.00 176.00 352.0012"FUNNEL DRAIN ELBOWS
0049 2190000000-N 828  1 EA  418.00 418.00 400.00 400.00 440.00 440.00TEMP STL PLT COVER FOR MDS
0050 2264000000-E 840  1 CY  783.00 783.00 750.00 750.00 825.00 825.00PIPE PLUGS
0051 2286000000-N 840  7 EA  1150.00 8050.00 1100.00 7700.00 1210.00 8470.00MASNRY DRAINAGE STRUCT
0052 2363000000-N 840  2 EA  292.00 584.00 280.00 560.00 308.00 616.00FRAME W/2GRTS 840.***** STD

(NS, 840.24)
0053 2374000000-N 840  1 EA  365.00 365.00 350.00 350.00 385.00 385.00FRAME-GRT-HD 840.03 **

(TYPE F)
0054 2374000000-N 840  4 EA  365.00 1460.00 350.00 1400.00 385.00 1540.00FRAME-GRT-HD 840.03 **

(TYPE G)
0055 2500000000-E 842  425 CY  600.00 255000.00 650.00 276250.00 325.00 138125.00CONCRETE RETAINING WALLS
0056 2549000000-E 846  2,590 LF  10.00 25900.00 9.10 23569.00 10.00 25900.002'-6"CONC CURB & GUTTER
0057 2591000000-E 848  760 SY  20.00 15200.00 19.25 14630.00 21.20 16112.004" CONCRETE SIDEWALK
0058 2619000000-E 850  175 SY  25.00 4375.00 22.00 3850.00 24.20 4235.004" CONCRETE PAVED DITCH
0059 2655000000-E 852  40 SY  45.00 1800.00 40.00 1600.00 44.00 1760.005" MONO CONC ISLDS (KEY IN)
0060 2738000000-E SP   55 SY  25.00 1375.00 22.00 1210.00 24.20 1331.00GENERIC PAVING ITEM (SY)

4" CONCRETE APRON
0061 2745000000-E SP   30 CY  600.00 18000.00 575.00 17250.00 635.00 19050.00GENERIC PAVING ITEM (CY)

CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858  1 EA  522.00 522.00 500.00 500.00 550.00 550.00ADJ CATCH BASINS
0063 2830000000-N 858  1 EA  365.00 365.00 350.00 350.00 385.00 385.00ADJ MANHOLES
0064 2860000000-N 859  1 EA  835.00 835.00 800.00 800.00 880.00 880.00CONVERT CB TO JB
0065 3380000000-E 862 537.5 LF  7.30 3923.75 5.00 2687.50 7.50 4031.25TEMP STL BM GUARDRAIL
0066 3387000000-N 862  2 EA  626.00 1252.00 600.00 1200.00 630.00 1260.00GDRL ANCH UNITS ****** TEMP

(III)
0067 3387000000-N 862  1 EA  522.00 522.00 600.00 600.00 525.00 525.00GDRL ANCH UNITS ****** TEMP

(XI MOD)
0068 3389100000-N SP   3 EA  940.00 2820.00 1000.00 3000.00 950.00 2850.00GDRL ANCH UNITS 350 TEMP
0069 3575000000-E SP   230 LF  30.00 6900.00 12.50 2875.00 30.00 6900.00GENERIC FENCING ITEM (LF)

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE
COMPLETE WITH POSTS

0070 3575000000-E SP   950 LF  25.00 23750.00 9.00 8550.00 25.50 24225.00GENERIC FENCING ITEM (LF)
TEMPORARY 60" CHAIN LINK FENCE AND POSTS
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0071 3649000000-E 876  10 TON 42.00 420.00 40.00 400.00 44.00 440.00PLAIN RIP RAP, CLASS B
0072 3656000000-E 876  235 SY  1.05 246.75 1.00 235.00 1.10 258.50FILTER FABRIC FOR DRAINGE
0073 4072000000-E 903  420 LF  8.35 3507.00 8.00 3360.00 8.80 3696.00SUPPORT, 3-LB STL U-CHAN
0074 4102000000-N 904  17 EA  73.00 1241.00 70.00 1190.00 77.00 1309.00SIGN ERECTION, TYPE E
0075 4360000000-N SP   13 EA  26.00 338.00 25.50 331.50 28.00 364.00GENERIC SIGNING ITEM (EA)

REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS

0076 4400000000-E 1110  460 SF  9.00 4140.00 8.50 3910.00 9.35 4301.00WORK ZONE SIGNS (STAT)
0077 4405000000-E 1110  317 SF  9.40 2979.80 9.00 2853.00 9.90 3138.30WORK ZONE SIGNS (PORTABLE
0078 4410000000-E 1110  179 SF  7.30 1306.70 7.00 1253.00 7.70 1378.30WORK ZONE SIGNS (BARRICDE
0079 4415000000-N 1115  1 EA  3800.00 3800.00 3600.00 3600.00 3960.00 3960.00FLASHING ARROW PNL TYPE C
0080 4420000000-N 1120  2 EA  12500.00 25000.00 12000.00 24000.00 13200.00 26400.00CHANGEABLE MESSAGE SIGNS
0081 4425000000-N 1125  5 EA  12.50 62.50 12.00 60.00 13.20 66.00WARNING FLAG SETS
0082 4430000000-N 1130  100 EA  63.00 6300.00 60.00 6000.00 66.00 6600.00DRUMS
0083 4435000000-N 1135  75 EA  21.00 1575.00 20.00 1500.00 22.00 1650.00CONES
0084 4445000000-E 1145  192 LF  16.00 3072.00 15.00 2880.00 16.50 3168.00BARRICADES (TYPE III)
0085 4455000000-N 1150  50 MD  210.00 10500.00 200.00 10000.00 220.00 11000.00FLAGGER
0086 4460000000-N 1155  2 EA  120.00 240.00 115.00 230.00 126.50 253.00WARNING LIGHTS (TYPE B)
0087 4465000000-N 1160  2 EA  15000.00 30000.00 6000.00 12000.00 10000.00 20000.00TEMPORARY CRASH CUSHIONS
0088 4475000000-N 1165  3 EA  12000.00 36000.00 20000.00 60000.00 15000.00 45000.00TRUCK MTD IMP ATTN 45 MPH
0089 4485000000-E 1170  1,598 LF  25.00 39950.00 15.00 23970.00 15.00 23970.00PORT CONC BARRIER
0090 4510000000-N SP   20 HR  150.00 3000.00 35.00 700.00 150.00 3000.00POLICE
0091 4615000000-E 1205  2,200 LF  1.80 3960.00 1.75 3850.00 1.65 3630.00REM TAPE PVMT MRKINGS 4"
0092 4650000000-N 1251  130 EA  10.40 1352.00 10.00 1300.00 5.50 715.00TEMP RAISED PVMT MRKS
0093 4686000000-E 1205  1,330 LF  1.05 1396.50 1.00 1330.00 2.20 2926.00THERMO PVT MKG LINES 4"120
0094 4690000000-E 1205  75 LF  2.10 157.50 2.00 150.00 3.30 247.506"WIDE THERMO 120 MILS
0095 4710000000-E 1205  150 LF  5.20 780.00 5.00 750.00 6.60 990.0024"WIDE THERMO 120 MILS
0096 4725000000-E 1205  17 EA  105.00 1785.00 100.00 1700.00 165.00 2805.00THERMO PVT SYMBOL 90MILS
0097 4770000000-E 1205  1,497 LF  1.80 2694.60 1.75 2619.75 1.65 2470.054" COLD APPL PLSTIC LINES
0098 4810000000-E 1205  13,600 LF  0.20 2720.00 0.18 2448.00 1.10 14960.00PAINT PVMT MARKINGS 4"
0099 4850000000-E 1205  600 LF  0.70 420.00 0.65 390.00 1.10 660.00LINE REMOVAL 4" WIDE
0100 4900000000-N 1252  192 EA  5.25 1008.00 5.00 960.00 5.50 1056.00PERM RAISED PVMT MARKERS
0101 6000000000-E 1605  3,600 LF  2.43 8748.00 2.25 8100.00 2.50 9000.00TEMPORARY SILT FENCE
0102 6006000000-E 1610  200 TON 30.00 6000.00 29.00 5800.00 31.90 6380.00EROS CONTRL STONE CL A
0103 6009000000-E 1610  750 TON 30.00 22500.00 29.00 21750.00 31.90 23925.00EROS CONTRL STONE CL B
0104 6012000000-E 1610  300 TON 25.00 7500.00 24.00 7200.00 26.40 7920.00SEDIMENT CONTROL STONE
0105 6015000000-E 1615 4.5 ACR 470.00 2115.00 450.00 2025.00 495.00 2227.50TEMPORARY MULCHING
0106 6018000000-E 1620  350 LB  5.50 1925.00 3.00 1050.00 330.00 115500.00SEED FOR TEMP SEEDING
0107 6021000000-E 1620 1.5 TON 470.00 705.00 350.00 525.00 385.00 577.50FERT FOR TEMP SEEDING
0108 6024000000-E 1622  400 LF  12.50 5000.00 12.00 4800.00 13.20 5280.00TEMPORARY SLOPE DRAINS
0109 6027000000-N 1622  11 EA  135.00 1485.00 130.00 1430.00 143.00 1573.00INLET PROTCN @ SLOPE DRNS
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0110 6030000000-E 1630  1,400 CY  9.00 12600.00 8.50 11900.00 9.35 13090.00SILT EXCAVATION
0111 6033000000-E 1631  700 SY  1.75 1225.00 1.75 1225.00 1.90 1330.00SYNTHETIC ROVING
0112 6036000000-E 1631  700 SY  1.60 1120.00 1.75 1225.00 1.90 1330.00MATTING FOR EROS CONTROL
0113 6042000000-E 1632  240 LF  4.15 996.00 4.25 1020.00 4.70 1128.001/4" HARDWARE CLOTH
0114 6084000000-E 1660  10 ACR 1040.00 10400.00 1280.00 12800.00 1400.00 14000.00SEEDING AND MULCHING
0115 6087000000-E 1660 2.5 ACR 130.00 325.00 50.00 125.00 55.00 137.50MOWING
0116 6090000000-E 1661  50 LB  5.75 287.50 10.00 500.00 11.00 550.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 470.00 117.50 400.00 100.00 440.00 110.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  250 LB  5.75 1437.50 2.00 500.00 2.20 550.00SEED FOR SUPP SEEDING
0119 6102000000-E 1664  1,000 SY  6.00 6000.00 4.50 4500.00 4.95 4950.00SODDING
0120 6105000000-E 1664  27 M/G 190.00 5130.00 100.00 2700.00 110.00 2970.00WATER
0121 6108000000-E 1665 7.25 TON 522.00 3784.50 350.00 2537.50 385.00 2791.25FERTILIZER TOPDRESSING
0122 6114000000-N SP   3 HR  78.00 234.00 25.00 75.00 28.00 84.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  12 EA  105.00 1260.00 100.00 1200.00 140.00 1680.00RESPONSE FOR EROS CONTROL
0124 6147000000-E SP   32 LF  1.05 33.60 175.00 5600.00 195.00 6240.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCING
0125 7060000000-E 1705  2,710 LF  3.45 9349.50 2.00 5420.00 4.00 10840.00SIGNAL CABLE
0126 7120000000-E 1705  13 EA  1460.00 18980.00 1500.00 19500.00 1320.00 17160.00VEHICLE SIGNAL HD (12", 3 SECT)
0127 7252000000-E 1710  80 LF  4.20 336.00 4.00 320.00 3.30 264.00MESSENGER CABLE (1/4")
0128 7360000000-N 1720  2 EA  1040.00 2080.00 1300.00 2600.00 880.00 1760.00WOOD POLE
0129 7636000000-N 1745  4 EA  435.00 1740.00 450.00 1800.00 415.00 1660.00SIGN FOR SIGNALS
0130 7816000000-N SP   2 EA  505.00 1010.00 500.00 1000.00 340.00 680.00DETECTOR CHANNEL (NEMA TS-1)

STRUCTURE ITEMS

0131 8007000000-N SP  Lump Sum 600000.00 750000.00 710000.00CM&R TEMP STR ***********
(27+09.77-L-)

0132 8035000000-N 402 Lump Sum 100000.00 300000.00 135000.00REMV EXIST STR **********
(27+09.77-L-)

0133 8105500000-E SP   834 LF  375.00 312750.00 325.00 271050.00 215.00 179310.00**'-**" DRILLD PIER IN SOIL
(4'-0")

0134 8105600000-E SP   64 LF  166.00 10624.00 400.00 25600.00 1580.00 101120.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0135 8113000000-N SP   4 EA  1130.00 4520.00 900.00 3600.00 1000.00 4000.00SID INSPECTION
0136 8114000000-N SP   4 EA  1175.00 4700.00 500.00 2000.00 600.00 2400.00SPT TESTING
0137 8119000000-E 412  1,625 CY  12.00 19500.00 10.00 16250.00 11.00 17875.00UNCLASSIFIED STR EXCAV
0138 8154000000-E SP   22,176 SF  22.00 487872.00 20.00 443520.00 20.00 443520.00REINF CONC DECK SLAB,LTWT
0139 8161000000-E 420  17,467 SF  0.30 5240.10 0.22 3842.74 0.50 8733.50GROOVING BRIDGE FLOORS
0140 8182000000-E 420 525.3 CY  550.00 288915.00 420.00 220626.00 380.00 199614.00CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 45000.00 35000.00 48000.00BRG APPR SLAB ***********

(27+09.77-L-)
0142 8217000000-E 425  173,472 LB  0.52 90205.44 0.60 104083.20 0.51 88470.72REINF STEEL (BRIDGE)
0143 8238000000-E 425  28,366 LB  0.70 19856.20 1.19 33755.54 1.32 37443.12SPIRAL COL REINF STL BRG
0144 8280000000-E 440 Lump Sum 692000.00 653000.00 710000.00STRUCTURAL STEEL
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REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.

CHARLOTTE,  NC ROANOKE,  VA LYNCHBURG,  VA

0145 8364000000-E 450  2,090 LF  28.00 58520.00 23.00 48070.00 24.00 50160.00HP12X53 PILES
0146 8454000000-E 454 7.8 SY  44.00 343.20 8.23 64.19 50.00 390.00METHOD C DAMPPROOFING
0147 8482000000-E 460 558.89 LF  100.00 55889.00 110.00 61477.90 108.00 60360.12THREE BAR METAL RAIL
0148 8531000000-E 462  625 SY  76.00 47500.00 45.00 28125.00 44.00 27500.004" SLOPE PROTECTION
0149 8643000000-N SP  Lump Sum 18000.00 25000.00 23000.00TFE EXPANS BEARING ASSMBL
0150 8657000000-N 430 Lump Sum 4500.00 5173.34 6600.00ELASTOMERIC BEARINGS
0151 8692000000-N SP  Lump Sum 40000.00 18534.84 24000.00EVAZOTE JOINT SEALS
0152 8860000000-N SP  Lump Sum 6000.00 40000.00 9700.00GENERIC STRUCTURE ITEM (LS)

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP  Lump Sum 45000.00 5000.00 55000.00GENERIC STRUCTURE ITEM (LS)

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

 

    TOTAL 5094277.64 TOTAL 5133129.12 TOTAL 5298541.11CONTRACT TOTAL

 

    SUB-TOTAL 2137342.70 SUB-TOTAL 2039356.37 SUB-TOTAL 2356344.65ROADWAY ITEMS
    SUB-TOTAL 2956934.94 SUB-TOTAL 3093772.75 SUB-TOTAL 2942196.46STRUCTURE ITEMS
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SLOAN CONSTRUCTION CO., INC. DANE CONSTRUCTION, INC. ARCHER WESTERN
CONTRACTORS, LTD.

GREENVILLE,  SC MOORESVILLE,  NC ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 258000.00 280000.00 280000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 44000.00 21250.00 200000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 6500.00 6500.00 1150.00GENERIC MISCELLANEOUS ITEM (LS)

TEMPORARY WOODEN STEPS
0004 0001000000-E 200 Lump Sum 149700.00 100000.00 260000.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 1150.00 1150.00 1.10 1.10 1.10 1.10SUPP CLEARING & GRUBBING
0006 0022000000-E 225  29,700 CY  6.65 197505.00 3.75 111375.00 3.75 111375.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 50800.00 84000.00 84000.00REINF BRG APPR **********

(26+93.77)
0008 0036000000-E 225  300 CY  11.55 3465.00 10.50 3150.00 10.50 3150.00UNDERCUT EXCAVATION
0009 0106000000-E 230  54,700 CY  6.80 371960.00 7.00 382900.00 7.00 382900.00BORROW EXCAVATION
0010 0134000000-E 240  25 CY  23.15 578.75 10.00 250.00 10.00 250.00DRAINAGE DITCH EXCAVATION
0011 0156000000-E 250  3,450 SY  5.80 20010.00 1.95 6727.50 1.95 6727.50REMOVAL OF EXT ASPHALT PVMT
0012 0163000000-E 250  2,625 SY  6.95 18243.75 2.00 5250.00 2.00 5250.00REMOVAL OF EXT CONC PVMT
0013 0185000000-E 250  5,575 SY  2.65 14773.75 1.50 8362.50 1.50 8362.50BREAKING OF EXT CONC PVMT
0014 0195000000-E 265  1,000 CY  14.00 14000.00 20.00 20000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  1,000 SY  5.80 5800.00 1.00 1000.00 1.00 1000.00SOIL STABILIZATION FABRIC
0016 0199000000-E SP   780 SF  21.50 16770.00 60.00 46800.00 136.00 106080.00TEMPORARY SHORING
0017 0318000000-E 300  44 TON 57.85 2545.40 24.00 1056.00 24.00 1056.00FNDATION MATL, MINOR STRS
0018 0366000000-E 310  72 LF  40.50 2916.00 27.65 1990.80 27.65 1990.8015" RC PIPE CULV III
0019 0372000000-E 310  24 LF  54.50 1308.00 29.73 713.52 29.73 713.5218" RC PIPE CULV III
0020 0576000000-E 310  68 LF  50.50 3434.00 24.96 1697.28 24.96 1697.28**" CS PIPE CULV *****"

(12",0.064")
0021 0582000000-E 310  52 LF  52.50 2730.00 26.10 1357.20 26.10 1357.2015" CS PIPE CULV 0.064"
0022 0594000000-E 310  168 LF  58.00 9744.00 25.00 4200.00 25.00 4200.0024" CS PIPE CULV 0.064"
0023 0630000000-E 310  2 EA  310.00 620.00 128.00 256.00 128.00 256.00**X**X**" CSP TEE *****"

(12" X 12" X 12" , 0.064")
0024 0636000000-E 310  2 EA  310.00 620.00 118.00 236.00 118.00 236.00**" CS ELBOW *****" THICK

(12", 0.064")
0025 0708000000-E 310  32 LF  40.50 1296.00 28.50 912.00 28.50 912.0015" BCCSP B 0.064"
0026 0806000000-E 310  2 EA  320.00 640.00 130.00 260.00 130.00 260.0015" BCCS ELB B 0.064"
0027 0986000000-E SP   200 LF  29.00 5800.00 52.00 10400.00 52.00 10400.00GENERIC PIPE ITEM (LF)

12"  C.S.  SLOTTED DRAIN PIPE
0028 0995000000-E 340  480 LF  5.75 2760.00 8.00 3840.00 8.00 3840.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 35000.00 46000.00 46000.00FINE GRADING
0030 1121000000-E 520  1,415 TON 18.50 26177.50 15.75 22286.25 15.75 22286.25AGGREGATE BASE COURSE
0031 1220000000-E 545  10 TON 116.00 1160.00 23.00 230.00 23.00 230.00INCIDENTAL STONE BASE
0032 1297000000-E 607  975 SY  5.75 5606.25 3.85 3753.75 7.33 7146.75MILL ASP PVMT *****" DTH

(1.25")
0033 1489000000-E 610  2,840 TON 42.80 121552.00 31.00 88040.00 31.26 88778.40ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  2,130 TON 46.25 98512.50 31.00 66030.00 31.26 66583.80ASP CONC INTR CRS I19.0B
0035 1514000000-E 610  490 TON 46.25 22662.50 31.00 15190.00 31.26 15317.40ASP CONC SURF CRS S9.5A
0036 1528000000-E 610  1,540 TON 41.65 64141.00 32.50 50050.00 32.77 50465.80ASP CONC SURF CRS S12.5B
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GREENVILLE,  SC MOORESVILLE,  NC ATLANTA,  GA

0037 1560000000-E 620  339 TON 205.00 69495.00 150.00 50850.00 151.26 51277.14ASP FOR PLANT MIX  PG64-22
0038 1891000000-E SP   360 SY  13.50 4860.00 9.45 3402.00 6.50 2340.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT 1.5" DEPTH
0039 2000000000-N 806  4 EA  235.00 940.00 150.00 600.00 208.27 833.08RIGHT OF WAY MARKERS
0040 2022000000-E 815  90 CY  17.35 1561.50 10.00 900.00 29.39 2645.10SUBDRAIN EXCAVATION
0041 2033000000-E 815  68 CY  40.50 2754.00 22.00 1496.00 29.03 1974.04SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  400 LF  14.00 5600.00 7.50 3000.00 7.40 2960.006" PERF SUBDRN PIPE
0043 2055000000-E 815  12 EA  17.50 210.00 30.00 360.00 71.01 852.126" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  350.00 350.00 350.00 350.00 167.56 167.56CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  14.50 87.00 15.00 90.00 11.78 70.686" OUTLET PIPE (SUBDRNS)
0046 2154000000-N 820  1 EA  800.00 800.00 515.00 515.00 515.00 515.00METAL FUNNELS
0047 2165000000-E 820  8 LF  29.00 232.00 42.00 336.00 42.00 336.0012"FUNNEL DRAIN PIPE
0048 2176000000-E 820  2 EA  275.00 550.00 160.00 320.00 160.00 320.0012"FUNNEL DRAIN ELBOWS
0049 2190000000-N 828  1 EA  1850.00 1850.00 400.00 400.00 400.00 400.00TEMP STL PLT COVER FOR MDS
0050 2264000000-E 840  1 CY  450.00 450.00 750.00 750.00 750.00 750.00PIPE PLUGS
0051 2286000000-N 840  7 EA  1850.00 12950.00 1100.00 7700.00 1100.00 7700.00MASNRY DRAINAGE STRUCT
0052 2363000000-N 840  2 EA  230.00 460.00 280.00 560.00 280.00 560.00FRAME W/2GRTS 840.***** STD

(NS, 840.24)
0053 2374000000-N 840  1 EA  285.00 285.00 350.00 350.00 350.00 350.00FRAME-GRT-HD 840.03 **

(TYPE F)
0054 2374000000-N 840  4 EA  290.00 1160.00 350.00 1400.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(TYPE G)
0055 2500000000-E 842  425 CY  400.00 170000.00 361.58 153671.50 295.83 125727.75CONCRETE RETAINING WALLS
0056 2549000000-E 846  2,590 LF  10.40 26936.00 9.10 23569.00 9.10 23569.002'-6"CONC CURB & GUTTER
0057 2591000000-E 848  760 SY  23.45 17822.00 19.25 14630.00 19.25 14630.004" CONCRETE SIDEWALK
0058 2619000000-E 850  175 SY  34.75 6081.25 22.00 3850.00 22.00 3850.004" CONCRETE PAVED DITCH
0059 2655000000-E 852  40 SY  52.00 2080.00 40.00 1600.00 40.00 1600.005" MONO CONC ISLDS (KEY IN)
0060 2738000000-E SP   55 SY  52.00 2860.00 22.00 1210.00 22.00 1210.00GENERIC PAVING ITEM (SY)

4" CONCRETE APRON
0061 2745000000-E SP   30 CY  575.00 17250.00 575.00 17250.00 575.00 17250.00GENERIC PAVING ITEM (CY)

CONCRETE STEPS WITH HANDRAIL
0062 2800000000-N 858  1 EA  2300.00 2300.00 500.00 500.00 500.00 500.00ADJ CATCH BASINS
0063 2830000000-N 858  1 EA  2300.00 2300.00 350.00 350.00 350.00 350.00ADJ MANHOLES
0064 2860000000-N 859  1 EA  3500.00 3500.00 800.00 800.00 800.00 800.00CONVERT CB TO JB
0065 3380000000-E 862 537.5 LF  8.00 4300.00 7.00 3762.50 13.50 7256.25TEMP STL BM GUARDRAIL
0066 3387000000-N 862  2 EA  700.00 1400.00 600.00 1200.00 1025.00 2050.00GDRL ANCH UNITS ****** TEMP

(III)
0067 3387000000-N 862  1 EA  575.00 575.00 500.00 500.00 1000.00 1000.00GDRL ANCH UNITS ****** TEMP

(XI MOD)
0068 3389100000-N SP   3 EA  1050.00 3150.00 900.00 2700.00 1500.00 4500.00GDRL ANCH UNITS 350 TEMP
0069 3575000000-E SP   230 LF  32.50 7475.00 28.00 6440.00 12.50 2875.00GENERIC FENCING ITEM (LF)

96" CHAIN LINK FENCE WITH 3 STRAND BARBED WIRE
COMPLETE WITH POSTS

0070 3575000000-E SP   950 LF  27.75 26362.50 24.00 22800.00 9.00 8550.00GENERIC FENCING ITEM (LF)
TEMPORARY 60" CHAIN LINK FENCE AND POSTS
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0071 3649000000-E 876  10 TON 58.00 580.00 40.00 400.00 40.00 400.00PLAIN RIP RAP, CLASS B
0072 3656000000-E 876  235 SY  2.90 681.50 1.00 235.00 1.00 235.00FILTER FABRIC FOR DRAINGE
0073 4072000000-E 903  420 LF  17.35 7287.00 5.00 2100.00 8.00 3360.00SUPPORT, 3-LB STL U-CHAN
0074 4102000000-N 904  17 EA  285.00 4845.00 55.00 935.00 70.00 1190.00SIGN ERECTION, TYPE E
0075 4360000000-N SP   13 EA  58.00 754.00 75.00 975.00 25.50 331.50GENERIC SIGNING ITEM (EA)

REMOVE & DISPOSE OF EXISTING SIGNS & "U" CHANNEL
POSTS

0076 4400000000-E 1110  460 SF  11.50 5290.00 8.13 3739.80 8.50 3910.00WORK ZONE SIGNS (STAT)
0077 4405000000-E 1110  317 SF  26.00 8242.00 4.43 1404.31 9.00 2853.00WORK ZONE SIGNS (PORTABLE
0078 4410000000-E 1110  179 SF  26.50 4743.50 3.50 626.50 7.00 1253.00WORK ZONE SIGNS (BARRICDE
0079 4415000000-N 1115  1 EA  5300.00 5300.00 2850.00 2850.00 3600.00 3600.00FLASHING ARROW PNL TYPE C
0080 4420000000-N 1120  2 EA  26800.00 53600.00 13995.00 27990.00 12000.00 24000.00CHANGEABLE MESSAGE SIGNS
0081 4425000000-N 1125  5 EA  30.00 150.00 15.00 75.00 12.00 60.00WARNING FLAG SETS
0082 4430000000-N 1130  100 EA  58.00 5800.00 100.00 10000.00 60.00 6000.00DRUMS
0083 4435000000-N 1135  75 EA  14.00 1050.00 12.00 900.00 20.00 1500.00CONES
0084 4445000000-E 1145  192 LF  18.00 3456.00 8.25 1584.00 15.00 2880.00BARRICADES (TYPE III)
0085 4455000000-N 1150  50 MD  200.00 10000.00 120.00 6000.00 200.00 10000.00FLAGGER
0086 4460000000-N 1155  2 EA  600.00 1200.00 250.00 500.00 115.00 230.00WARNING LIGHTS (TYPE B)
0087 4465000000-N 1160  2 EA  11000.00 22000.00 9500.00 19000.00 11607.51 23215.02TEMPORARY CRASH CUSHIONS
0088 4475000000-N 1165  3 EA  5700.00 17100.00 4500.00 13500.00 27217.28 81651.84TRUCK MTD IMP ATTN 45 MPH
0089 4485000000-E 1170  1,598 LF  20.80 33238.40 18.00 28764.00 24.35 38911.30PORT CONC BARRIER
0090 4510000000-N SP   20 HR  58.00 1160.00 75.00 1500.00 20.00 400.00POLICE
0091 4615000000-E 1205  2,200 LF  2.00 4400.00 1.50 3300.00 1.50 3300.00REM TAPE PVMT MRKINGS 4"
0092 4650000000-N 1251  130 EA  11.50 1495.00 5.00 650.00 5.00 650.00TEMP RAISED PVMT MRKS
0093 4686000000-E 1205  1,330 LF  1.15 1529.50 2.00 2660.00 2.00 2660.00THERMO PVT MKG LINES 4"120
0094 4690000000-E 1205  75 LF  2.30 172.50 3.00 225.00 3.00 225.006"WIDE THERMO 120 MILS
0095 4710000000-E 1205  150 LF  5.80 870.00 6.00 900.00 6.00 900.0024"WIDE THERMO 120 MILS
0096 4725000000-E 1205  17 EA  115.00 1955.00 150.00 2550.00 150.00 2550.00THERMO PVT SYMBOL 90MILS
0097 4770000000-E 1205  1,497 LF  2.00 2994.00 1.50 2245.50 1.50 2245.504" COLD APPL PLSTIC LINES
0098 4810000000-E 1205  13,600 LF  0.21 2856.00 1.00 13600.00 1.00 13600.00PAINT PVMT MARKINGS 4"
0099 4850000000-E 1205  600 LF  0.75 450.00 1.00 600.00 1.00 600.00LINE REMOVAL 4" WIDE
0100 4900000000-N 1252  192 EA  5.75 1104.00 5.00 960.00 5.00 960.00PERM RAISED PVMT MARKERS
0101 6000000000-E 1605  3,600 LF  2.00 7200.00 3.25 11700.00 2.25 8100.00TEMPORARY SILT FENCE
0102 6006000000-E 1610  200 TON 46.00 9200.00 29.00 5800.00 29.00 5800.00EROS CONTRL STONE CL A
0103 6009000000-E 1610  750 TON 58.00 43500.00 29.00 21750.00 29.00 21750.00EROS CONTRL STONE CL B
0104 6012000000-E 1610  300 TON 58.00 17400.00 24.00 7200.00 24.00 7200.00SEDIMENT CONTROL STONE
0105 6015000000-E 1615 4.5 ACR 520.00 2340.00 500.00 2250.00 450.00 2025.00TEMPORARY MULCHING
0106 6018000000-E 1620  350 LB  6.00 2100.00 4.00 1400.00 5.25 1837.50SEED FOR TEMP SEEDING
0107 6021000000-E 1620 1.5 TON 520.00 780.00 700.00 1050.00 450.00 675.00FERT FOR TEMP SEEDING
0108 6024000000-E 1622  400 LF  29.00 11600.00 12.00 4800.00 12.00 4800.00TEMPORARY SLOPE DRAINS
0109 6027000000-N 1622  11 EA  290.00 3190.00 130.00 1430.00 130.00 1430.00INLET PROTCN @ SLOPE DRNS
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0110 6030000000-E 1630  1,400 CY  13.75 19250.00 8.50 11900.00 8.50 11900.00SILT EXCAVATION
0111 6033000000-E 1631  700 SY  2.00 1400.00 1.75 1225.00 2.00 1400.00SYNTHETIC ROVING
0112 6036000000-E 1631  700 SY  1.80 1260.00 1.65 1155.00 1.50 1050.00MATTING FOR EROS CONTROL
0113 6042000000-E 1632  240 LF  4.65 1116.00 6.00 1440.00 4.25 1020.001/4" HARDWARE CLOTH
0114 6084000000-E 1660  10 ACR 1150.00 11500.00 1280.00 12800.00 1000.00 10000.00SEEDING AND MULCHING
0115 6087000000-E 1660 2.5 ACR 150.00 375.00 50.00 125.00 125.00 312.50MOWING
0116 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 5.00 250.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 520.00 130.00 900.00 225.00 450.00 112.50FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  250 LB  6.50 1625.00 2.10 525.00 5.00 1250.00SEED FOR SUPP SEEDING
0119 6102000000-E 1664  1,000 SY  6.60 6600.00 8.00 8000.00 5.75 5750.00SODDING
0120 6105000000-E 1664  27 M/G 175.00 4725.00 110.00 2970.00 80.00 2160.00WATER
0121 6108000000-E 1665 7.25 TON 575.00 4168.75 350.00 2537.50 450.00 3262.50FERTILIZER TOPDRESSING
0122 6114000000-N SP   3 HR  100.00 300.00 42.00 126.00 75.00 225.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  12 EA  115.00 1380.00 100.00 1200.00 125.00 1500.00RESPONSE FOR EROS CONTROL
0124 6147000000-E SP   32 LF  1.15 36.80 20.00 640.00 175.00 5600.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCING
0125 7060000000-E 1705  2,710 LF  4.25 11517.50 3.30 8943.00 3.30 8943.00SIGNAL CABLE
0126 7120000000-E 1705  13 EA  1385.00 18005.00 1399.00 18187.00 1399.00 18187.00VEHICLE SIGNAL HD (12", 3 SECT)
0127 7252000000-E 1710  80 LF  3.50 280.00 4.00 320.00 4.00 320.00MESSENGER CABLE (1/4")
0128 7360000000-N 1720  2 EA  925.00 1850.00 995.00 1990.00 995.00 1990.00WOOD POLE
0129 7636000000-N 1745  4 EA  450.00 1800.00 415.00 1660.00 415.00 1660.00SIGN FOR SIGNALS
0130 7816000000-N SP   2 EA  360.00 720.00 485.00 970.00 485.00 970.00DETECTOR CHANNEL (NEMA TS-1)

STRUCTURE ITEMS

0131 8007000000-N SP  Lump Sum 602800.00 775000.00 831000.00CM&R TEMP STR ***********
(27+09.77-L-)

0132 8035000000-N 402 Lump Sum 165500.00 325250.00 475000.00REMV EXIST STR **********
(27+09.77-L-)

0133 8105500000-E SP   834 LF  235.00 195990.00 360.00 300240.00 166.77 139086.18**'-**" DRILLD PIER IN SOIL
(4'-0")

0134 8105600000-E SP   64 LF  1625.00 104000.00 425.00 27200.00 1400.00 89600.00**'-**" DRILLD PIER NO SOIL
(4'-0")

0135 8113000000-N SP   4 EA  1500.00 6000.00 750.00 3000.00 1000.00 4000.00SID INSPECTION
0136 8114000000-N SP   4 EA  2150.00 8600.00 500.00 2000.00 500.00 2000.00SPT TESTING
0137 8119000000-E 412  1,625 CY  6.45 10481.25 9.00 14625.00 14.97 24326.25UNCLASSIFIED STR EXCAV
0138 8154000000-E SP   22,176 SF  21.65 480110.40 20.00 443520.00 15.13 335522.88REINF CONC DECK SLAB,LTWT
0139 8161000000-E 420  17,467 SF  0.21 3668.07 0.25 4366.75 0.31 5414.77GROOVING BRIDGE FLOORS
0140 8182000000-E 420 525.3 CY  555.50 291804.15 582.00 305724.60 365.20 191839.56CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 48000.00 42500.00 13449.67BRG APPR SLAB ***********

(27+09.77-L-)
0142 8217000000-E 425  173,472 LB  0.55 95409.60 0.65 112756.80 0.46 79797.12REINF STEEL (BRIDGE)
0143 8238000000-E 425  28,366 LB  0.80 22692.80 0.95 26947.70 0.79 22409.14SPIRAL COL REINF STL BRG
0144 8280000000-E 440 Lump Sum 682000.00 950000.00 689900.00STRUCTURAL STEEL



APR 17, 2002 12:19 PM WAKE

TIP NO B-3257 8.2405101 10:00AM 15 /  15 011

FED AID NO BRSTP-1564(2) 0.341 MI APR 16 2002 C200435
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN CORP & APPROACHES ON SR-1564 (SOUTH WILMINGTON ST).

SLOAN CONSTRUCTION CO., INC. DANE CONSTRUCTION, INC. ARCHER WESTERN
CONTRACTORS, LTD.

GREENVILLE,  SC MOORESVILLE,  NC ATLANTA,  GA

0145 8364000000-E 450  2,090 LF  24.35 50891.50 26.50 55385.00 17.41 36386.90HP12X53 PILES
0146 8454000000-E 454 7.8 SY  47.50 370.50 175.00 1365.00 300.00 2340.00METHOD C DAMPPROOFING
0147 8482000000-E 460 558.89 LF  131.00 73214.59 120.00 67066.80 290.85 162553.16THREE BAR METAL RAIL
0148 8531000000-E 462  625 SY  46.00 28750.00 64.25 40156.25 40.00 25000.004" SLOPE PROTECTION
0149 8643000000-N SP  Lump Sum 20000.00 18500.00 16603.60TFE EXPANS BEARING ASSMBL
0150 8657000000-N 430 Lump Sum 6700.00 7000.00 12414.14ELASTOMERIC BEARINGS
0151 8692000000-N SP  Lump Sum 28500.00 21000.00 12609.37EVAZOTE JOINT SEALS
0152 8860000000-N SP  Lump Sum 14750.00 9750.00 4551.46GENERIC STRUCTURE ITEM (LS)

4" PVC CONDUIT BRIDGE ATTACHMENT
0153 8860000000-N SP  Lump Sum 51700.00 44050.00 32978.40GENERIC STRUCTURE ITEM (LS)

CHAIN LINK FENCE FOR PROTECTION OF RAILROAD

 

    TOTAL 5363402.96 TOTAL 5607118.41 TOTAL 5659075.78CONTRACT TOTAL

 

    SUB-TOTAL 2371470.10 SUB-TOTAL 2009714.51 SUB-TOTAL 2450293.18ROADWAY ITEMS
    SUB-TOTAL 2991932.86 SUB-TOTAL 3597403.90 SUB-TOTAL 3208782.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4574263.03BLYTHE CONSTRUCTION, INC.
     2  4689138.08SMITH-ROWE, INC.
     3  4876427.09S. T. WOOTEN CORPORATION
     4  5094277.64REA CONSTRUCTION COMPANY
     5  5133129.12BRANCH HIGHWAYS, INC.
     6  5298541.11W. C. ENGLISH, INC.
  **  7  5363402.96SLOAN CONSTRUCTION CO., INC.
    ** BOND EXECUTED IMPROPERLY

** NOT ORIGINAL
     8  5607118.41DANE CONSTRUCTION, INC.
     9  5659075.78ARCHER WESTERN CONTRACTORS, LTD.
    

** DENOTES IRREGULAR BID



APR 17, 2002 12:19 PM PERSON

TIP NO  7.3811332, 7.3821332, 7.3872232 10:00AM 1 /  2 012

FED AID NO STATE FUNDED 14.780 MI APR 16 2002 C200452
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

ADAMS CONSTRUCTION COMPANY APAC-VIRGINIA, INC.

DANVILLE,  VA ROANOKE,  VA DANVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42500.00 25000.00 12182.29MOBILIZATION
0002 1220000000-E 545  1,106 TON 24.00 26544.00 26.97 29828.82 23.21 25670.26INCIDENTAL STONE BASE
0003 1245000000-E SP  27.44 SMI 1410.00 38690.40 2930.74 80419.51 1728.67 47434.70SHOULDER RECONSTRUCTION
0004 1489000000-E 610  3,893 TON 29.60 115232.80 30.53 118853.29 29.73 115738.89ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  9,521 TON 24.50 233264.50 25.30 240881.30 27.18 258780.78ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   6,364 TON 24.30 154645.20 25.40 161645.60 27.57 175455.48ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,200 TON 183.45 220140.00 176.32 211584.00 193.58 232296.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   335 TON 91.40 30619.00 78.10 26163.50 101.97 34159.95PATCHING EXIST PAVEMENT
0009 2605000000-N SP   1 EA  950.00 950.00 2500.00 2500.00 1236.00 1236.00WHEELCHAIR RAMP
0010 2830000000-N 858  4 EA  725.00 2900.00 500.00 2000.00 515.00 2060.00ADJ MANHOLES
0011 4685000000-E 1205  69,079 LF  0.30 20723.70 0.29 20032.91 0.29 20032.91THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  48,738 LF  0.35 17058.30 0.34 16570.92 0.35 17058.30THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  150 LF  1.05 157.50 1.00 150.00 1.03 154.50THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  100 LF  5.25 525.00 5.00 500.00 5.15 515.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  52.65 631.80 50.00 600.00 51.50 618.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  18 EA  79.00 1422.00 75.00 1350.00 77.25 1390.50THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  177,172 LF  0.09 15945.48 0.09 15945.48 0.09 15945.48PAINT PVMT MARKINGS 4"
0018 4900000000-N 1252  317 EA  5.25 1664.25 5.00 1585.00 5.15 1632.55PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 20.14 ACR 1150.00 23161.00 1170.00 23563.80 1205.10 24270.71SEEDING AND MULCHING
0020 7444000000-E 1725  2,500 LF  6.35 15875.00 4.19 10475.00 4.32 10800.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 962649.93 TOTAL 989649.13 TOTAL 997432.30CONTRACT TOTAL

 

    SUB-TOTAL 962649.93 SUB-TOTAL 989649.13 SUB-TOTAL 997432.30ROADWAY ITEMS



APR 17, 2002 12:19 PM PERSON

TIP NO  7.3811332, 7.3821332, 7.3872232 10:00AM 2 /  2 012

FED AID NO STATE FUNDED 14.780 MI APR 16 2002 C200452
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

NELLO L. TEER COMPANY

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38100.00MOBILIZATION
0002 1220000000-E 545  1,106 TON 30.00 33180.00INCIDENTAL STONE BASE
0003 1245000000-E SP  27.44 SMI 2450.50 67241.72SHOULDER RECONSTRUCTION
0004 1489000000-E 610  3,893 TON 38.60 150269.80ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  9,521 TON 28.40 270396.40ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   6,364 TON 28.75 182965.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,200 TON 177.90 213480.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   335 TON 132.00 44220.00PATCHING EXIST PAVEMENT
0009 2605000000-N SP   1 EA  1335.00 1335.00WHEELCHAIR RAMP
0010 2830000000-N 858  4 EA  375.00 1500.00ADJ MANHOLES
0011 4685000000-E 1205  69,079 LF  0.31 21414.49THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  48,738 LF  0.36 17545.68THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  150 LF  1.10 165.00THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  100 LF  5.35 535.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  53.25 639.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  18 EA  80.00 1440.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  177,172 LF  0.09 15945.48PAINT PVMT MARKINGS 4"
0018 4900000000-N 1252  317 EA  5.35 1695.95PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 20.14 ACR 1100.00 22154.00SEEDING AND MULCHING
0020 7444000000-E 1725  2,500 LF  3.10 7750.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1091972.52CONTRACT TOTAL

 

    SUB-TOTAL 1091972.52ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  962649.93THOMPSON'S, INC. OF DANVILLE, VIRGINIA
     2  989649.13ADAMS CONSTRUCTION COMPANY
     3  997432.30APAC-VIRGINIA, INC.
     4  1091972.52NELLO L. TEER COMPANY



APR 17, 2002 12:19 PM ALAMANCE, GUILFORD

TIP NO I-4414 8.1494502 10:00AM 1 /  1 013

FED AID NO IMS-85-3(175)137 4.240 MI APR 16 2002 C200446
MILLING, RESURFACING & PAVEMENT MARKINGS.

I-85/40 FROM E OF SR-3056 (ROCK CREEK DAIRY ROAD ) TO W OF SR-1158 (HUFFMAN MILL ROAD).

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

CHARLOTTE,  NC WINSTON-SALEM,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72500.00 90000.00 150000.00MOBILIZATION
0002 1297000000-E 607  202,460 SY  0.90 182214.00 0.90 182214.00 1.53 309763.80MILL ASP PVMT *****" DTH

(3")
0003 1308000000-E 607  2,220 SY  4.00 8880.00 5.00 11100.00 4.20 9324.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0004 1508000000-E 610  34,619 TON 25.00 865475.00 22.40 775465.60 22.55 780658.45ASP CONC INTR CRS I19.0D
0005 1550000000-E 610  31,258 TON 25.75 804893.50 23.60 737688.80 26.10 815833.80ASP CONC SURF CRS S12.5D
0006 1565000000-E 620  1,627 TON 166.10 270244.70 185.00 300995.00 187.80 305550.60ASP FOR PLANT MIX PG70-22
0007 1570000000-E 620  1,719 TON 244.00 419436.00 320.00 550080.00 325.60 559706.40ASP FOR PLANT MIX, PG 76-22
0008 2815000000-N 858  3 EA  2000.00 6000.00 1500.00 4500.00 1685.00 5055.00ADJ DROP INLETS
0009 4400000000-E 1110  1,364 SF  4.85 6615.40 4.25 5797.00 4.30 5865.20WORK ZONE SIGNS (STAT)
0010 4415000000-N 1115  6 EA  1500.00 9000.00 1550.00 9300.00 1600.00 9600.00FLASHING ARROW PNL TYPE C
0011 4430000000-N 1130  1,200 EA  40.00 48000.00 20.00 24000.00 30.00 36000.00DRUMS
0012 4480000000-N 1165  6 EA  12750.00 76500.00 10750.00 64500.00 12500.00 75000.00TRUCK MTD IMP ATTN 60 MPH
0013 4688000000-E 1205  104,756 LF  0.45 47140.20 0.45 47140.20 0.47 49235.326"WIDE THERMO 90 MILS
0014 4690000000-E 1205  39,283 LF  0.55 21605.65 0.60 23569.80 0.58 22784.146"WIDE THERMO 120 MILS
0015 4700000000-E 1205  6,000 LF  1.25 7500.00 1.35 8100.00 1.31 7860.0012"WIDE THERMO 90 MILS
0016 4815000000-E 1205  296,527 LF  0.16 47444.32 0.15 44479.05 0.15 44479.05PAINT PVMT MARKINGS 6"
0017 4825000000-E 1205  12,000 LF  0.30 3600.00 0.35 4200.00 0.32 3840.00PAINT PVMT MARKINGS 12"
0018 4905000000-N 1253  1,964 EA  32.50 63830.00 32.50 63830.00 31.50 61866.00SNOWPLB RAISED PVMT MRKER
0019 5255000000-N 1413 Lump Sum 12000.00 30000.00 35000.00PORTABLE LIGHTING

 

    TOTAL 2972878.77 TOTAL 2976959.45 TOTAL 3287421.76CONTRACT TOTAL

 

    SUB-TOTAL 2972878.77 SUB-TOTAL 2976959.45 SUB-TOTAL 3287421.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2972878.77BLYTHE CONSTRUCTION, INC.
     2  2976959.45LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  3287421.76APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 1 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

RANDLEMAN,  NC BURLINGTON,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19818.00 35000.00 52740.14MOBILIZATION
0002 0043000000-N 226 Lump Sum 78523.00 107280.00 138860.00GRADING
0003 0050000000-E 226  1 ACR 100.00 100.00 20000.00 20000.00 6300.00 6300.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  5.59 2795.00 9.25 4625.00 8.40 4200.00UNDERCUT EXCAVATION
0005 0134000000-E 240 13.63 CY  20.38 277.78 25.00 340.75 12.60 171.74DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  260 TON 18.44 4794.40 23.00 5980.00 21.40 5564.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  140 LF  26.59 3722.60 32.00 4480.00 22.30 3122.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  1,852 LF  25.93 48022.36 27.50 50930.00 23.15 42873.8015" RC PIPE CULV III
0009 0372000000-E 310  204 LF  27.61 5632.44 35.50 7242.00 25.10 5120.4018" RC PIPE CULV III
0010 0378000000-E 310  120 LF  53.63 6435.60 41.50 4980.00 42.50 5100.0024" RC PIPE CULV III
0011 0384000000-E 310  8 LF  88.04 704.32 54.00 432.00 53.05 424.4030" RC PIPE CULV III
0012 0390000000-E 310  52 LF  75.64 3933.28 69.50 3614.00 74.95 3897.4036" RC PIPE CULV III
0013 0995000000-E 340  493 LF  4.61 2272.73 20.00 9860.00 10.90 5373.70PIPE REMOVAL
0014 1220000000-E 545  110 TON 19.99 2198.90 19.00 2090.00 31.00 3410.00INCIDENTAL STONE BASE
0015 1489000000-E 610  1,540 TON 31.70 48818.00 35.00 53900.00 34.40 52976.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  2,310 TON 27.00 62370.00 34.50 79695.00 34.15 78886.50ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  1,600 TON 31.25 50000.00 36.50 58400.00 32.40 51840.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  279 TON 220.44 61502.76 200.00 55800.00 174.00 48546.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  25 TON 115.77 2894.25 165.00 4125.00 100.00 2500.00ASPH PM PAVEMENT REPAIR
0020 2286000000-N 840  33 EA  935.00 30855.00 1200.00 39600.00 1332.00 43956.00MASNRY DRAINAGE STRUCT
0021 2308000000-E 840  4 LF  220.00 880.00 275.00 1100.00 227.50 910.00MASNRY DRAINAGE STRUCT
0022 2330000000-N 840  7 EA  321.00 2247.00 285.00 1995.00 346.10 2422.70FRAME W/2GRTS 840.***** DETL

(840.16)
0023 2374000000-N 840  6 EA  353.00 2118.00 325.00 1950.00 380.00 2280.00FRAME-GRT-HD 840.03 **

(E)
0024 2374000000-N 840  7 EA  353.00 2471.00 325.00 2275.00 380.00 2660.00FRAME-GRT-HD 840.03 **

(F)
0025 2374000000-N 840  11 EA  353.00 3883.00 325.00 3575.00 380.00 4180.00FRAME-GRT-HD 840.03 **

(G)
0026 2396000000-N 840  1 EA  251.00 251.00 190.00 190.00 216.00 216.00FRAME W/COVER STD 840.54
0027 2549000000-E 846  4,076 LF  10.14 41330.64 10.50 42798.00 10.40 42390.402'-6"CONC CURB & GUTTER
0028 2612000000-E 848  250 SY  43.68 10920.00 36.00 9000.00 52.50 13125.006" CONCRETE DRIVEWAY
0029 3649000000-E 876  57 TON 34.42 1961.94 35.00 1995.00 37.80 2154.60PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  340 SY  2.22 754.80 2.00 680.00 2.00 680.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  124 SF  6.14 761.36 8.50 1054.00 6.20 768.80WORK ZONE SIGNS (STAT)
0032 4405000000-E 1110  96 SF  4.15 398.40 5.75 552.00 14.65 1406.40WORK ZONE SIGNS (PORTABLE
0033 4410000000-E 1110  40 SF  4.15 166.00 6.00 240.00 24.90 996.00WORK ZONE SIGNS (BARRICDE
0034 4430000000-N 1130  182 EA  24.75 4504.50 24.50 4459.00 76.35 13895.70DRUMS
0035 4435000000-N 1135  50 EA  11.00 550.00 14.50 725.00 37.70 1885.00CONES
0036 4445000000-E 1145  48 LF  8.76 420.48 11.50 552.00 28.65 1375.20BARRICADES (TYPE III)
0037 4455000000-N 1150  60 MD  143.00 8580.00 150.00 9000.00 162.75 9765.00FLAGGER
0038 4460000000-N 1155  2 EA  286.00 572.00 150.00 300.00 386.00 772.00WARNING LIGHTS (TYPE B)



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 2 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

RANDLEMAN,  NC BURLINGTON,  NC GREENSBORO,  NC

0039 4685000000-E 1205  1,772 LF  0.57 1010.04 0.75 1329.00 0.48 850.56THERMO PVT MKG LINES 4"90
0040 4686000000-E 1205  9,548 LF  0.62 5919.76 0.75 7161.00 0.49 4678.52THERMO PVT MKG LINES 4"120
0041 4695000000-E 1205  50 LF  2.08 104.00 0.75 37.50 0.55 27.508"WIDE THERMO 90 MILS
0042 4710000000-E 1205  68 LF  6.24 424.32 4.50 306.00 4.20 285.6024"WIDE THERMO 120 MILS
0043 4725000000-E 1205  35 EA  93.60 3276.00 65.00 2275.00 52.50 1837.50THERMO PVT SYMBOL 90MILS
0044 4810000000-E 1205  27,600 LF  0.16 4416.00 0.30 8280.00 0.15 4140.00PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205  50 LF  2.08 104.00 3.50 175.00 3.15 157.50PAINT PVT MKG LINES 24"
0046 4900000000-N 1252  91 EA  6.24 567.84 4.50 409.50 4.20 382.20PERM RAISED PVMT MARKERS
0047 5318000000-E 1505  4 TON 131.00 524.00 150.00 600.00 100.00 400.00PVMT REPAIR UTILITY WORK
0048 5360000000-E 1510  5 LF  36.11 180.55 26.00 130.00 80.00 400.006" DI WATER PIPE  PC 350
0049 5390000000-E 1510  210 LF  79.32 16657.20 52.00 10920.00 57.55 12085.5024" DI WATER PIPE PC ****

(250)
0050 5414000000-E 1510  63 LF  7.80 491.40 16.00 1008.00 22.65 1426.953/4"CU WATER PIPE TYPE K
0051 5480000000-E 1510  100 LB  13.17 1317.00 9.50 950.00 32.00 3200.00DI H2O FITTINGS 250# MIN
0052 5510000000-E 1510  1 EA  163.00 163.00 225.00 225.00 182.00 182.003/4" CORPORATION STOP
0053 5534000000-E 1510  1 EA  620.00 620.00 685.00 685.00 586.00 586.00**" GATE V&VB *****WP

(6", 200#)
0054 5582000000-E 1510  1 EA  201.48 201.48 250.00 250.00 360.00 360.00**"X **" TAPPING SADDLE

(24", 3/4")
0055 5672000000-N 1510  1 EA  1060.00 1060.00 1800.00 1800.00 1459.00 1459.00RELOCATE EXIST FIRE HYD
0056 5690000000-E 1520  370 LF  9.58 3544.60 14.00 5180.00 25.00 9250.00**" PVC SEWER PIPE, SDR**

(4", 40)
0057 5714000000-E 1520  2,075 LF  20.94 43450.50 28.00 58100.00 31.00 64325.00**"DI SEWR PIPE CL *****

(8", 51)
0058 5768000000-N 1520  15 EA  88.49 1327.35 575.00 8625.00 343.50 5152.50SANITARY SEWER CLEAN-OUT
0059 5774000000-E 1525  8 EA  1374.00 10992.00 1100.00 8800.00 1642.00 13136.00**'DIA PC SS MH 0-6'

(4')
0060 5780000000-E 1525  12 LF  87.69 1052.28 225.00 2700.00 221.00 2652.00PC CONC MH WALL *'D 6'+

(4')
0061 5882000000-N SP   7 EA  545.00 3815.00 1500.00 10500.00 794.00 5558.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0062 5882000000-N SP   1 EA  255.00 255.00 675.00 675.00 242.00 242.00GENERIC UTILITY ITEM (EA)

WATER  METER ASSEMBLY
0063 5900000000-E SP   122 TON 20.25 2470.50 23.00 2806.00 21.40 2610.80GENERIC UTILITY ITEM (TON)

#67 STONE FOR FOUNDATION CONDITIONING
0064 5900000000-E SP   122 TON 20.25 2470.50 23.00 2806.00 21.40 2610.80GENERIC UTILITY ITEM (TON)

#67 STONE FOR PIPE BEDDING
0065 6000000000-E 1605  1,020 LF  1.51 1540.20 2.50 2550.00 1.55 1581.00TEMPORARY SILT FENCE
0066 6006000000-E 1610  100 TON 32.34 3234.00 40.00 4000.00 31.50 3150.00EROS CONTRL STONE CL A
0067 6009000000-E 1610  350 TON 33.76 11816.00 40.00 14000.00 31.50 11025.00EROS CONTRL STONE CL B
0068 6012000000-E 1610  285 TON 25.74 7335.90 30.00 8550.00 31.50 8977.50SEDIMENT CONTROL STONE
0069 6015000000-E 1615  4 ACR 395.20 1580.80 650.00 2600.00 399.00 1596.00TEMPORARY MULCHING
0070 6018000000-E 1620  150 LB  2.08 312.00 6.50 975.00 2.10 315.00SEED FOR TEMP SEEDING
0071 6021000000-E 1620 0.5 TON 572.00 286.00 950.00 475.00 577.50 288.75FERT FOR TEMP SEEDING
0072 6030000000-E 1630  700 CY  7.92 5544.00 11.75 8225.00 10.50 7350.00SILT EXCAVATION



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 3 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

MAPCO, INC. CARL NORRIS CONST. CO., INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

RANDLEMAN,  NC BURLINGTON,  NC GREENSBORO,  NC

0073 6033000000-E 1631  1,250 SY  1.51 1887.50 2.00 2500.00 1.50 1875.00SYNTHETIC ROVING
0074 6036000000-E 1631  625 SY  1.46 912.50 2.25 1406.25 1.50 937.50MATTING FOR EROS CONTROL
0075 6042000000-E 1632  640 LF  4.76 3046.40 2.75 1760.00 1.50 960.001/4" HARDWARE CLOTH
0076 6084000000-E 1660  4 ACR 1237.60 4950.40 1450.00 5800.00 1249.50 4998.00SEEDING AND MULCHING
0077 6087000000-E 1660 2.5 ACR 39.52 98.80 65.00 162.50 39.90 99.75MOWING
0078 6090000000-E 1661  50 LB  6.24 312.00 13.00 650.00 6.30 315.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 821.60 205.40 1000.00 250.00 829.55 207.39FERT FOR REPAIR SEEDING
0080 6096000000-E 1662  100 LB  1.72 172.00 2.75 275.00 1.75 175.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 2.75 TON 312.00 858.00 400.00 1100.00 315.00 866.25FERTILIZER TOPDRESSING
0082 6114000000-N SP   2 HR  36.40 72.80 55.00 110.00 36.75 73.50SPECIALIZED HAND MOWING
0083 6117000000-N 1675  8 EA  1.04 8.32 65.00 520.00 1.05 8.40RESPONSE FOR EROS CONTROL
0084 7060000000-E 1705  530 LF  1.98 1049.40 6.75 3577.50 2.65 1404.50SIGNAL CABLE
0085 7120000000-E 1705  7 EA  1189.76 8328.32 1160.00 8120.00 1013.25 7092.75VEHICLE SIGNAL HD (12", 3 SECT)
0086 7144000000-E 1705  2 EA  2051.92 4103.84 1650.00 3300.00 1312.50 2625.00VEHICLE SIGNAL HD (12", 5 SECT)
0087 7264000000-E 1710  330 LF  3.74 1234.20 7.90 2607.00 3.15 1039.50MESSENGER CABLE (3/8")
0088 7300000000-E 1715  825 LF  9.15 7548.75 3.30 2722.50 5.25 4331.25TRENCHING (UNPAVED)
0089 7324000000-N 1716  6 EA  442.00 2652.00 300.00 1800.00 204.75 1228.50JUNCTION BOX (STANDARD SIZE)
0090 7360000000-N 1720  4 EA  1019.20 4076.80 530.00 2120.00 735.00 2940.00WOOD POLE
0091 7372000000-N 1721  8 EA  301.60 2412.80 318.00 2544.00 246.75 1974.00GUY ASSEMBLY
0092 7408000000-E 1722  1 EA  306.80 306.80 330.00 330.00 840.00 840.001" RISER WITH WEATHERHEAD
0093 7420000000-E 1722  5 EA  410.80 2054.00 650.00 3250.00 472.50 2362.502" RISER WITH WEATHERHEAD
0094 7444000000-E 1725  1,090 LF  9.36 10202.40 5.25 5722.50 4.20 4578.00INDUCTIVE LOOP SAWCUT
0095 7456000000-E 1726  2,350 LF  1.25 2937.50 0.70 1645.00 0.90 2115.00LEAD-IN CABLE
0096 7636000000-N 1745  1 EA  254.80 254.80 220.00 220.00 236.00 236.00SIGN FOR SIGNALS
0097 7684000000-N 1750  1 EA  1799.20 1799.20 770.00 770.00 525.00 525.00SIGNAL CABINET FOUNDATION
0098 7828000000-N 1751  1 EA  13343.20 13343.20 10450.00 10450.00 10710.00 10710.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0099 7852000000-N 1751  8 EA  216.32 1730.56 137.00 1096.00 168.00 1344.00DETECTOR CHANNEL (NEMA TS-2)

 

    TOTAL 733062.45 TOTAL 873730.00 TOTAL 885885.85CONTRACT TOTAL

 

    SUB-TOTAL 733062.45 SUB-TOTAL 873730.00 SUB-TOTAL 885885.85ROADWAY ITEMS



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 4 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

BLYTHE CONSTRUCTION, INC. YATES CONSTRUCTION CO., INC.

CHARLOTTE,  NC STOKESDALE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42500.00 42984.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 163500.00 158948.00GRADING
0003 0050000000-E 226  1 ACR 6500.00 6500.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  20.00 10000.00 8.00 4000.00UNDERCUT EXCAVATION
0005 0134000000-E 240 13.63 CY  20.00 272.60 50.00 681.50DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  260 TON 20.00 5200.00 20.00 5200.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  140 LF  30.00 4200.00 18.00 2520.00**" SIDE DRAIN PIPE

(15")
0008 0366000000-E 310  1,852 LF  31.00 57412.00 22.50 41670.0015" RC PIPE CULV III
0009 0372000000-E 310  204 LF  35.00 7140.00 33.00 6732.0018" RC PIPE CULV III
0010 0378000000-E 310  120 LF  45.00 5400.00 56.00 6720.0024" RC PIPE CULV III
0011 0384000000-E 310  8 LF  55.00 440.00 74.50 596.0030" RC PIPE CULV III
0012 0390000000-E 310  52 LF  65.00 3380.00 82.50 4290.0036" RC PIPE CULV III
0013 0995000000-E 340  493 LF  13.00 6409.00 8.00 3944.00PIPE REMOVAL
0014 1220000000-E 545  110 TON 25.00 2750.00 25.00 2750.00INCIDENTAL STONE BASE
0015 1489000000-E 610  1,540 TON 35.25 54285.00 39.90 61446.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  2,310 TON 33.50 77385.00 38.12 88057.20ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  1,600 TON 33.00 52800.00 36.75 58800.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  279 TON 150.00 41850.00 157.50 43942.50ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  25 TON 105.00 2625.00 100.00 2500.00ASPH PM PAVEMENT REPAIR
0020 2286000000-N 840  33 EA  1000.00 33000.00 1200.00 39600.00MASNRY DRAINAGE STRUCT
0021 2308000000-E 840  4 LF  605.00 2420.00 225.00 900.00MASNRY DRAINAGE STRUCT
0022 2330000000-N 840  7 EA  318.93 2232.51 275.00 1925.00FRAME W/2GRTS 840.***** DETL

(840.16)
0023 2374000000-N 840  6 EA  320.00 1920.00 325.00 1950.00FRAME-GRT-HD 840.03 **

(E)
0024 2374000000-N 840  7 EA  320.00 2240.00 325.00 2275.00FRAME-GRT-HD 840.03 **

(F)
0025 2374000000-N 840  11 EA  320.00 3520.00 325.00 3575.00FRAME-GRT-HD 840.03 **

(G)
0026 2396000000-N 840  1 EA  320.00 320.00 250.00 250.00FRAME W/COVER STD 840.54
0027 2549000000-E 846  4,076 LF  9.75 39741.00 10.50 42798.002'-6"CONC CURB & GUTTER
0028 2612000000-E 848  250 SY  45.00 11250.00 55.00 13750.006" CONCRETE DRIVEWAY
0029 3649000000-E 876  57 TON 35.00 1995.00 38.00 2166.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  340 SY  2.00 680.00 2.25 765.00FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  124 SF  15.00 1860.00 7.30 905.20WORK ZONE SIGNS (STAT)
0032 4405000000-E 1110  96 SF  12.50 1200.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0033 4410000000-E 1110  40 SF  12.00 480.00 12.00 480.00WORK ZONE SIGNS (BARRICDE
0034 4430000000-N 1130  182 EA  45.00 8190.00 65.00 11830.00DRUMS
0035 4435000000-N 1135  50 EA  25.00 1250.00 20.00 1000.00CONES
0036 4445000000-E 1145  48 LF  12.00 576.00 8.95 429.60BARRICADES (TYPE III)
0037 4455000000-N 1150  60 MD  160.00 9600.00 180.00 10800.00FLAGGER
0038 4460000000-N 1155  2 EA  200.00 400.00 150.00 300.00WARNING LIGHTS (TYPE B)



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 5 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

BLYTHE CONSTRUCTION, INC. YATES CONSTRUCTION CO., INC.

CHARLOTTE,  NC STOKESDALE,  NC  

0039 4685000000-E 1205  1,772 LF  0.75 1329.00 0.79 1399.88THERMO PVT MKG LINES 4"90
0040 4686000000-E 1205  9,548 LF  0.75 7161.00 0.79 7542.92THERMO PVT MKG LINES 4"120
0041 4695000000-E 1205  50 LF  1.00 50.00 1.05 52.508"WIDE THERMO 90 MILS
0042 4710000000-E 1205  68 LF  5.00 340.00 5.25 357.0024"WIDE THERMO 120 MILS
0043 4725000000-E 1205  35 EA  85.00 2975.00 89.25 3123.75THERMO PVT SYMBOL 90MILS
0044 4810000000-E 1205  27,600 LF  0.22 6072.00 0.23 6348.00PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205  50 LF  2.00 100.00 2.10 105.00PAINT PVT MKG LINES 24"
0046 4900000000-N 1252  91 EA  5.00 455.00 5.25 477.75PERM RAISED PVMT MARKERS
0047 5318000000-E 1505  4 TON 175.00 700.00 100.00 400.00PVMT REPAIR UTILITY WORK
0048 5360000000-E 1510  5 LF  35.00 175.00 30.00 150.006" DI WATER PIPE  PC 350
0049 5390000000-E 1510  210 LF  55.26 11604.60 50.00 10500.0024" DI WATER PIPE PC ****

(250)
0050 5414000000-E 1510  63 LF  20.05 1263.15 25.00 1575.003/4"CU WATER PIPE TYPE K
0051 5480000000-E 1510  100 LB  10.30 1030.00 30.00 3000.00DI H2O FITTINGS 250# MIN
0052 5510000000-E 1510  1 EA  150.00 150.00 100.00 100.003/4" CORPORATION STOP
0053 5534000000-E 1510  1 EA  850.00 850.00 650.00 650.00**" GATE V&VB *****WP

(6", 200#)
0054 5582000000-E 1510  1 EA  850.00 850.00 200.00 200.00**"X **" TAPPING SADDLE

(24", 3/4")
0055 5672000000-N 1510  1 EA  1500.00 1500.00 1800.00 1800.00RELOCATE EXIST FIRE HYD
0056 5690000000-E 1520  370 LF  25.00 9250.00 34.00 12580.00**" PVC SEWER PIPE, SDR**

(4", 40)
0057 5714000000-E 1520  2,075 LF  30.00 62250.00 28.00 58100.00**"DI SEWR PIPE CL *****

(8", 51)
0058 5768000000-N 1520  15 EA  175.00 2625.00 225.00 3375.00SANITARY SEWER CLEAN-OUT
0059 5774000000-E 1525  8 EA  1200.00 9600.00 1400.00 11200.00**'DIA PC SS MH 0-6'

(4')
0060 5780000000-E 1525  12 LF  300.00 3600.00 225.00 2700.00PC CONC MH WALL *'D 6'+

(4')
0061 5882000000-N SP   7 EA  1000.00 7000.00 2000.00 14000.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0062 5882000000-N SP   1 EA  550.00 550.00 350.00 350.00GENERIC UTILITY ITEM (EA)

WATER  METER ASSEMBLY
0063 5900000000-E SP   122 TON 18.00 2196.00 20.00 2440.00GENERIC UTILITY ITEM (TON)

#67 STONE FOR FOUNDATION CONDITIONING
0064 5900000000-E SP   122 TON 18.00 2196.00 20.00 2440.00GENERIC UTILITY ITEM (TON)

#67 STONE FOR PIPE BEDDING
0065 6000000000-E 1605  1,020 LF  2.50 2550.00 1.60 1632.00TEMPORARY SILT FENCE
0066 6006000000-E 1610  100 TON 35.00 3500.00 30.00 3000.00EROS CONTRL STONE CL A
0067 6009000000-E 1610  350 TON 35.00 12250.00 33.00 11550.00EROS CONTRL STONE CL B
0068 6012000000-E 1610  285 TON 35.00 9975.00 30.00 8550.00SEDIMENT CONTROL STONE
0069 6015000000-E 1615  4 ACR 380.00 1520.00 399.00 1596.00TEMPORARY MULCHING
0070 6018000000-E 1620  150 LB  2.00 300.00 2.10 315.00SEED FOR TEMP SEEDING
0071 6021000000-E 1620 0.5 TON 550.00 275.00 578.00 289.00FERT FOR TEMP SEEDING
0072 6030000000-E 1630  700 CY  9.00 6300.00 12.00 8400.00SILT EXCAVATION



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 6 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

BLYTHE CONSTRUCTION, INC. YATES CONSTRUCTION CO., INC.

CHARLOTTE,  NC STOKESDALE,  NC  

0073 6033000000-E 1631  1,250 SY  1.45 1812.50 1.52 1900.00SYNTHETIC ROVING
0074 6036000000-E 1631  625 SY  1.40 875.00 1.47 918.75MATTING FOR EROS CONTROL
0075 6042000000-E 1632  640 LF  1.50 960.00 1.54 985.601/4" HARDWARE CLOTH
0076 6084000000-E 1660  4 ACR 1190.00 4760.00 1250.00 5000.00SEEDING AND MULCHING
0077 6087000000-E 1660 2.5 ACR 38.00 95.00 40.00 100.00MOWING
0078 6090000000-E 1661  50 LB  6.00 300.00 6.30 315.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 790.00 197.50 830.00 207.50FERT FOR REPAIR SEEDING
0080 6096000000-E 1662  100 LB  1.65 165.00 1.73 173.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 2.75 TON 300.00 825.00 315.00 866.25FERTILIZER TOPDRESSING
0082 6114000000-N SP   2 HR  35.00 70.00 36.75 73.50SPECIALIZED HAND MOWING
0083 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0084 7060000000-E 1705  530 LF  2.50 1325.00 2.62 1388.60SIGNAL CABLE
0085 7120000000-E 1705  7 EA  965.00 6755.00 1013.00 7091.00VEHICLE SIGNAL HD (12", 3 SECT)
0086 7144000000-E 1705  2 EA  1250.00 2500.00 1312.00 2624.00VEHICLE SIGNAL HD (12", 5 SECT)
0087 7264000000-E 1710  330 LF  3.00 990.00 3.15 1039.50MESSENGER CABLE (3/8")
0088 7300000000-E 1715  825 LF  5.00 4125.00 5.25 4331.25TRENCHING (UNPAVED)
0089 7324000000-N 1716  6 EA  195.00 1170.00 205.00 1230.00JUNCTION BOX (STANDARD SIZE)
0090 7360000000-N 1720  4 EA  700.00 2800.00 735.00 2940.00WOOD POLE
0091 7372000000-N 1721  8 EA  235.00 1880.00 247.00 1976.00GUY ASSEMBLY
0092 7408000000-E 1722  1 EA  800.00 800.00 840.00 840.001" RISER WITH WEATHERHEAD
0093 7420000000-E 1722  5 EA  450.00 2250.00 472.00 2360.002" RISER WITH WEATHERHEAD
0094 7444000000-E 1725  1,090 LF  4.00 4360.00 4.20 4578.00INDUCTIVE LOOP SAWCUT
0095 7456000000-E 1726  2,350 LF  0.85 1997.50 0.90 2115.00LEAD-IN CABLE
0096 7636000000-N 1745  1 EA  225.00 225.00 236.00 236.00SIGN FOR SIGNALS
0097 7684000000-N 1750  1 EA  500.00 500.00 525.00 525.00SIGNAL CABINET FOUNDATION
0098 7828000000-N 1751  1 EA  10200.00 10200.00 10710.00 10710.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0099 7852000000-N 1751  8 EA  160.00 1280.00 168.00 1344.00DETECTOR CHANNEL (NEMA TS-2)

 

    TOTAL 892690.36 TOTAL 910094.75CONTRACT TOTAL

 

    SUB-TOTAL 892690.36 SUB-TOTAL 910094.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  733062.45MAPCO, INC.
  **  2  873730.00CARL NORRIS CONST. CO., INC.
    ** IMPROPER BID BOND FORM
     3  885885.85APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     4  892690.36BLYTHE CONSTRUCTION, INC.
     5  910094.75YATES CONSTRUCTION CO., INC.



APR 17, 2002 12:19 PM GUILFORD

TIP NO I-2402AC 8.2496503 10:00AM 7 /  7 014

FED AID NO STP-1112(6) 0.625 MI APR 16 2002 C200425
GRADING, DRAINAGE & PAVING

SR-1112 (WOLFTRAIL RD) FROM SR-1104 (OLD RANDLEMAN RD) TO SR-1007 (RANDLEMAN RD).

   

    
** DENOTES IRREGULAR BID



APR 17, 2002 12:19 PM FORSYTH

TIP NO  6.622001R 10:00AM 1 /  4 015

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200448
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN KERNERSVILLE. 

TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC. GRANT CONTRACTING, INC.

ALTAMONTE SPRNGS,  FL ATLANTA,  GA WEST COLUMBIA,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 15000.00 9375.00MOBILIZATION
0002 7060000000-E 1705  2,150 LF  2.50 5375.00 2.60 5590.00 1.52 3268.00SIGNAL CABLE
0003 7120000000-E 1705  18 EA  971.00 17478.00 892.00 16056.00 783.00 14094.00VEHICLE SIGNAL HD (12", 3 SECT)
0004 7132000000-E 1705  1 EA  1049.00 1049.00 1152.00 1152.00 994.00 994.00VEHICLE SIGNAL HD (12", 4 SECT)
0005 7144000000-E 1705  2 EA  1210.00 2420.00 1418.00 2836.00 1273.00 2546.00VEHICLE SIGNAL HD (12", 5 SECT)
0006 7252000000-E 1710  10,568 LF  2.20 23249.60 1.80 19022.40 3.45 36459.60MESSENGER CABLE (1/4")
0007 7279000000-E 1715  2,714 LF  0.30 814.20 0.45 1221.30 1.00 2714.00TRACER WIRE
0008 7288000000-E 1715  50 LF  21.30 1065.00 26.30 1315.00 13.25 662.50TRENCHING (PAVED)
0009 7300000000-E 1715  3,816 LF  5.60 21369.60 6.20 23659.20 11.05 42166.80TRENCHING (UNPAVED)
0010 7302000000-E SP   1,578 LF  16.10 25405.80 25.50 40239.00 17.50 27615.00DIR DRILL POLY COND 1.25" **** COND
0011 7324000000-N 1716  43 EA  287.00 12341.00 245.00 10535.00 144.00 6192.00JUNCTION BOX (STANDARD SIZE)
0012 7336000000-N 1716  19 EA  495.00 9405.00 498.00 9462.00 366.50 6963.50JUNCTION BOX (OVER-SIZED)
0013 7360000000-N 1720  2 EA  902.00 1804.00 1074.00 2148.00 528.00 1056.00WOOD POLE
0014 7372000000-N 1721  49 EA  327.00 16023.00 265.00 12985.00 171.00 8379.00GUY ASSEMBLY
0015 7420000000-E 1722  20 EA  325.00 6500.00 291.00 5820.00 167.00 3340.002" RISER WITH WEATHERHEAD
0016 7432000000-E 1722  25 EA  372.00 9300.00 515.00 12875.00 140.00 3500.002" RISER WITH TUBING
0017 7444000000-E 1725  7,056 LF  5.50 38808.00 4.10 28929.60 3.80 26812.80INDUCTIVE LOOP SAWCUT
0018 7456000000-E 1726  15,940 LF  1.10 17534.00 1.85 29489.00 1.25 19925.00LEAD-IN CABLE
0019 7484000000-N SP   2 EA  1192.00 2384.00 1605.00 3210.00 1400.00 2800.00MICROWAVE VEHICLE DETECTOR
0020 7486000000-E SP   535 LF  1.05 561.75 2.10 1123.50 1.30 695.50TYPE 2 LEAD-IN CABLE
0021 7516000000-E 1730  15,702 LF  1.45 22767.90 1.85 29048.70 2.70 42395.40COMMUNICATIONS CABLE (** FIBER)

(12)
0022 7552000000-N 1731  19 EA  1482.00 28158.00 1366.00 25954.00 2000.00 38000.00INTERCONNECT CENTER
0023 7564000000-N 1732  19 EA  1730.00 32870.00 1403.00 26657.00 1375.00 26125.00FIBER-OPTIC TRANSCEIVER
0024 7566000000-N 1733  19 EA  79.00 1501.00 130.00 2470.00 250.50 4759.50DELINEATOR MARKER
0025 7568000000-N SP   1 EA  1396.00 1396.00 1468.00 1468.00 1427.50 1427.50FURN FIB-OPT RESTORAT KIT
0026 7574000000-N SP   1 EA  1638.00 1638.00 883.00 883.00 1375.00 1375.00FURN FIB-OPT TRANSCEIVER
0027 7636000000-N 1745  10 EA  415.00 4150.00 193.00 1930.00 124.00 1240.00SIGN FOR SIGNALS
0028 7660000000-N SP   3 EA  1994.00 5982.00 3035.00 9105.00 2089.00 6267.00FIBER-OPTIC BLANKOUT SIGN
0029 7684000000-N 1750  1 EA  921.00 921.00 820.00 820.00 601.00 601.00SIGNAL CABINET FOUNDATION
0030 7756000000-N 1751  19 EA  10384.00 197296.00 11224.00 213256.00 11825.00 224675.00CONTLR WITH CBNT, 2070L BASE MTD
0031 7780000000-N 1751  206 EA  126.00 25956.00 89.00 18334.00 135.00 27810.00DETECTOR CHANNEL (TYPE 2070L)
0032 7936000000-N SP   1 EA  3189.00 3189.00 1819.00 1819.00 6187.00 6187.00CENTRAL COMPUTER
0033 7938000000-N SP   1 EA  4041.82 4041.82 3390.00 3390.00 5500.00 5500.00NOTEBOOK COMPUTER
0034 7980000000-N SP   19 EA  442.00 8398.00 301.00 5719.00 275.00 5225.00GENERIC SIGNAL ITEM (EA)

CABINET BASE ADAPTER
0035 7980000000-N SP   18 EA  376.00 6768.00 490.00 8820.00 343.75 6187.50GENERIC SIGNAL ITEM (EA)

CONDUIT ENTRANCE INTO EXISTING FOUNDATION
0036 7980000000-N SP   4 EA  3163.00 12652.00 3892.00 15568.00 3573.00 14292.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)
0037 7980000000-N SP   8 EA  314.00 2512.00 375.00 3000.00 146.00 1168.00GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING PEDESTRIAN SIGNAL HEAD



APR 17, 2002 12:19 PM FORSYTH

TIP NO  6.622001R 10:00AM 2 /  4 015

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200448
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN KERNERSVILLE. 

TRAFFIC CONTROL DEVICES, INC. MASTEC ITS, INC. GRANT CONTRACTING, INC.

ALTAMONTE SPRNGS,  FL ATLANTA,  GA WEST COLUMBIA,  SC

0038 7980000000-N SP   92 EA  510.00 46920.00 572.00 52624.00 609.00 56028.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING VEHICLE SIGNAL HEAD (RED, YELLOW,
GREEN LED)

0039 7980000000-N SP   49 EA  385.00 18865.00 450.00 22050.00 450.00 22050.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING VEHICLE SIGNAL HEAD (YELLOW,
GREEN LED)

0040 7980000000-N SP   18 EA  545.00 9810.00 456.00 8208.00 101.00 1818.00GENERIC SIGNAL ITEM (EA)
MODIFY FOUNDATION FOR CONTROL- LER CABINET

 

    TOTAL 678678.67 TOTAL 693791.70 TOTAL 712689.60CONTRACT TOTAL

 

    SUB-TOTAL 678678.67 SUB-TOTAL 693791.70 SUB-TOTAL 712689.60ROADWAY ITEMS



APR 17, 2002 12:19 PM FORSYTH

TIP NO  6.622001R 10:00AM 3 /  4 015

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200448
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN KERNERSVILLE. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO.,
INC.

ALS OF NORTH CAROLINA, INC.

ALBANY,  GA GASTONIA,  NC FAYETTEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32040.01 30000.00 40500.00MOBILIZATION
0002 7060000000-E 1705  2,150 LF  1.34 2881.00 5.00 10750.00 1.15 2472.50SIGNAL CABLE
0003 7120000000-E 1705  18 EA  817.02 14706.36 900.00 16200.00 860.00 15480.00VEHICLE SIGNAL HD (12", 3 SECT)
0004 7132000000-E 1705  1 EA  1035.58 1035.58 1000.00 1000.00 1075.00 1075.00VEHICLE SIGNAL HD (12", 4 SECT)
0005 7144000000-E 1705  2 EA  1293.08 2586.16 1250.00 2500.00 1395.00 2790.00VEHICLE SIGNAL HD (12", 5 SECT)
0006 7252000000-E 1710  10,568 LF  1.30 13738.40 2.25 23778.00 2.00 21136.00MESSENGER CABLE (1/4")
0007 7279000000-E 1715  2,714 LF  0.44 1194.16 1.00 2714.00 0.40 1085.60TRACER WIRE
0008 7288000000-E 1715  50 LF  20.90 1045.00 20.00 1000.00 20.00 1000.00TRENCHING (PAVED)
0009 7300000000-E 1715  3,816 LF  5.73 21865.68 6.00 22896.00 4.00 15264.00TRENCHING (UNPAVED)
0010 7302000000-E SP   1,578 LF  13.18 20798.04 20.00 31560.00 25.00 39450.00DIR DRILL POLY COND 1.25" **** COND
0011 7324000000-N 1716  43 EA  356.55 15331.65 300.00 12900.00 225.00 9675.00JUNCTION BOX (STANDARD SIZE)
0012 7336000000-N 1716  19 EA  842.42 16005.98 450.00 8550.00 500.00 9500.00JUNCTION BOX (OVER-SIZED)
0013 7360000000-N 1720  2 EA  934.99 1869.98 500.00 1000.00 490.00 980.00WOOD POLE
0014 7372000000-N 1721  49 EA  295.35 14472.15 230.00 11270.00 225.00 11025.00GUY ASSEMBLY
0015 7420000000-E 1722  20 EA  496.83 9936.60 200.00 4000.00 300.00 6000.002" RISER WITH WEATHERHEAD
0016 7432000000-E 1722  25 EA  485.60 12140.00 200.00 5000.00 325.00 8125.002" RISER WITH TUBING
0017 7444000000-E 1725  7,056 LF  9.76 68866.56 6.25 44100.00 4.00 28224.00INDUCTIVE LOOP SAWCUT
0018 7456000000-E 1726  15,940 LF  0.99 15780.60 3.50 55790.00 1.25 19925.00LEAD-IN CABLE
0019 7484000000-N SP   2 EA  1981.98 3963.96 2000.00 4000.00 950.00 1900.00MICROWAVE VEHICLE DETECTOR
0020 7486000000-E SP   535 LF  0.90 481.50 5.00 2675.00 5.00 2675.00TYPE 2 LEAD-IN CABLE
0021 7516000000-E 1730  15,702 LF  1.23 19313.46 5.00 78510.00 2.00 31404.00COMMUNICATIONS CABLE (** FIBER)

(12)
0022 7552000000-N 1731  19 EA  1130.43 21478.17 250.00 4750.00 2300.00 43700.00INTERCONNECT CENTER
0023 7564000000-N 1732  19 EA  1427.81 27128.39 2000.00 38000.00 2425.00 46075.00FIBER-OPTIC TRANSCEIVER
0024 7566000000-N 1733  19 EA  49.97 949.43 150.00 2850.00 380.00 7220.00DELINEATOR MARKER
0025 7568000000-N SP   1 EA  1962.48 1962.48 2500.00 2500.00 1770.00 1770.00FURN FIB-OPT RESTORAT KIT
0026 7574000000-N SP   1 EA  1398.80 1398.80 2000.00 2000.00 2315.00 2315.00FURN FIB-OPT TRANSCEIVER
0027 7636000000-N 1745  10 EA  302.99 3029.90 150.00 1500.00 225.00 2250.00SIGN FOR SIGNALS
0028 7660000000-N SP   3 EA  4836.27 14508.81 1500.00 4500.00 2250.00 6750.00FIBER-OPTIC BLANKOUT SIGN
0029 7684000000-N 1750  1 EA  2748.70 2748.70 750.00 750.00 600.00 600.00SIGNAL CABINET FOUNDATION
0030 7756000000-N 1751  19 EA  10345.76 196569.44 12000.00 228000.00 15000.00 285000.00CONTLR WITH CBNT, 2070L BASE MTD
0031 7780000000-N 1751  206 EA  95.05 19580.30 200.00 41200.00 200.00 41200.00DETECTOR CHANNEL (TYPE 2070L)
0032 7936000000-N SP   1 EA  5007.60 5007.60 3000.00 3000.00 7000.00 7000.00CENTRAL COMPUTER
0033 7938000000-N SP   1 EA  4451.20 4451.20 3600.00 3600.00 6000.00 6000.00NOTEBOOK COMPUTER
0034 7980000000-N SP   19 EA  257.50 4892.50 500.00 9500.00 375.00 7125.00GENERIC SIGNAL ITEM (EA)

CABINET BASE ADAPTER
0035 7980000000-N SP   18 EA  96.84 1743.12 300.00 5400.00 500.00 9000.00GENERIC SIGNAL ITEM (EA)

CONDUIT ENTRANCE INTO EXISTING FOUNDATION
0036 7980000000-N SP   4 EA  2782.00 11128.00 4500.00 18000.00 2650.00 10600.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER (TYPE 2070L)
0037 7980000000-N SP   8 EA  193.86 1550.88 250.00 2000.00 500.00 4000.00GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING PEDESTRIAN SIGNAL HEAD



APR 17, 2002 12:19 PM FORSYTH

TIP NO  6.622001R 10:00AM 4 /  4 015

FED AID NO STATE FUNDED 0.000 MI APR 16 2002 C200448
CLOSED LOOP SYSTEM.

CBD CLOSED LOOP SYSTEM IN KERNERSVILLE. 

GEORGIA ELECTRIC COMPANY BRYANT ELECTRIC REPAIR CO.,
INC.

ALS OF NORTH CAROLINA, INC.

ALBANY,  GA GASTONIA,  NC FAYETTEVILLE,  NC

0038 7980000000-N SP   92 EA  642.98 59154.16 625.00 57500.00 635.00 58420.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING VEHICLE SIGNAL HEAD (RED, YELLOW,
GREEN LED)

0039 7980000000-N SP   49 EA  555.07 27198.43 525.00 25725.00 535.00 26215.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING VEHICLE SIGNAL HEAD (YELLOW,
GREEN LED)

0040 7980000000-N SP   18 EA  1113.83 20048.94 400.00 7200.00 825.00 14850.00GENERIC SIGNAL ITEM (EA)
MODIFY FOUNDATION FOR CONTROL- LER CABINET

 

    TOTAL 714582.08 TOTAL 828168.00 TOTAL 849776.10CONTRACT TOTAL

 

    SUB-TOTAL 714582.08 SUB-TOTAL 828168.00 SUB-TOTAL 849776.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  678678.67TRAFFIC CONTROL DEVICES, INC.
     2  693791.70MASTEC ITS, INC.
     3  712689.60GRANT CONTRACTING, INC.
     4  714582.08GEORGIA ELECTRIC COMPANY
     5  828168.00BRYANT ELECTRIC REPAIR CO., INC.
     6  849776.10ALS OF NORTH CAROLINA, INC.



APR 17, 2002 12:19 PM CALDWELL

TIP NO B-3125 8.2732401 10:00AM 1 /  4 016

FED AID NO BRZ-1552(7) 0.128 MI APR 16 2002 C200437
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC.

ASHEVILLE,  NC STATESVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 23000.00 23000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 145000.00 163750.00 196000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 15000.00 12000.00 22000.00REMV EXIST STR **********
(13+83.00 -L-)

0004 8364000000-E 450  520 LF  30.00 15600.00 26.00 13520.00 23.00 11960.00HP12X53 PILES
0005 8608000000-E 876  143 TON 30.00 4290.00 27.00 3861.00 28.00 4004.00PLAIN RIP RAP II (2'-0")
0006 8860000000-N SP  Lump Sum 60000.00 45000.00 50000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0007 8860000000-N SP  Lump Sum 160000.00 190000.00 152000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0008 8860000000-N SP  Lump Sum 1.00 3555.00 5000.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 419891.00 TOTAL 454686.00 TOTAL 463964.00CONTRACT TOTAL

 

    SUB-TOTAL 165000.00 SUB-TOTAL 186750.00 SUB-TOTAL 219000.00ROADWAY ITEMS
    SUB-TOTAL 254891.00 SUB-TOTAL 267936.00 SUB-TOTAL 244964.00STRUCTURE ITEMS



APR 17, 2002 12:19 PM CALDWELL

TIP NO B-3125 8.2732401 10:00AM 2 /  4 016

FED AID NO BRZ-1552(7) 0.128 MI APR 16 2002 C200437
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552. 

KEITH YOUNT CONST. CO., INC. SMITH-ROWE, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

SALISBURY,  NC MOUNT AIRY,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 20000.00 22150.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 205910.00 210000.00 168250.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 15000.00 20000.00 16705.00REMV EXIST STR **********
(13+83.00 -L-)

0004 8364000000-E 450  520 LF  30.00 15600.00 26.35 13702.00 33.55 17446.00HP12X53 PILES
0005 8608000000-E 876  143 TON 35.00 5005.00 31.00 4433.00 56.05 8015.15PLAIN RIP RAP II (2'-0")
0006 8860000000-N SP  Lump Sum 40000.00 44700.00 102195.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0007 8860000000-N SP  Lump Sum 160481.15 151150.00 137915.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0008 8860000000-N SP  Lump Sum 5220.00 7100.00 4920.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 469216.15 TOTAL 471085.00 TOTAL 477596.15CONTRACT TOTAL

 

    SUB-TOTAL 227910.00 SUB-TOTAL 230000.00 SUB-TOTAL 190400.00ROADWAY ITEMS
    SUB-TOTAL 241306.15 SUB-TOTAL 241085.00 SUB-TOTAL 287196.15STRUCTURE ITEMS



APR 17, 2002 12:19 PM CALDWELL

TIP NO B-3125 8.2732401 10:00AM 3 /  4 016

FED AID NO BRZ-1552(7) 0.128 MI APR 16 2002 C200437
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552. 

CROWDER CONSTRUCTION
COMPANY

MOUNTAIN CREEK
CONTRACTORS, LLC.

MILLER STRUCTURES, INC.

CHARLOTTE,  NC CLAREMONT,  NC MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000.00 34000.00 12000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 200000.00 224318.48 260000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 40000.00 15000.00 12000.00REMV EXIST STR **********
(13+83.00 -L-)

0004 8364000000-E 450  520 LF  30.00 15600.00 30.67 15948.40 35.00 18200.00HP12X53 PILES
0005 8608000000-E 876  143 TON 45.00 6435.00 28.78 4115.54 35.00 5005.00PLAIN RIP RAP II (2'-0")
0006 8860000000-N SP  Lump Sum 100000.00 31323.00 42000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0007 8860000000-N SP  Lump Sum 125000.00 169029.00 156000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0008 8860000000-N SP  Lump Sum 8000.00 5000.00 7000.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 497035.00 TOTAL 498734.42 TOTAL 512205.00CONTRACT TOTAL

 

    SUB-TOTAL 202000.00 SUB-TOTAL 258318.48 SUB-TOTAL 272000.00ROADWAY ITEMS
    SUB-TOTAL 295035.00 SUB-TOTAL 240415.94 SUB-TOTAL 240205.00STRUCTURE ITEMS



APR 17, 2002 12:19 PM CALDWELL

TIP NO B-3125 8.2732401 10:00AM 4 /  4 016

FED AID NO BRZ-1552(7) 0.128 MI APR 16 2002 C200437
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLUE CREEK AND APPROACHES ON SR-1552. 

JESSE MCEWEN & SONS
GRADING, INC.

MOCKSVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31382.90MOBILIZATION
0002 0000900000-N SP  Lump Sum 196063.68GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 20000.00REMV EXIST STR **********
(13+83.00 -L-)

0004 8364000000-E 450  520 LF  24.00 12480.00HP12X53 PILES
0005 8608000000-E 876  143 TON 35.00 5005.00PLAIN RIP RAP II (2'-0")
0006 8860000000-N SP  Lump Sum 66767.78GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE
0007 8860000000-N SP  Lump Sum 170459.11GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUPERSTRUCTURE
0008 8860000000-N SP  Lump Sum 12000.00GENERIC STRUCTURE ITEM (LS)

UNCLASSIFIED STRUCTURE EXCAVATION

 

    TOTAL 514158.47CONTRACT TOTAL

 

    SUB-TOTAL 227446.58ROADWAY ITEMS
    SUB-TOTAL 286711.89STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  419891.00TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     2  454686.00R. E. BURNS & SONS CO., INC.
     3  463964.00DANE CONSTRUCTION, INC.
     4  469216.15KEITH YOUNT CONST. CO., INC.
     5  471085.00SMITH-ROWE, INC.
     6  477596.15APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     7  497035.00CROWDER CONSTRUCTION COMPANY
     8  498734.42MOUNTAIN CREEK CONTRACTORS, LLC.
     9  512205.00MILLER STRUCTURES, INC.
     10  514158.47JESSE MCEWEN & SONS GRADING, INC.



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 1 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

MILLER STRUCTURES, INC. JAMES R. VANNOY & SONS CONST. MCCARROLL CONSTRUCTION, INC.

MARION,  NC JEFFERSON,  NC ARDEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 15000.00 20000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 18000.00 5500.00 14140.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 35000.00 50000.00 52161.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 2625.00 2625.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00 26.25 525.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  156 LF  23.00 3588.00 22.00 3432.00 31.50 4914.0015" RC PIPE CULV III
0007 0378000000-E 310  24 LF  30.00 720.00 32.00 768.00 54.60 1310.4024" RC PIPE CULV III
0008 1220000000-E 545  60 TON 18.00 1080.00 20.00 1200.00 21.00 1260.00INCIDENTAL STONE BASE
0009 1489000000-E 610  320 TON 67.00 21440.00 70.00 22400.00 70.35 22512.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  330 TON 65.00 21450.00 68.00 22440.00 68.25 22522.50ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  270 TON 65.00 17550.00 68.00 18360.00 68.25 18427.50ASP CONC SURF CRS S9.5B
0012 1560000000-E 620  47 TON 450.00 21150.00 475.00 22325.00 472.50 22207.50ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  7 EA  1000.00 7000.00 1150.00 8050.00 997.50 6982.50MASNRY DRAINAGE STRUCT
0014 2319000000-N 840  1 EA  500.00 500.00 400.00 400.00 367.50 367.50FRAME W/GRATE 840.***** DETL

(840.16)
0015 2374000000-N 840  2 EA  500.00 1000.00 400.00 800.00 367.50 735.00FRAME-GRT-HD 840.03 **

(F)
0016 2374000000-N 840  2 EA  500.00 1000.00 400.00 800.00 367.50 735.00FRAME-GRT-HD 840.03 **

(G)
0017 2396000000-N 840  2 EA  500.00 1000.00 300.00 600.00 472.50 945.00FRAME W/COVER STD 840.54
0018 2535000000-E 846  120 LF  22.00 2640.00 19.00 2280.00 23.10 2772.00**"X**" CONCRETE CURB

(8" X 18")
0019 2549000000-E 846  500 LF  16.00 8000.00 16.50 8250.00 19.01 9505.002'-6"CONC CURB & GUTTER
0020 2591000000-E 848  340 SY  39.00 13260.00 32.00 10880.00 29.93 10176.204" CONCRETE SIDEWALK
0021 2598000000-E 848  120 SY  52.00 6240.00 35.00 4200.00 42.00 5040.00CONCRETE WHEELCHAIR RAMP
0022 2612000000-E 848  95 SY  52.00 4940.00 38.00 3610.00 45.16 4290.206" CONCRETE DRIVEWAY
0023 2905000000-N 859  1 EA  1000.00 1000.00 850.00 850.00 788.00 788.00CONVERT DI TO JB
0024 3536000000-E 866  80 LF  15.00 1200.00 9.00 720.00 1.45 116.00CHN LK FENCE 48" FABRIC
0025 3542000000-E 866  6 EA  25.00 150.00 21.00 126.00 11.72 70.32MET LINE PST 48" CL FEN
0026 3548000000-E 866  4 EA  50.00 200.00 90.00 360.00 16.07 64.28MET TERM PST 48" CL FEN
0027 3628000000-E 876  40 TON 30.00 1200.00 30.00 1200.00 26.25 1050.00PLAIN RIP RAP, CLASS I
0028 3656000000-E 876  265 SY  5.00 1325.00 2.00 530.00 2.63 696.95FILTER FABRIC FOR DRAINGE
0029 4400000000-E 1110  205 SF  10.00 2050.00 8.00 1640.00 10.45 2142.25WORK ZONE SIGNS (STAT)
0030 4405000000-E 1110  20 SF  10.00 200.00 8.00 160.00 5.09 101.80WORK ZONE SIGNS (PORTABLE
0031 4410000000-E 1110  94 SF  10.00 940.00 4.50 423.00 4.36 409.84WORK ZONE SIGNS (BARRICDE
0032 4415000000-N 1115  1 EA  5000.00 5000.00 1200.00 1200.00 630.00 630.00FLASHING ARROW PNL TYPE C
0033 4425000000-N 1125  3 EA  75.00 225.00 30.00 90.00 9.03 27.09WARNING FLAG SETS
0034 4430000000-N 1130  15 EA  55.00 825.00 55.00 825.00 47.25 708.75DRUMS
0035 4445000000-E 1145  96 LF  15.00 1440.00 9.00 864.00 13.13 1260.48BARRICADES (TYPE III)
0036 4475000000-N 1165  1 EA  15000.00 15000.00 4500.00 4500.00 3890.00 3890.00TRUCK MTD IMP ATTN 45 MPH
0037 4685000000-E 1205  43 LF  1.95 83.85 1.00 43.00 2.05 88.15THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  822 LF  2.50 2055.00 1.25 1027.50 2.63 2161.86THERMO PVT MKG LINES 4"120



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 2 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

MILLER STRUCTURES, INC. JAMES R. VANNOY & SONS CONST. MCCARROLL CONSTRUCTION, INC.

MARION,  NC JEFFERSON,  NC ARDEN,  NC

0039 4710000000-E 1205  75 LF  15.00 1125.00 10.00 750.00 15.75 1181.2524"WIDE THERMO 120 MILS
0040 5255000000-N 1413 Lump Sum 10000.00 3600.00 3150.00PORTABLE LIGHTING
0041 5360000000-E 1510  10 LF  35.00 350.00 55.00 550.00 210.00 2100.006" DI WATER PIPE  PC 350
0042 5408000000-E 1510  48 LF  25.00 1200.00 22.00 1056.00 21.00 1008.00***"CU WATER PIPE TYPE K

(1-1/2")
0043 5414000000-E 1510  48 LF  18.00 864.00 22.00 1056.00 10.50 504.003/4"CU WATER PIPE TYPE K
0044 5480000000-E 1510  260 LB  7.50 1950.00 11.00 2860.00 10.50 2730.00DI H2O FITTINGS 250# MIN
0045 5504000000-E 1510  1 EA  300.00 300.00 210.00 210.00 315.00 315.00***" CORPORATION STOP

(1-1/2")
0046 5510000000-E 1510  1 EA  150.00 150.00 210.00 210.00 157.50 157.503/4" CORPORATION STOP
0047 5540000000-E 1510  1 EA  650.00 650.00 1050.00 1050.00 630.00 630.006" GATE V&VB 200# WP
0048 5582000000-E 1510  1 EA  300.00 300.00 210.00 210.00 262.50 262.50**"X **" TAPPING SADDLE

(8" X 1-1/2")
0049 5582000000-E 1510  1 EA  300.00 300.00 210.00 210.00 262.50 262.50**"X **" TAPPING SADDLE

(8" X 3/4")
0050 5648000000-N 1510  2 EA  500.00 1000.00 210.00 420.00 525.00 1050.00RELOCATE EXIST WAT METER
0051 5666000000-E 1510  1 EA  2500.00 2500.00 3300.00 3300.00 2100.00 2100.00FIRE HYDRANT, *****MPA WP

(200MPA WP)
0052 5726000000-E 1520  36 LF  150.00 5400.00 160.00 5760.00 157.50 5670.008" DI SEWER PIPE  PC 350
0053 6000000000-E 1605  565 LF  5.00 2825.00 2.00 1130.00 5.25 2966.25TEMPORARY SILT FENCE
0054 6006000000-E 1610  75 TON 30.00 2250.00 24.00 1800.00 18.38 1378.50EROS CONTRL STONE CL A
0055 6009000000-E 1610  100 TON 27.00 2700.00 24.00 2400.00 18.38 1838.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  85 TON 27.00 2295.00 20.00 1700.00 17.75 1508.75SEDIMENT CONTROL STONE
0057 6015000000-E 1615 0.5 ACR 1500.00 750.00 300.00 150.00 1575.00 787.50TEMPORARY MULCHING
0058 6018000000-E 1620  50 LB  7.00 350.00 4.00 200.00 7.35 367.50SEED FOR TEMP SEEDING
0059 6021000000-E 1620 0.25 TON 1800.00 450.00 400.00 100.00 1890.00 472.50FERT FOR TEMP SEEDING
0060 6030000000-E 1630  82 CY  6.00 492.00 7.00 574.00 10.50 861.00SILT EXCAVATION
0061 6033000000-E 1631  176 SY  2.10 369.60 2.00 352.00 2.21 388.96SYNTHETIC ROVING
0062 6036000000-E 1631  88 SY  2.10 184.80 2.00 176.00 2.21 194.48MATTING FOR EROS CONTROL
0063 6042000000-E 1632  120 LF  8.00 960.00 4.00 480.00 2.63 315.601/4" HARDWARE CLOTH
0064 6070000000-N SP   2 EA  1500.00 3000.00 450.00 900.00 735.00 1470.00SPECIAL STILLING BASINS
0065 6084000000-E 1660 0.5 ACR 3500.00 1750.00 2400.00 1200.00 3675.00 1837.50SEEDING AND MULCHING
0066 6087000000-E 1660 0.5 ACR 300.00 150.00 40.00 20.00 315.00 157.50MOWING
0067 6090000000-E 1661  50 LB  7.00 350.00 8.00 400.00 7.35 367.50SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 1800.00 450.00 800.00 200.00 1890.00 472.50FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  4.00 200.00 2.00 100.00 4.20 210.00SEED FOR SUPP SEEDING
0070 6102000000-E 1664  28 SY  15.00 420.00 15.00 420.00 15.75 441.00SODDING
0071 6105000000-E 1664 0.5 M/G 150.00 75.00 200.00 100.00 157.50 78.75WATER
0072 6108000000-E 1665 0.25 TON 1800.00 450.00 400.00 100.00 1890.00 472.50FERTILIZER TOPDRESSING
0073 6111000000-E SP   175 LF  55.00 9625.00 55.00 9625.00 42.00 7350.00IMPERVIOUS DIKE
0074 6114000000-N SP  0.5 HR  200.00 100.00 20.00 10.00 210.00 105.00SPECIALIZED HAND MOWING
0075 6117000000-N 1675  8 EA  200.00 1600.00 111.00 888.00 157.50 1260.00RESPONSE FOR EROS CONTROL



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 3 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

MILLER STRUCTURES, INC. JAMES R. VANNOY & SONS CONST. MCCARROLL CONSTRUCTION, INC.

MARION,  NC JEFFERSON,  NC ARDEN,  NC

CULVERT ITEMS

0076 8049000000-N SP  Lump Sum 12000.00 27000.00 35000.00REMV EXIST STR **********
(13+53.00 -L-)

0077 8126000000-N 414 Lump Sum 12000.00 10000.00 25000.00CULV EXCAV @ ************
(13+53.00 -L-)

0078 8133000000-E 414  129 TON 35.00 4515.00 24.00 3096.00 35.00 4515.00FND CONDIT MAT, BOX CULV
0079 8196000000-E 420 167.3 CY  325.00 54372.50 525.00 87832.50 395.00 66083.50CLASS A CONCRETE (CULV)
0080 8245000000-E 425  33,428 LB  0.55 18385.40 0.55 18385.40 0.65 21728.20REINF STEEL (CULVERT)

 

    TOTAL 394111.15 TOTAL 406935.40 TOTAL 437107.81CONTRACT TOTAL

 

    SUB-TOTAL 292838.25 SUB-TOTAL 260621.50 SUB-TOTAL 284781.11ROADWAY ITEMS
    SUB-TOTAL 101272.90 SUB-TOTAL 146313.90 SUB-TOTAL 152326.70CULVERT ITEMS



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 4 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MOUNTAIN CREEK CONTRACTORS,
LLC.

STATESVILLE,  NC ASHEVILLE,  NC CLAREMONT,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22400.00 21478.00 30461.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7555.00 20301.18 20000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 50545.00 20000.00 75000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 10.00 10.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00 30.00 600.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  156 LF  100.00 15600.00 25.00 3900.00 24.00 3744.0015" RC PIPE CULV III
0007 0378000000-E 310  24 LF  105.00 2520.00 35.00 840.00 28.00 672.0024" RC PIPE CULV III
0008 1220000000-E 545  60 TON 35.00 2100.00 25.00 1500.00 20.00 1200.00INCIDENTAL STONE BASE
0009 1489000000-E 610  320 TON 67.00 21440.00 67.00 21440.00 70.00 22400.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  330 TON 65.00 21450.00 65.00 21450.00 70.00 23100.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  270 TON 65.00 17550.00 65.00 17550.00 70.00 18900.00ASP CONC SURF CRS S9.5B
0012 1560000000-E 620  47 TON 450.00 21150.00 450.00 21150.00 475.00 22325.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  7 EA  1300.00 9100.00 1500.00 10500.00 1000.00 7000.00MASNRY DRAINAGE STRUCT
0014 2319000000-N 840  1 EA  600.00 600.00 250.00 250.00 300.00 300.00FRAME W/GRATE 840.***** DETL

(840.16)
0015 2374000000-N 840  2 EA  600.00 1200.00 250.00 500.00 300.00 600.00FRAME-GRT-HD 840.03 **

(F)
0016 2374000000-N 840  2 EA  600.00 1200.00 250.00 500.00 400.00 800.00FRAME-GRT-HD 840.03 **

(G)
0017 2396000000-N 840  2 EA  400.00 800.00 250.00 500.00 450.00 900.00FRAME W/COVER STD 840.54
0018 2535000000-E 846  120 LF  28.00 3360.00 17.00 2040.00 17.00 2040.00**"X**" CONCRETE CURB

(8" X 18")
0019 2549000000-E 846  500 LF  28.00 14000.00 17.00 8500.00 17.00 8500.002'-6"CONC CURB & GUTTER
0020 2591000000-E 848  340 SY  25.00 8500.00 30.00 10200.00 30.00 10200.004" CONCRETE SIDEWALK
0021 2598000000-E 848  120 SY  33.00 3960.00 60.00 7200.00 60.00 7200.00CONCRETE WHEELCHAIR RAMP
0022 2612000000-E 848  95 SY  45.00 4275.00 54.00 5130.00 54.00 5130.006" CONCRETE DRIVEWAY
0023 2905000000-N 859  1 EA  1400.00 1400.00 2000.00 2000.00 300.00 300.00CONVERT DI TO JB
0024 3536000000-E 866  80 LF  7.00 560.00 15.00 1200.00 12.95 1036.00CHN LK FENCE 48" FABRIC
0025 3542000000-E 866  6 EA  30.00 180.00 50.00 300.00 33.25 199.50MET LINE PST 48" CL FEN
0026 3548000000-E 866  4 EA  95.00 380.00 50.00 200.00 10.50 42.00MET TERM PST 48" CL FEN
0027 3628000000-E 876  40 TON 55.00 2200.00 25.00 1000.00 30.00 1200.00PLAIN RIP RAP, CLASS I
0028 3656000000-E 876  265 SY  2.50 662.50 3.00 795.00 5.00 1325.00FILTER FABRIC FOR DRAINGE
0029 4400000000-E 1110  205 SF  15.00 3075.00 7.50 1537.50 7.50 1537.50WORK ZONE SIGNS (STAT)
0030 4405000000-E 1110  20 SF  25.00 500.00 4.50 90.00 3.75 75.00WORK ZONE SIGNS (PORTABLE
0031 4410000000-E 1110  94 SF  4.00 376.00 5.00 470.00 3.99 375.06WORK ZONE SIGNS (BARRICDE
0032 4415000000-N 1115  1 EA  2000.00 2000.00 2500.00 2500.00 4295.00 4295.00FLASHING ARROW PNL TYPE C
0033 4425000000-N 1125  3 EA  15.00 45.00 15.00 45.00 12.95 38.85WARNING FLAG SETS
0034 4430000000-N 1130  15 EA  65.00 975.00 100.00 1500.00 33.25 498.75DRUMS
0035 4445000000-E 1145  96 LF  10.00 960.00 10.00 960.00 8.50 816.00BARRICADES (TYPE III)
0036 4475000000-N 1165  1 EA  1000.00 1000.00 9500.00 9500.00 10500.00 10500.00TRUCK MTD IMP ATTN 45 MPH
0037 4685000000-E 1205  43 LF  0.85 36.55 0.85 36.55 2.00 86.00THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  822 LF  1.15 945.30 1.15 945.30 3.00 2466.00THERMO PVT MKG LINES 4"120



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 5 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MOUNTAIN CREEK CONTRACTORS,
LLC.

STATESVILLE,  NC ASHEVILLE,  NC CLAREMONT,  NC

0039 4710000000-E 1205  75 LF  9.75 731.25 9.75 731.25 16.00 1200.0024"WIDE THERMO 120 MILS
0040 5255000000-N 1413 Lump Sum 3000.00 20000.00 3000.00PORTABLE LIGHTING
0041 5360000000-E 1510  10 LF  45.00 450.00 30.00 300.00 100.00 1000.006" DI WATER PIPE  PC 350
0042 5408000000-E 1510  48 LF  5.00 240.00 22.00 1056.00 50.00 2400.00***"CU WATER PIPE TYPE K

(1-1/2")
0043 5414000000-E 1510  48 LF  5.00 240.00 20.00 960.00 25.00 1200.003/4"CU WATER PIPE TYPE K
0044 5480000000-E 1510  260 LB  11.00 2860.00 3.50 910.00 10.00 2600.00DI H2O FITTINGS 250# MIN
0045 5504000000-E 1510  1 EA  300.00 300.00 150.00 150.00 600.00 600.00***" CORPORATION STOP

(1-1/2")
0046 5510000000-E 1510  1 EA  300.00 300.00 100.00 100.00 600.00 600.003/4" CORPORATION STOP
0047 5540000000-E 1510  1 EA  1400.00 1400.00 650.00 650.00 1200.00 1200.006" GATE V&VB 200# WP
0048 5582000000-E 1510  1 EA  1000.00 1000.00 250.00 250.00 500.00 500.00**"X **" TAPPING SADDLE

(8" X 1-1/2")
0049 5582000000-E 1510  1 EA  1000.00 1000.00 225.00 225.00 800.00 800.00**"X **" TAPPING SADDLE

(8" X 3/4")
0050 5648000000-N 1510  2 EA  400.00 800.00 200.00 400.00 800.00 1600.00RELOCATE EXIST WAT METER
0051 5666000000-E 1510  1 EA  1700.00 1700.00 1500.00 1500.00 1500.00 1500.00FIRE HYDRANT, *****MPA WP

(200MPA WP)
0052 5726000000-E 1520  36 LF  300.00 10800.00 50.00 1800.00 175.00 6300.008" DI SEWER PIPE  PC 350
0053 6000000000-E 1605  565 LF  4.00 2260.00 5.00 2825.00 5.00 2825.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  75 TON 24.00 1800.00 25.00 1875.00 30.00 2250.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  100 TON 26.00 2600.00 30.00 3000.00 30.00 3000.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  85 TON 25.00 2125.00 25.00 2125.00 30.00 2550.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 0.5 ACR 1500.00 750.00 1500.00 750.00 1000.00 500.00TEMPORARY MULCHING
0058 6018000000-E 1620  50 LB  7.00 350.00 7.00 350.00 5.00 250.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 0.25 TON 1800.00 450.00 1800.00 450.00 600.00 150.00FERT FOR TEMP SEEDING
0060 6030000000-E 1630  82 CY  8.00 656.00 10.00 820.00 10.00 820.00SILT EXCAVATION
0061 6033000000-E 1631  176 SY  2.10 369.60 2.10 369.60 5.00 880.00SYNTHETIC ROVING
0062 6036000000-E 1631  88 SY  2.10 184.80 2.10 184.80 6.90 607.20MATTING FOR EROS CONTROL
0063 6042000000-E 1632  120 LF  6.00 720.00 4.00 480.00 4.00 480.001/4" HARDWARE CLOTH
0064 6070000000-N SP   2 EA  300.00 600.00 300.00 600.00 500.00 1000.00SPECIAL STILLING BASINS
0065 6084000000-E 1660 0.5 ACR 3500.00 1750.00 3500.00 1750.00 5000.00 2500.00SEEDING AND MULCHING
0066 6087000000-E 1660 0.5 ACR 150.00 75.00 300.00 150.00 100.00 50.00MOWING
0067 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 0.25 TON 1800.00 450.00 1800.00 450.00 600.00 150.00FERT FOR REPAIR SEEDING
0069 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 3.00 150.00SEED FOR SUPP SEEDING
0070 6102000000-E 1664  28 SY  15.00 420.00 15.00 420.00 10.00 280.00SODDING
0071 6105000000-E 1664 0.5 M/G 150.00 75.00 150.00 75.00 500.00 250.00WATER
0072 6108000000-E 1665 0.25 TON 1800.00 450.00 1800.00 450.00 350.00 87.50FERTILIZER TOPDRESSING
0073 6111000000-E SP   175 LF  30.00 5250.00 25.00 4375.00 35.00 6125.00IMPERVIOUS DIKE
0074 6114000000-N SP  0.5 HR  200.00 100.00 200.00 100.00 100.00 50.00SPECIALIZED HAND MOWING
0075 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 1.50 12.00RESPONSE FOR EROS CONTROL



APR 17, 2002 12:19 PM WATAUGA

TIP NO B-2658 8.2750601 10:00AM 6 /  6 017

FED AID NO BRZ-1547(2) 0.080 MI APR 16 2002 C200421
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BOONE CREEK & APPRO  ON SR-1547 IN BOONE. 

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MOUNTAIN CREEK CONTRACTORS,
LLC.

STATESVILLE,  NC ASHEVILLE,  NC CLAREMONT,  NC

CULVERT ITEMS

0076 8049000000-N SP  Lump Sum 15000.00 33000.00 20350.00REMV EXIST STR **********
(13+53.00 -L-)

0077 8126000000-N 414 Lump Sum 25000.00 40000.00 35850.00CULV EXCAV @ ************
(13+53.00 -L-)

0078 8133000000-E 414  129 TON 45.00 5805.00 30.00 3870.00 34.88 4499.52FND CONDIT MAT, BOX CULV
0079 8196000000-E 420 167.3 CY  500.00 83650.00 600.00 100380.00 429.24 71811.85CLASS A CONCRETE (CULV)
0080 8245000000-E 425  33,428 LB  0.80 26742.40 0.60 20056.80 1.00 33428.00REINF STEEL (CULVERT)

 

    TOTAL 449305.40 TOTAL 468197.98 TOTAL 501628.73CONTRACT TOTAL

 

    SUB-TOTAL 293108.00 SUB-TOTAL 270891.18 SUB-TOTAL 335689.36ROADWAY ITEMS
    SUB-TOTAL 156197.40 SUB-TOTAL 197306.80 SUB-TOTAL 165939.37CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  394111.15MILLER STRUCTURES, INC.
     2  406935.40JAMES R. VANNOY & SONS CONST.
     3  437107.81MCCARROLL CONSTRUCTION, INC.
     4  449305.40R. E. BURNS & SONS CO., INC.
     5  468197.98TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     6  501628.73MOUNTAIN CREEK CONTRACTORS, LLC.



APR 17, 2002 12:19 PM MACON

TIP NO U-2929 8.2970401 10:00AM 1 /  10 018

FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

TENNOCA CONSTRUCTION CO. HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

CANDLER,  NC ALCOA,  TN ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 179925.00 130000.00 131000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 205000.00 200000.00 77000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  7000.00 2800.00 15300.00 6120.00 15000.00 6000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  38,000 M3  3.00 114000.00 4.12 156560.00 3.85 146300.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  3,570 M3  4.50 16065.00 5.88 20991.60 3.50 12495.00UNDERCUT EXCAVATION
0006 0156000000-M 250  460 M2  2.20 1012.00 3.50 1610.00 5.00 2300.00REMOVAL OF EXT ASPHALT PVM'T
0007 0192000000-N 260  4 HR  200.00 800.00 100.00 400.00 300.00 1200.00PROOF ROLLING
0008 0195000000-M 265  3,570 M3  16.78 59904.60 24.00 85680.00 31.40 112098.00SELECT GRANULAR MATERIAL
0009 0234000000-M SP   8,400 M3  4.00 33600.00 5.88 49392.00 3.50 29400.00GENERIC GRADING ITEM (M3)

UNDERCUT EXCAVATION FOR ROCK BUTTRESS
0010 0241000000-M SP   7,300 M2  3.30 24090.00 2.50 18250.00 3.12 22776.00GENERIC GRADING ITEM (M2)

SOIL PLATING
0011 0255000000-M SP   35,000 MTN 15.52 543200.00 17.40 609000.00 20.00 700000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL CLASS VII
0012 0255000000-M SP   13,000 MTN 11.67 151710.00 13.65 177450.00 18.00 234000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS IV
0013 0318000000-M 300  177 MTN 20.00 3540.00 20.00 3540.00 20.00 3540.00FND CONDIT MAT'L MIN STR
0014 0366000000-M 310 106.8 M   80.00 8544.00 67.00 7155.60 70.00 7476.00375MM RCP CULV CLASS III
0015 0372000000-M 310 118.8 M   85.00 10098.00 72.00 8553.60 76.00 9028.80450MM RCP CULV CLASS III
0016 0378000000-M 310 100.8 M   90.00 9072.00 93.50 9424.80 96.00 9676.80600MM RCP CULV CLASS III
0017 0384000000-M 310 2.4 M   120.00 288.00 160.25 384.60 123.00 295.20750MM RCP CULV CLASS III
0018 0420000000-M 310 38.4 M   400.00 15360.00 413.00 15859.20 445.00 17088.001650MM RCP CULV CLASS III
0019 0708000000-M 310 91.2 M   82.00 7478.40 65.25 5950.80 74.00 6748.80400MM BCCSP B 1.63
0020 0714000000-M 310 4.8 M   100.00 480.00 70.00 336.00 84.00 403.20450MM BCCSP B 1.63
0021 0720000000-M 310 55.2 M   100.00 5520.00 92.00 5078.40 102.00 5630.40600MM BCCSP B 1.63
0022 0726000000-M 310 40.8 M   110.00 4488.00 110.00 4488.00 132.00 5385.60800MM BCCSP B 2.01
0023 0806000000-M 310  6 EA  250.00 1500.00 195.00 1170.00 120.00 720.00400MM BCCSP ELB B 1.63
0024 0808000000-M 310  2 EA  500.00 1000.00 250.00 500.00 175.00 350.00600MM BCCSP ELB B 1.63
0025 1011000000-N 500 Lump Sum 25000.00 10250.00 24000.00FINE GRADING
0026 1110000000-M 510  500 MTN 18.00 9000.00 15.00 7500.00 15.00 7500.00STABILIZER AGGREGATE
0027 1121000000-M 520  4,900 MTN 14.00 68600.00 15.00 73500.00 15.25 74725.00AGGREGATE BASE COURSE
0028 1220000000-M 545  200 MTN 15.00 3000.00 15.00 3000.00 20.00 4000.00INCIDENTAL STONE BASE
0029 1231000000-M 560  1,035 M3  6.00 6210.00 6.50 6727.50 6.00 6210.00SHOULDER BORROW
0030 1489000000-M 610  335 MTN 47.25 15828.75 45.00 15075.00 45.00 15075.00ASP CONC BASE CRS B25.0B
0031 1498000000-M 610  2,490 MTN 32.39 80651.10 30.85 76816.50 30.85 76816.50ASP CONC INTR CRS I19.0B
0032 1519000000-M 610  1,600 MTN 32.55 52080.00 31.00 49600.00 31.00 49600.00ASP CONC SURF CRS S9.5B
0033 1560000000-M 620  236 MTN 194.25 45843.00 185.00 43660.00 185.00 43660.00ASP FOR PLANT MIX  PG64-22
0034 1693000000-M 654 8.3 MTN 200.00 1660.00 100.00 830.00 130.00 1079.00ASPH PLT MIX PVMT REPAIR
0035 2220000000-M 838 6.7 M3  1050.00 7035.00 800.00 5360.00 1000.00 6700.00REINFORCED ENDWALLS
0036 2286000000-N 840  11 EA  1155.00 12705.00 1365.00 15015.00 1100.00 12100.00MASNRY DRAINAGE STRUCT
0037 2330000000-N 840  6 EA  315.00 1890.00 345.00 2070.00 300.00 1800.00FRAME W/2GRTS 840.***** DETL

(840.22)



APR 17, 2002 12:19 PM MACON

TIP NO U-2929 8.2970401 10:00AM 2 /  10 018

FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

TENNOCA CONSTRUCTION CO. HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

CANDLER,  NC ALCOA,  TN ASHEVILLE,  NC

0038 2363000000-N 840  4 EA  315.00 1260.00 345.00 1380.00 300.00 1200.00FRAME W/2GRTS 840.***** STD
(840.29)

0039 2462000000-M SP   1 EA  2300.00 2300.00 3200.00 3200.00 2200.00 2200.00***MM SLUICE GATE
(625MM)

0040 2462000000-M SP   1 EA  3800.00 3800.00 4500.00 4500.00 3500.00 3500.00***MM SLUICE GATE
(800MM)

0041 2474000000-N SP  Lump Sum 2000.00 5460.00 2000.00GENERIC DRAINAGE ITEM (LS)
HAZARDOUS WASTE RETENTION     BASIN

0042 2549000000-M 846  218 M   68.88 15015.84 56.00 12208.00 65.60 14300.80750MM CONC CURB & GUTTER
0043 2556000000-M 846  415 M   55.13 22878.95 42.00 17430.00 52.50 21787.50SHLDR BERM GUTTER
0044 2591000000-M 848  215 M2  35.24 7576.60 43.00 9245.00 33.60 7224.00100MM CONC SIDEWALK
0045 2598000000-M 848 33.72 M2  116.03 3912.53 48.00 1618.56 110.50 3726.06CONC WHEELCHAIR RAMPS
0046 2815000000-N 858  1 EA  700.00 700.00 615.00 615.00 900.00 900.00ADJ DROP INLETS
0047 2830000000-N 858  6 EA  425.00 2550.00 675.00 4050.00 400.00 2400.00ADJ MANHOLES
0048 2845000000-N 858  2 EA  300.00 600.00 300.00 600.00 300.00 600.00ADJ METER OR VALVE BOXES
0049 3030000000-M 862 742.95 M   31.90 23700.11 33.50 24888.83 30.38 22570.82STL BM GRDRAIL
0050 3045000000-M 862 22.86 M   32.04 732.43 36.90 843.53 30.51 697.46STL BM GRDRAIL SHOP CURV
0051 3150000000-N 862  5 EA  42.00 210.00 35.75 178.75 40.00 200.00ADDIT GUARDRAIL POSTS
0052 3270000000-N SP   4 EA  1785.00 7140.00 1920.00 7680.00 1700.00 6800.00GR ANCHOR TYPE 350
0053 3628000000-M 876 60.4 MTN 30.00 1812.00 23.25 1404.30 25.00 1510.00PLN RIP RAP CL I
0054 3649000000-M 876  63 MTN 30.00 1890.00 23.25 1464.75 24.00 1512.00PLN RIP RAP, CLASS B
0055 3656000000-M 876  7,300 M2  2.00 14600.00 1.25 9125.00 3.00 21900.00FILTER FABRIC FOR DRAINGE
0056 4400000000-M 1110  21 M2  88.00 1848.00 86.75 1821.75 50.00 1050.00WORK ZONE SIGNS (STAT)
0057 4405000000-M 1110  24 M2  100.00 2400.00 41.20 988.80 60.00 1440.00WORK ZONE SIGNS (PORT)
0058 4410000000-M 1110  3 M2  70.00 210.00 43.85 131.55 120.00 360.00WORK ZONE SIGNS (BARRICAD
0059 4415000000-N 1115  1 EA  1500.00 1500.00 4385.00 4385.00 3000.00 3000.00FLASHING ARROW PNL TYPE C
0060 4430000000-N 1130  30 EA  60.00 1800.00 34.00 1020.00 100.00 3000.00DRUMS
0061 4435000000-N 1135  100 EA  23.00 2300.00 16.85 1685.00 20.00 2000.00CONES
0062 4445000000-M 1145  40 M   42.00 1680.00 28.45 1138.00 60.00 2400.00BARRICADES (TYPE III)
0063 4455000000-N 1150  60 MD  150.00 9000.00 160.00 9600.00 130.00 7800.00FLAGGER
0064 4510000000-N SP   20 HR  40.00 800.00 80.00 1600.00 50.00 1000.00POLICE
0065 4685000000-M 1205  2,035 M   1.47 2991.45 1.45 2950.75 1.40 2849.00100MM THERMO MKG, 2.3MMTK
0066 4686000000-M 1205  2,441 M   2.00 4882.00 1.95 4759.95 1.90 4637.90100MM THERMO MKG, 3.1MMTK
0067 4697000000-M 1205  51 M   6.30 321.30 6.50 331.50 6.00 306.00200MM THERMO MKG 3.1MM TK
0068 4710000000-M 1205  41 M   12.60 516.60 12.25 502.25 12.00 492.00600MM THERMO MKG 3.1MM TK
0069 4725000000-M 1205  14 EA  73.50 1029.00 71.50 1001.00 70.00 980.00THERMO PVT MKG SYMB 2.3MM
0070 4810000000-M 1205  8,952 M   0.32 2864.64 0.30 2685.60 0.30 2685.60PAINT PVT MKG LINES 100MM
0071 4820000000-M 1205  102 M   6.30 642.60 6.15 627.30 6.00 612.00PAINT PVT MKG LINES 200MM
0072 4835000000-M 1205  82 M   10.50 861.00 10.25 840.50 10.00 820.00PAINT PVT MKG LINES 600MM
0073 4845000000-N 1205  28 EA  42.00 1176.00 40.85 1143.80 40.00 1120.00PAINT PVT MKG SYMBOL
0074 4850000000-M 1205  225 M   1.73 389.25 1.70 382.50 1.65 371.25REMVL OF 100MM LINES
0075 4870000000-M 1205  4 M   10.50 42.00 10.20 40.80 10.00 40.00REMVL OF 600MM LINES
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0076 4875000000-N 1205  28 EA  42.00 1176.00 41.00 1148.00 40.00 1120.00REMOVAL OF SYMBL & CHARAC
0077 4905000000-N 1253  113 EA  52.50 5932.50 51.00 5763.00 50.00 5650.00SNOWPLB RAISED PVMT MRKER
0078 5300000000-M 1505 96.1 MTN 20.00 1922.00 20.00 1922.00 20.00 1922.00FND CONDIT MAT'L ********

(VI)
0079 5306000000-M SP  96.1 MTN 20.00 1922.00 20.00 1922.00 20.00 1922.00BEDDN MAT'L CL **********

(IV)
0080 5492000000-M SP   20 M   50.00 1000.00 23.00 460.00 22.50 450.0020MM PE H2O TUBE SDR9 ***

(1.38MPA)
0081 5510000000-M 1510  1 EA  100.00 100.00 60.00 60.00 55.00 55.0020MM CORPORATION STOP
0082 5582000000-M 1510  1 EA  100.00 100.00 135.00 135.00 130.00 130.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0083 5648000000-N 1510  1 EA  300.00 300.00 310.00 310.00 300.00 300.00RELOCATE EXIST WAT METER
0084 5690000000-M 1520 27.5 M   66.00 1815.00 55.50 1526.25 54.00 1485.00***MM PVC SS PIPE SDR 35

(150MM)
0085 5696000000-M 1520  132 M   100.00 13200.00 63.50 8382.00 62.00 8184.00200MM PVC SS PIPE SDR 35
0086 5702000000-M 1520 102.17 M   165.00 16858.05 143.00 14610.31 140.00 14303.80300MM PVC SS PIPE SDR 35
0087 5714000000-M 1520  35 M   115.00 4025.00 82.00 2870.00 80.00 2800.00***MM DI SS PIPE CL ****

(200MM, 50)
0088 5714000000-M 1520  314 M   265.00 83210.00 230.00 72220.00 221.70 69613.80***MM DI SS PIPE CL ****

(600MM, 50)
0089 5768000000-N 1520  1 EA  400.00 400.00 575.00 575.00 560.00 560.00SANITARY SEWER CLEAN-OUT
0090 5774000000-M 1525  8 EA  1800.00 14400.00 1255.00 10040.00 1230.00 9840.00STD ****MM DIA PC MH 0-2M

(1200MM)
0091 5774000000-M 1525  5 EA  2200.00 11000.00 2550.00 12750.00 2500.00 12500.00STD ****MM DIA PC MH 0-2M

(1500MM)
0092 5780000000-M 1525  4 M   300.00 1200.00 410.00 1640.00 400.00 1600.00STD PC MH WALL ****MM 2+

(1500MM)
0093 5786000000-M 1525  1 M   200.00 200.00 820.00 820.00 800.00 800.00SS MH OS DROP ASSEMBLY
0094 5798000000-M 1530  401 M   22.50 9022.50 22.45 9002.45 22.00 8822.00FL OR REMV *** PIPE *****

(375MM, TC SEWER)
0095 5816000000-N 1530  12 EA  250.00 3000.00 220.00 2640.00 212.00 2544.00BRK DN,PLUG & FILL UT MH
0096 5828000000-N 1530  1 EA  500.00 500.00 920.00 920.00 900.00 900.00REMOVE EXISTING MANHOLE
0097 5882000000-N SP   4 EA  2500.00 10000.00 810.00 3240.00 790.00 3160.00GENERIC UTILITY ITEM (EA)

PRECAST CONC SANITARY SEWER MANHOLE WITH
VENT

0098 6000000000-M 1605  690 M   9.00 6210.00 8.00 5520.00 10.00 6900.00TEMPORARY SILT FENCE
0099 6006000000-M 1610  75 MTN 30.00 2250.00 26.00 1950.00 18.00 1350.00EROS CONTRL STONE CL A
0100 6009000000-M 1610  670 MTN 30.00 20100.00 26.00 17420.00 20.00 13400.00EROS CONTRL STONE CL B
0101 6012000000-M 1610  250 MTN 30.00 7500.00 22.00 5500.00 16.00 4000.00SEDIMENT CONTROL STONE
0102 6015000000-M 1615 5.5 HA  2625.00 14437.50 1515.00 8332.50 1482.00 8151.00TEMPORARY MULCHING
0103 6018000000-M 1620  225 KG  12.60 2835.00 6.20 1395.00 6.07 1365.75SEED FOR TEMP SEEDING
0104 6021000000-M 1620 1.75 MTN 1260.00 2205.00 675.00 1181.25 660.00 1155.00FERT FOR TEMP SEEDING
0105 6024000000-M 1622  280 M   30.00 8400.00 32.00 8960.00 35.00 9800.00TEMPORARY SLOPE DRAINS
0106 6027000000-N 1622  13 EA  125.00 1625.00 765.00 9945.00 250.00 3250.00INLET PROTCN @ SLOPE DRNS
0107 6030000000-M 1630  1,895 M3  4.50 8527.50 3.00 5685.00 5.00 9475.00SILT EXCAVATION
0108 6033000000-M 1631  1,130 M2  2.36 2666.80 2.25 2542.50 2.16 2440.80SYNTHETIC ROVING
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0109 6036000000-M 1631  565 M2  2.36 1333.40 2.25 1271.25 2.16 1220.40MATTING FOR EROS CONTROL
0110 6038000000-M SP   5,000 M2  6.25 31250.00 7.50 37500.00 7.00 35000.00PERM SOIL REINF MAT
0111 6042000000-M 1632  100 M   10.00 1000.00 8.50 850.00 11.00 1100.006.4MM HARDWARE CLOTH
0112 6069000000-M 1638  64 M3  63.00 4032.00 65.00 4160.00 50.00 3200.00STILLING BASINS
0113 6084000000-M 1660  5 HA  4672.50 23362.50 5040.00 25200.00 4940.00 24700.00SEEDING & MULCHING
0114 6087000000-M 1660  3 HA  262.50 787.50 260.00 780.00 247.00 741.00MOWING
0115 6090000000-M 1661  75 KG  18.38 1378.50 14.00 1050.00 13.26 994.50SEED FOR REPAIR SEEDING
0116 6093000000-M 1661 0.25 MTN 4200.00 1050.00 675.00 168.75 660.00 165.00FERT FOR REPAIR SEEDING
0117 6096000000-M 1662  150 KG  8.93 1339.50 7.00 1050.00 6.63 994.50SEED FOR SUPP SEEDING
0118 6102000000-M 1664  870 M2  12.60 10962.00 12.25 10657.50 12.00 10440.00SODDING
0119 6105000000-M 1664  66 KL  29.40 1940.40 51.00 3366.00 50.00 3300.00WATER
0120 6108000000-M 1665 8.5 MTN 682.50 5801.25 450.00 3825.00 440.00 3740.00FERTILIZER TOPDRESSING
0121 6111000000-M SP   60 M   57.75 3465.00 60.00 3600.00 50.00 3000.00IMPERVIOUS DIKE
0122 6114000000-N SP   5 HR  68.25 341.25 105.00 525.00 100.00 500.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  8 EA  472.50 3780.00 410.00 3280.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0124 6123000000-M 1670  1 HA  2310.00 2310.00 2500.00 2500.00 2500.00 2500.00REFORESTATION
0125 7048000000-M 1705  6 EA  630.00 3780.00 615.00 3690.00 600.00 3600.00300MM PEDEST SIGNL HD 2 SEC
0126 7060000000-M 1705  710 M   8.40 5964.00 8.20 5822.00 8.00 5680.00SIGNAL CABLE
0127 7120000000-M 1705  23 EA  924.00 21252.00 900.00 20700.00 880.00 20240.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0128 7216000000-N SP   19 EA  572.25 10872.75 560.00 10640.00 545.00 10355.00MODIFY EXT VEHIC SIGNL HD
0129 7252000000-M 1710  1,645 M   8.93 14689.85 8.70 14311.50 8.50 13982.50MESSENGER CABLE (6.35MM)
0130 7264000000-M 1710  120 M   10.87 1304.40 10.60 1272.00 10.35 1242.00MESSENGER CABLE (9.52MM)
0131 7276000000-M 1715  75 M   60.38 4528.50 59.00 4425.00 57.50 4312.50JACK & BORE
0132 7279000000-M 1715  850 M   2.42 2057.00 2.35 1997.50 2.30 1955.00TRACER WIRE
0133 7288000000-M 1715  62 M   17.69 1096.78 18.00 1116.00 16.85 1044.70TRENCHING (PAVED)
0134 7300000000-M 1715  422 M   17.13 7228.86 16.75 7068.50 16.31 6882.82TRENCHING (UNPAVED)
0135 7324000000-N 1716  24 EA  194.25 4662.00 190.00 4560.00 185.00 4440.00JUNCTION BOX (STANDARD SIZE)
0136 7336000000-N 1716  17 EA  428.40 7282.80 420.00 7140.00 408.00 6936.00JUNCTION BOX (OVER-SIZED)
0137 7360000000-N 1720  3 EA  688.80 2066.40 670.00 2010.00 656.00 1968.00WOOD POLE
0138 7372000000-N 1721  20 EA  256.20 5124.00 250.00 5000.00 244.00 4880.00GUY ASSEMBLY
0139 7408000000-M 1722  1 EA  290.85 290.85 290.00 290.00 277.00 277.0025MM RISER W/ WEATHERHEAD
0140 7420000000-M 1722  3 EA  312.38 937.14 305.00 915.00 297.50 892.5050MM RISER W/ WEATHERHEAD
0141 7432000000-M 1722  7 EA  185.06 1295.42 180.00 1260.00 176.25 1233.7550MM RISER W/ TUBING
0142 7444000000-M 1725  2,256 M   15.38 34697.28 15.00 33840.00 14.65 33050.40INDUCTIVE LOOP SAWCUT
0143 7456000000-M 1726  1,540 M   5.93 9132.20 6.00 9240.00 5.65 8701.00LEAD-IN CABLE
0144 7516000000-M 1730  2,545 M   12.60 32067.00 12.25 31176.25 12.00 30540.00COMMUNICATIONS CABLE (** FIBER)

(12)
0145 7552000000-N 1731  8 EA  2310.00 18480.00 2245.00 17960.00 2200.00 17600.00INTERCONNECT CENTER
0146 7564000000-N 1732  8 EA  1587.60 12700.80 1550.00 12400.00 1512.00 12096.00FIBER-OPTIC TRANSCEIVER
0147 7566000000-N 1733  10 EA  297.15 2971.50 290.00 2900.00 283.00 2830.00DELINEATOR MARKER
0148 7568000000-N SP   1 EA  1443.75 1443.75 1400.00 1400.00 1375.00 1375.00FURN FIB-OPT RESTORAT KIT
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0149 7570000000-N SP   1 EA  1803.90 1803.90 1800.00 1800.00 1718.00 1718.00FURN FIB-OPT POWER METER
0150 7572000000-N SP   1 EA  4547.55 4547.55 4500.00 4500.00 4331.00 4331.00FURN OPTIC LIGHT GENERATOR
0151 7574000000-N SP   1 EA  1587.60 1587.60 1600.00 1600.00 1512.00 1512.00FURN FIB-OPT TRANSCEIVER
0152 7588000000-N 1741  10 EA  7156.54 71565.40 6960.00 69600.00 6815.75 68157.50SGNL MAST ARM WITH METAL POLE
0153 7612000000-N 1742  10 EA  3491.25 34912.50 3400.00 34000.00 3325.00 33250.00METAL SIGNAL POLE FOUNDATION
0154 7624000000-N 1743  1 EA  1647.19 1647.19 1600.00 1600.00 1568.75 1568.75SIGNAL PEDESTAL WITH FOUND
0155 7636000000-N 1745  5 EA  295.05 1475.25 290.00 1450.00 281.00 1405.00SIGN FOR SIGNALS
0156 7684000000-N 1750  5 EA  820.05 4100.25 800.00 4000.00 781.00 3905.00SIGNAL CABINET FOUNDATION
0157 7828000000-N 1751  5 EA  12185.25 60926.25 11850.00 59250.00 11605.00 58025.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0158 7840000000-N 1751  3 EA  11405.10 34215.30 11100.00 33300.00 10862.00 32586.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0159 7852000000-N 1751  22 EA  251.48 5532.56 245.00 5390.00 239.50 5269.00DETECTOR CHANNEL (NEMA TS-2)
0160 7900000000-N 1752  1 EA  7907.55 7907.55 7700.00 7700.00 7531.00 7531.00MASTR CONTRLR (NEMA TS-2)
0161 7936000000-N SP   1 EA  6496.35 6496.35 6315.00 6315.00 6187.00 6187.00CENTRAL COMPUTER
0162 7938000000-N SP   1 EA  5775.00 5775.00 5615.00 5615.00 5500.00 5500.00NOTEBOOK COMPUTER
0163 7942000000-N SP   1 EA  3615.15 3615.15 3515.00 3515.00 3443.00 3443.00PRINTER
0164 7980000000-N SP   8 EA  383.25 3066.00 375.00 3000.00 365.00 2920.00GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING PEDESTRIAN    SIGNAL
0165 7985000000-N SP  Lump Sum 5052.60 4910.00 4812.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0166 7990000000-M SP   858 M   66.41 56979.78 65.00 55770.00 63.25 54268.50GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT

CULVERT ITEMS

0167 8126000000-N 414 Lump Sum 14700.00 14300.00 20000.00CULV EXCAV @ ************
(21+68.782-L-)

0168 8133000000-M 414  27 MTN 26.25 708.75 25.50 688.50 50.00 1350.00FND COND MATL BOX CULV
0169 8196000000-M 420 40.2 M3  782.25 31446.45 765.00 30753.00 600.00 24120.00CL A CONC, CULVERT
0170 8245000000-M 425  3,693 KG  1.45 5354.85 1.45 5354.85 1.65 6093.45REINF STL CULV

 

    TOTAL 2800424.81 TOTAL 2847542.23 TOTAL 2864980.61CONTRACT TOTAL

 

    SUB-TOTAL 2748214.76 SUB-TOTAL 2796445.88 SUB-TOTAL 2813417.16ROADWAY ITEMS
    SUB-TOTAL 52210.05 SUB-TOTAL 51096.35 SUB-TOTAL 51563.45CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 160000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 100000.00 70000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  10000.00 4000.00 1000.00 400.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  38,000 M3  6.00 228000.00 4.80 182400.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  3,570 M3  7.00 24990.00 6.00 21420.00UNDERCUT EXCAVATION
0006 0156000000-M 250  460 M2  2.00 920.00 3.00 1380.00REMOVAL OF EXT ASPHALT PVM'T
0007 0192000000-N 260  4 HR  100.00 400.00 300.00 1200.00PROOF ROLLING
0008 0195000000-M 265  3,570 M3  26.00 92820.00 25.50 91035.00SELECT GRANULAR MATERIAL
0009 0234000000-M SP   8,400 M3  7.00 58800.00 4.00 33600.00GENERIC GRADING ITEM (M3)

UNDERCUT EXCAVATION FOR ROCK BUTTRESS
0010 0241000000-M SP   7,300 M2  5.75 41975.00 9.00 65700.00GENERIC GRADING ITEM (M2)

SOIL PLATING
0011 0255000000-M SP   35,000 MTN 17.00 595000.00 22.00 770000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL CLASS VII
0012 0255000000-M SP   13,000 MTN 16.24 211120.00 22.50 292500.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS IV
0013 0318000000-M 300  177 MTN 22.00 3894.00 40.00 7080.00FND CONDIT MAT'L MIN STR
0014 0366000000-M 310 106.8 M   57.00 6087.60 85.00 9078.00375MM RCP CULV CLASS III
0015 0372000000-M 310 118.8 M   75.00 8910.00 94.00 11167.20450MM RCP CULV CLASS III
0016 0378000000-M 310 100.8 M   115.68 11660.54 120.00 12096.00600MM RCP CULV CLASS III
0017 0384000000-M 310 2.4 M   140.00 336.00 360.00 864.00750MM RCP CULV CLASS III
0018 0420000000-M 310 38.4 M   1000.00 38400.00 575.00 22080.001650MM RCP CULV CLASS III
0019 0708000000-M 310 91.2 M   58.88 5369.86 90.00 8208.00400MM BCCSP B 1.63
0020 0714000000-M 310 4.8 M   68.98 331.10 120.00 576.00450MM BCCSP B 1.63
0021 0720000000-M 310 55.2 M   97.20 5365.44 122.00 6734.40600MM BCCSP B 1.63
0022 0726000000-M 310 40.8 M   135.13 5513.30 185.00 7548.00800MM BCCSP B 2.01
0023 0806000000-M 310  6 EA  132.43 794.58 200.00 1200.00400MM BCCSP ELB B 1.63
0024 0808000000-M 310  2 EA  225.00 450.00 350.00 700.00600MM BCCSP ELB B 1.63
0025 1011000000-N 500 Lump Sum 25000.00 20000.00FINE GRADING
0026 1110000000-M 510  500 MTN 14.00 7000.00 15.25 7625.00STABILIZER AGGREGATE
0027 1121000000-M 520  4,900 MTN 14.00 68600.00 15.25 74725.00AGGREGATE BASE COURSE
0028 1220000000-M 545  200 MTN 14.00 2800.00 15.25 3050.00INCIDENTAL STONE BASE
0029 1231000000-M 560  1,035 M3  4.00 4140.00 7.00 7245.00SHOULDER BORROW
0030 1489000000-M 610  335 MTN 48.15 16130.25 47.25 15828.75ASP CONC BASE CRS B25.0B
0031 1498000000-M 610  2,490 MTN 33.01 82194.90 32.40 80676.00ASP CONC INTR CRS I19.0B
0032 1519000000-M 610  1,600 MTN 33.17 53072.00 32.55 52080.00ASP CONC SURF CRS S9.5B
0033 1560000000-M 620  236 MTN 197.95 46716.20 195.00 46020.00ASP FOR PLANT MIX  PG64-22
0034 1693000000-M 654 8.3 MTN 107.00 888.10 200.00 1660.00ASPH PLT MIX PVMT REPAIR
0035 2220000000-M 838 6.7 M3  1016.50 6810.55 1200.00 8040.00REINFORCED ENDWALLS
0036 2286000000-N 840  11 EA  1444.50 15889.50 1200.00 13200.00MASNRY DRAINAGE STRUCT
0037 2330000000-N 840  6 EA  321.00 1926.00 400.00 2400.00FRAME W/2GRTS 840.***** DETL

(840.22)
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FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

PHILLIPS & JORDAN, INC. W. C. ENGLISH, INC.

KNOXVILLE,  TN LYNCHBURG,  VA  

0038 2363000000-N 840  4 EA  374.50 1498.00 400.00 1600.00FRAME W/2GRTS 840.***** STD
(840.29)

0039 2462000000-M SP   1 EA  7500.00 7500.00 8000.00 8000.00***MM SLUICE GATE
(625MM)

0040 2462000000-M SP   1 EA  11000.00 11000.00 9000.00 9000.00***MM SLUICE GATE
(800MM)

0041 2474000000-N SP  Lump Sum 2500.00 25000.00GENERIC DRAINAGE ITEM (LS)
HAZARDOUS WASTE RETENTION     BASIN

0042 2549000000-M 846  218 M   70.19 15301.42 72.50 15805.00750MM CONC CURB & GUTTER
0043 2556000000-M 846  415 M   47.08 19538.20 58.00 24070.00SHLDR BERM GUTTER
0044 2591000000-M 848  215 M2  35.95 7729.25 37.00 7955.00100MM CONC SIDEWALK
0045 2598000000-M 848 33.72 M2  118.24 3987.05 122.00 4113.84CONC WHEELCHAIR RAMPS
0046 2815000000-N 858  1 EA  856.00 856.00 1500.00 1500.00ADJ DROP INLETS
0047 2830000000-N 858  6 EA  535.00 3210.00 1500.00 9000.00ADJ MANHOLES
0048 2845000000-N 858  2 EA  428.00 856.00 1000.00 2000.00ADJ METER OR VALVE BOXES
0049 3030000000-M 862 742.95 M   32.51 24153.30 32.00 23774.40STL BM GRDRAIL
0050 3045000000-M 862 22.86 M   32.65 746.38 32.00 731.52STL BM GRDRAIL SHOP CURV
0051 3150000000-N 862  5 EA  42.80 214.00 44.00 220.00ADDIT GUARDRAIL POSTS
0052 3270000000-N SP   4 EA  1819.00 7276.00 1800.00 7200.00GR ANCHOR TYPE 350
0053 3628000000-M 876 60.4 MTN 40.00 2416.00 31.00 1872.40PLN RIP RAP CL I
0054 3649000000-M 876  63 MTN 40.00 2520.00 31.00 1953.00PLN RIP RAP, CLASS B
0055 3656000000-M 876  7,300 M2  1.50 10950.00 3.00 21900.00FILTER FABRIC FOR DRAINGE
0056 4400000000-M 1110  21 M2  50.00 1050.00 100.00 2100.00WORK ZONE SIGNS (STAT)
0057 4405000000-M 1110  24 M2  40.00 960.00 150.00 3600.00WORK ZONE SIGNS (PORT)
0058 4410000000-M 1110  3 M2  25.00 75.00 150.00 450.00WORK ZONE SIGNS (BARRICAD
0059 4415000000-N 1115  1 EA  1000.00 1000.00 5000.00 5000.00FLASHING ARROW PNL TYPE C
0060 4430000000-N 1130  30 EA  20.00 600.00 100.00 3000.00DRUMS
0061 4435000000-N 1135  100 EA  8.00 800.00 50.00 5000.00CONES
0062 4445000000-M 1145  40 M   20.00 800.00 30.00 1200.00BARRICADES (TYPE III)
0063 4455000000-N 1150  60 MD  150.00 9000.00 150.00 9000.00FLAGGER
0064 4510000000-N SP   20 HR  25.00 500.00 100.00 2000.00POLICE
0065 4685000000-M 1205  2,035 M   1.50 3052.50 1.55 3154.25100MM THERMO MKG, 2.3MMTK
0066 4686000000-M 1205  2,441 M   2.03 4955.23 2.10 5126.10100MM THERMO MKG, 3.1MMTK
0067 4697000000-M 1205  51 M   6.42 327.42 7.00 357.00200MM THERMO MKG 3.1MM TK
0068 4710000000-M 1205  41 M   12.84 526.44 13.00 533.00600MM THERMO MKG 3.1MM TK
0069 4725000000-M 1205  14 EA  74.90 1048.60 77.00 1078.00THERMO PVT MKG SYMB 2.3MM
0070 4810000000-M 1205  8,952 M   0.32 2864.64 0.33 2954.16PAINT PVT MKG LINES 100MM
0071 4820000000-M 1205  102 M   6.42 654.84 6.60 673.20PAINT PVT MKG LINES 200MM
0072 4835000000-M 1205  82 M   10.70 877.40 11.00 902.00PAINT PVT MKG LINES 600MM
0073 4845000000-N 1205  28 EA  42.80 1198.40 44.00 1232.00PAINT PVT MKG SYMBOL
0074 4850000000-M 1205  225 M   1.77 398.25 1.85 416.25REMVL OF 100MM LINES
0075 4870000000-M 1205  4 M   10.70 42.80 11.00 44.00REMVL OF 600MM LINES



APR 17, 2002 12:19 PM MACON
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FED AID NO STP-1659(1) 1.001 KM APR 16 2002 C200319
GRADING, DRAINAGE, PAVING & CULVERT.

SR-1659 (DEPOT ST EXT) FROM US-441 BUS (MAIN ST) TO SR-1323 (RIVER VIEW ST).

PHILLIPS & JORDAN, INC. W. C. ENGLISH, INC.

KNOXVILLE,  TN LYNCHBURG,  VA  

0076 4875000000-N 1205  28 EA  42.80 1198.40 44.00 1232.00REMOVAL OF SYMBL & CHARAC
0077 4905000000-N 1253  113 EA  53.50 6045.50 55.00 6215.00SNOWPLB RAISED PVMT MRKER
0078 5300000000-M 1505 96.1 MTN 21.40 2056.54 24.00 2306.40FND CONDIT MAT'L ********

(VI)
0079 5306000000-M SP  96.1 MTN 21.40 2056.54 24.00 2306.40BEDDN MAT'L CL **********

(IV)
0080 5492000000-M SP   20 M   24.08 481.60 39.00 780.0020MM PE H2O TUBE SDR9 ***

(1.38MPA)
0081 5510000000-M 1510  1 EA  58.85 58.85 175.00 175.0020MM CORPORATION STOP
0082 5582000000-M 1510  1 EA  139.10 139.10 125.00 125.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0083 5648000000-N 1510  1 EA  321.00 321.00 500.00 500.00RELOCATE EXIST WAT METER
0084 5690000000-M 1520 27.5 M   57.78 1588.95 86.00 2365.00***MM PVC SS PIPE SDR 35

(150MM)
0085 5696000000-M 1520  132 M   66.34 8756.88 105.00 13860.00200MM PVC SS PIPE SDR 35
0086 5702000000-M 1520 102.17 M   149.80 15305.07 138.00 14099.46300MM PVC SS PIPE SDR 35
0087 5714000000-M 1520  35 M   85.60 2996.00 184.00 6440.00***MM DI SS PIPE CL ****

(200MM, 50)
0088 5714000000-M 1520  314 M   237.22 74487.08 360.00 113040.00***MM DI SS PIPE CL ****

(600MM, 50)
0089 5768000000-N 1520  1 EA  599.20 599.20 350.00 350.00SANITARY SEWER CLEAN-OUT
0090 5774000000-M 1525  8 EA  1316.10 10528.80 1500.00 12000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0091 5774000000-M 1525  5 EA  2675.00 13375.00 2200.00 11000.00STD ****MM DIA PC MH 0-2M

(1500MM)
0092 5780000000-M 1525  4 M   428.00 1712.00 780.00 3120.00STD PC MH WALL ****MM 2+

(1500MM)
0093 5786000000-M 1525  1 M   856.00 856.00 870.00 870.00SS MH OS DROP ASSEMBLY
0094 5798000000-M 1530  401 M   23.54 9439.54 69.00 27669.00FL OR REMV *** PIPE *****

(375MM, TC SEWER)
0095 5816000000-N 1530  12 EA  226.84 2722.08 2000.00 24000.00BRK DN,PLUG & FILL UT MH
0096 5828000000-N 1530  1 EA  963.00 963.00 2500.00 2500.00REMOVE EXISTING MANHOLE
0097 5882000000-N SP   4 EA  845.30 3381.20 2000.00 8000.00GENERIC UTILITY ITEM (EA)

PRECAST CONC SANITARY SEWER MANHOLE WITH
VENT

0098 6000000000-M 1605  690 M   12.84 8859.60 10.00 6900.00TEMPORARY SILT FENCE
0099 6006000000-M 1610  75 MTN 30.00 2250.00 31.00 2325.00EROS CONTRL STONE CL A
0100 6009000000-M 1610  670 MTN 30.00 20100.00 31.00 20770.00EROS CONTRL STONE CL B
0101 6012000000-M 1610  250 MTN 30.00 7500.00 27.00 6750.00SEDIMENT CONTROL STONE
0102 6015000000-M 1615 5.5 HA  1872.50 10298.75 1630.00 8965.00TEMPORARY MULCHING
0103 6018000000-M 1620  225 KG  10.70 2407.50 6.70 1507.50SEED FOR TEMP SEEDING
0104 6021000000-M 1620 1.75 MTN 834.60 1460.55 725.00 1268.75FERT FOR TEMP SEEDING
0105 6024000000-M 1622  280 M   40.00 11200.00 30.00 8400.00TEMPORARY SLOPE DRAINS
0106 6027000000-N 1622  13 EA  250.00 3250.00 300.00 3900.00INLET PROTCN @ SLOPE DRNS
0107 6030000000-M 1630  1,895 M3  3.00 5685.00 2.00 3790.00SILT EXCAVATION
0108 6033000000-M 1631  1,130 M2  4.28 4836.40 2.40 2712.00SYNTHETIC ROVING
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GRADING, DRAINAGE, PAVING & CULVERT.
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PHILLIPS & JORDAN, INC. W. C. ENGLISH, INC.

KNOXVILLE,  TN LYNCHBURG,  VA  

0109 6036000000-M 1631  565 M2  3.21 1813.65 2.40 1356.00MATTING FOR EROS CONTROL
0110 6038000000-M SP   5,000 M2  7.49 37450.00 8.00 40000.00PERM SOIL REINF MAT
0111 6042000000-M 1632  100 M   19.26 1926.00 30.00 3000.006.4MM HARDWARE CLOTH
0112 6069000000-M 1638  64 M3  20.00 1280.00 55.00 3520.00STILLING BASINS
0113 6084000000-M 1660  5 HA  4815.00 24075.00 5435.00 27175.00SEEDING & MULCHING
0114 6087000000-M 1660  3 HA  267.50 802.50 260.00 780.00MOWING
0115 6090000000-M 1661  75 KG  10.70 802.50 14.00 1050.00SEED FOR REPAIR SEEDING
0116 6093000000-M 1661 0.25 MTN 834.60 208.65 725.00 181.25FERT FOR REPAIR SEEDING
0117 6096000000-M 1662  150 KG  16.05 2407.50 7.30 1095.00SEED FOR SUPP SEEDING
0118 6102000000-M 1664  870 M2  13.91 12101.70 13.00 11310.00SODDING
0119 6105000000-M 1664  66 KL  50.29 3319.14 55.00 3630.00WATER
0120 6108000000-M 1665 8.5 MTN 856.00 7276.00 485.00 4122.50FERTILIZER TOPDRESSING
0121 6111000000-M SP   60 M   69.55 4173.00 65.00 3900.00IMPERVIOUS DIKE
0122 6114000000-N SP   5 HR  37.45 187.25 110.00 550.00SPECIALIZED HAND MOWING
0123 6117000000-N 1675  8 EA  535.00 4280.00 440.00 3520.00RESPONSE FOR EROS CONTROL
0124 6123000000-M 1670  1 HA  6955.00 6955.00 3000.00 3000.00REFORESTATION
0125 7048000000-M 1705  6 EA  642.00 3852.00 630.00 3780.00300MM PEDEST SIGNL HD 2 SEC
0126 7060000000-M 1705  710 M   8.56 6077.60 8.40 5964.00SIGNAL CABLE
0127 7120000000-M 1705  23 EA  941.60 21656.80 925.00 21275.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0128 7216000000-N SP   19 EA  583.15 11079.85 575.00 10925.00MODIFY EXT VEHIC SIGNL HD
0129 7252000000-M 1710  1,645 M   9.10 14969.50 8.95 14722.75MESSENGER CABLE (6.35MM)
0130 7264000000-M 1710  120 M   11.07 1328.40 10.90 1308.00MESSENGER CABLE (9.52MM)
0131 7276000000-M 1715  75 M   61.53 4614.75 60.00 4500.00JACK & BORE
0132 7279000000-M 1715  850 M   2.46 2091.00 2.45 2082.50TRACER WIRE
0133 7288000000-M 1715  62 M   18.03 1117.86 18.00 1116.00TRENCHING (PAVED)
0134 7300000000-M 1715  422 M   17.45 7363.90 17.00 7174.00TRENCHING (UNPAVED)
0135 7324000000-N 1716  24 EA  197.95 4750.80 195.00 4680.00JUNCTION BOX (STANDARD SIZE)
0136 7336000000-N 1716  17 EA  436.56 7421.52 430.00 7310.00JUNCTION BOX (OVER-SIZED)
0137 7360000000-N 1720  3 EA  701.92 2105.76 690.00 2070.00WOOD POLE
0138 7372000000-N 1721  20 EA  261.08 5221.60 260.00 5200.00GUY ASSEMBLY
0139 7408000000-M 1722  1 EA  296.39 296.39 290.00 290.0025MM RISER W/ WEATHERHEAD
0140 7420000000-M 1722  3 EA  318.33 954.99 315.00 945.0050MM RISER W/ WEATHERHEAD
0141 7432000000-M 1722  7 EA  188.59 1320.13 185.00 1295.0050MM RISER W/ TUBING
0142 7444000000-M 1725  2,256 M   15.68 35374.08 15.50 34968.00INDUCTIVE LOOP SAWCUT
0143 7456000000-M 1726  1,540 M   6.05 9317.00 5.95 9163.00LEAD-IN CABLE
0144 7516000000-M 1730  2,545 M   12.84 32677.80 12.60 32067.00COMMUNICATIONS CABLE (** FIBER)

(12)
0145 7552000000-N 1731  8 EA  2354.00 18832.00 2310.00 18480.00INTERCONNECT CENTER
0146 7564000000-N 1732  8 EA  1617.84 12942.72 1590.00 12720.00FIBER-OPTIC TRANSCEIVER
0147 7566000000-N 1733  10 EA  302.81 3028.10 300.00 3000.00DELINEATOR MARKER
0148 7568000000-N SP   1 EA  1471.25 1471.25 1450.00 1450.00FURN FIB-OPT RESTORAT KIT
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0149 7570000000-N SP   1 EA  1838.26 1838.26 1800.00 1800.00FURN FIB-OPT POWER METER
0150 7572000000-N SP   1 EA  4634.17 4634.17 4550.00 4550.00FURN OPTIC LIGHT GENERATOR
0151 7574000000-N SP   1 EA  1617.84 1617.84 1590.00 1590.00FURN FIB-OPT TRANSCEIVER
0152 7588000000-N 1741  10 EA  7292.85 72928.50 7160.00 71600.00SGNL MAST ARM WITH METAL POLE
0153 7612000000-N 1742  10 EA  3557.75 35577.50 3500.00 35000.00METAL SIGNAL POLE FOUNDATION
0154 7624000000-N 1743  1 EA  1678.56 1678.56 1650.00 1650.00SIGNAL PEDESTAL WITH FOUND
0155 7636000000-N 1745  5 EA  300.67 1503.35 295.00 1475.00SIGN FOR SIGNALS
0156 7684000000-N 1750  5 EA  835.67 4178.35 820.00 4100.00SIGNAL CABINET FOUNDATION
0157 7828000000-N 1751  5 EA  12417.35 62086.75 12185.00 60925.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0158 7840000000-N 1751  3 EA  11622.34 34867.02 11400.00 34200.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0159 7852000000-N 1751  22 EA  256.27 5637.94 251.00 5522.00DETECTOR CHANNEL (NEMA TS-2)
0160 7900000000-N 1752  1 EA  8058.17 8058.17 7900.00 7900.00MASTR CONTRLR (NEMA TS-2)
0161 7936000000-N SP   1 EA  6620.09 6620.09 6500.00 6500.00CENTRAL COMPUTER
0162 7938000000-N SP   1 EA  5885.00 5885.00 5775.00 5775.00NOTEBOOK COMPUTER
0163 7942000000-N SP   1 EA  3684.01 3684.01 3615.00 3615.00PRINTER
0164 7980000000-N SP   8 EA  390.55 3124.40 385.00 3080.00GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING PEDESTRIAN    SIGNAL
0165 7985000000-N SP  Lump Sum 5148.84 5050.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0166 7990000000-M SP   858 M   67.68 58069.44 66.50 57057.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENECONDUIT

CULVERT ITEMS

0167 8126000000-N 414 Lump Sum 6206.00 22000.00CULV EXCAV @ ************
(21+68.782-L-)

0168 8133000000-M 414  27 MTN 48.15 1300.05 55.00 1485.00FND COND MATL BOX CULV
0169 8196000000-M 420 40.2 M3  722.25 29034.45 660.00 26532.00CL A CONC, CULVERT
0170 8245000000-M 425  3,693 KG  1.87 6905.91 1.85 6832.05REINF STL CULV

 

    TOTAL 2890712.46 TOTAL 3326186.03CONTRACT TOTAL

 

    SUB-TOTAL 2847266.05 SUB-TOTAL 3269336.98ROADWAY ITEMS
    SUB-TOTAL 43446.41 SUB-TOTAL 56849.05CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2800424.81TENNOCA CONSTRUCTION CO.
     2  2847542.23HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     3  2864980.61TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     4  2890712.46PHILLIPS & JORDAN, INC.
     5  3326186.03W. C. ENGLISH, INC.
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NC-68 FROM SOUTH OF SR-1556 (GALLIMORE DAIRY RD) TO NORTH OF TRIAD CENTER DR.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 381425.00GRADING
0003 0057000000-E 226  900 CY  16.50 14850.00UNDERCUT EXCAVATION
0004 0196000000-E 270  900 SY  2.95 2655.00SOIL STABILIZATION FABRIC
0005 0318000000-E 300  14 TON 69.00 966.00FNDATION MATL, MINOR STRS
0006 0342000000-E 310  32 LF  75.00 2400.00**" SIDE DRAIN PIPE

(15")
0007 0342000000-E 310  40 LF  64.70 2588.00**" SIDE DRAIN PIPE

(18")
0008 0366000000-E 310  52 LF  60.15 3127.8015" RC PIPE CULV III
0009 0995000000-E 340  200 LF  20.50 4100.00PIPE REMOVAL
0010 1220000000-E 545  390 TON 30.50 11895.00INCIDENTAL STONE BASE
0011 1297000000-E 607  2,150 SY  5.50 11825.00MILL ASP PVMT *****" DTH

(1-1/4")
0012 1491000000-E 610  8,570 TON 27.15 232675.50ASP CONC BASE CRS B25.0C
0013 1503000000-E 610  4,950 TON 27.05 133897.50ASP CONC INTR CRS I19.0C
0014 1523000000-E 610  4,410 TON 32.80 144648.00ASP CONC SURF CRS S9.5C
0015 1560000000-E 620  601 TON 174.85 105084.85ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  243 TON 192.95 46886.85ASP FOR PLANT MIX PG70-22
0017 2286000000-N 840  5 EA  2159.00 10795.00MASNRY DRAINAGE STRUCT
0018 2319000000-N 840  3 EA  414.00 1242.00FRAME W/GRATE 840.***** DETL

(840.16)
0019 2330000000-N 840  2 EA  375.00 750.00FRAME W/2GRTS 840.***** DETL

(840.22)
0020 2374000000-N 840  1 EA  438.00 438.00FRAME-GRT-HD 840.03 **

(E)
0021 2396000000-N 840  3 EA  325.00 975.00FRAME W/COVER STD 840.54
0022 2549000000-E 846  310 LF  15.60 4836.002'-6"CONC CURB & GUTTER
0023 2655000000-E 852  215 SY  42.00 9030.005" MONO CONC ISLDS (KEY IN)
0024 2815000000-N 858  2 EA  893.00 1786.00ADJ DROP INLETS
0025 2830000000-N 858  2 EA  888.00 1776.00ADJ MANHOLES
0026 2845000000-N 858  1 EA  882.01 882.01ADJ METER OR VALVE BOXES
0027 2905000000-N 859  2 EA  1550.00 3100.00CONVERT DI TO JB
0028 3030000000-E 862 887.5 LF  9.45 8386.88STL BM GUARDRAIL
0029 3045000000-E 862  100 LF  11.55 1155.00SBGR SHOP CURVED
0030 3150000000-N 862  6 EA  31.50 189.00ADDIT GUARDRAIL POSTS
0031 3195000000-N 862  2 EA  315.00 630.00GR ANCHOR TYPE AT-1
0032 3210000000-N 862  3 EA  420.00 1260.00GR ANCHOR TYPE CAT-1
0033 3270000000-N SP   3 EA  1890.00 5670.00GR ANCHOR TYPE 350
0034 3345000000-E 864 687.5 LF  5.25 3609.38REMOVE & RESET GUARDRAIL
0035 3360000000-E 863  600 LF  1.05 630.00REMOVE EXISTING GUARDRAIL
0036 3649000000-E 876  70 TON 53.30 3731.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  191 SY  4.00 764.00FILTER FABRIC FOR DRAINGE
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0038 4072000000-E 903  1,179 LF  6.25 7368.75SUPPORT, 3-LB STL U-CHAN
0039 4102000000-N 904  14 EA  78.75 1102.50SIGN ERECTION, TYPE E
0040 4129000000-N 906  23 EA  105.00 2415.00RELOCATE SIGN, TYPE *****

(D, E AND F)
0041 4192000000-N 907  79 EA  5.25 414.75DISPOSE SUPPORT, U-CHAN
0042 4238000000-N 907  4 EA  8.40 33.60DISPOSE SIGN, D, E, F
0043 4360000000-N SP   78 EA  131.25 10237.50GENERIC SIGNING ITEM (EA)

ERECT EXT SIGN ON NEW U-CHANNEL POST
0044 4360000000-N SP   23 EA  105.00 2415.00GENERIC SIGNING ITEM (EA)

REMOVE & RESET SIGNS ON EXT U-CHANNEL POSTS
0045 4360000000-N SP   4 EA  630.00 2520.00GENERIC SIGNING ITEM (EA)

REMOVE & RESET TYPE "A" SIGNS
0046 4400000000-E 1110  500 SF  7.30 3650.00WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  408 SF  10.60 4324.80WORK ZONE SIGNS (PORTABLE
0048 4415000000-N 1115  2 EA  5500.00 11000.00FLASHING ARROW PNL TYPE C
0049 4430000000-N 1130  665 EA  67.75 45053.75DRUMS
0050 4435000000-N 1135  30 EA  31.55 946.50CONES
0051 4440000000-E 1145  240 LF  15.75 3780.00BARRICADES (TYPE II)
0052 4450000000-N 1150  1,200 HR  9.50 11400.00FLAGGER
0053 4460000000-N 1155  4 EA  191.40 765.60WARNING LIGHTS (TYPE B)
0054 4480000000-N 1165  2 EA  14970.00 29940.00TRUCK MTD IMP ATTN 60 MPH
0055 4510000000-N SP   40 HR  52.50 2100.00POLICE
0056 4685000000-E 1205  20,275 LF  0.34 6893.50THERMO PVT MKG LINES 4"90
0057 4686000000-E 1205  9,195 LF  0.55 5057.25THERMO PVT MKG LINES 4"120
0058 4695000000-E 1205  1,475 LF  1.35 1991.258"WIDE THERMO 90 MILS
0059 4710000000-E 1205  440 LF  4.75 2090.0024"WIDE THERMO 120 MILS
0060 4721000000-E 1205  8 EA  36.75 294.00THERMO PVT MKG CHARACTER 120
0061 4725000000-E 1205  70 EA  78.75 5512.50THERMO PVT SYMBOL 90MILS
0062 4810000000-E 1205  58,940 LF  0.15 8841.00PAINT PVMT MARKINGS 4"
0063 4820000000-E 1205  2,950 LF  0.40 1180.00PAINT PVMT MARKINGS 8"
0064 4835000000-E 1205  880 LF  1.05 924.00PAINT PVT MKG LINES 24"
0065 4840000000-N 1205  16 EA  26.50 424.00PAINT PVT MKG CHARACTER
0066 4845000000-N 1205  140 EA  42.00 5880.00PAINT PVT MKG SYMBOL
0067 4850000000-E 1205  400 LF  1.05 420.00LINE REMOVAL 4" WIDE
0068 4870000000-E 1205  100 LF  2.65 265.00LINE REMOVAL 24" WIDE
0069 5255000000-N 1413 Lump Sum 23955.00PORTABLE LIGHTING
0070 6000000000-E 1605  8,045 LF  1.80 14481.00TEMPORARY SILT FENCE
0071 6009000000-E 1610  75 TON 51.50 3862.50EROS CONTRL STONE CL B
0072 6012000000-E 1610  75 TON 51.50 3862.50SEDIMENT CONTROL STONE
0073 6030000000-E 1630  15 CY  61.00 915.00SILT EXCAVATION
0074 6033000000-E 1631  1,800 SY  1.55 2790.00SYNTHETIC ROVING
0075 6042000000-E 1632  175 LF  2.55 446.251/4" HARDWARE CLOTH



APR 17, 2002 12:19 PM GUILFORD

TIP NO U-4433 9.8079843 10:00AM 3 /  3 019

FED AID NO STATE FUNDED 1.973 MI APR 16 2002 C200463
WIDENING, DRAINAGE, PAVING & SIGNING.

NC-68 FROM SOUTH OF SR-1556 (GALLIMORE DAIRY RD) TO NORTH OF TRIAD CENTER DR.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO,  NC   

0076 6084000000-E 1660 3.33 ACR 1281.00 4265.73SEEDING AND MULCHING

 

    TOTAL 1430978.00CONTRACT TOTAL

 

    SUB-TOTAL 1430978.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1430978.00APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION


